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SECTION-1 
  

 
BRAHMAPUR DEVELOPMENT AUTHORITY 

Court road, Court Peta, Brahmapur, Ganjam, Odisha. PIN 760004 

www.bdabrahmapur.in, bedaengineers@gmail.com 

Phone No.- 0680 2292797 
* * * * * * 

NOTICE INVITING TENDER (NIT) FOR THE WORK 
 

“Construction of Market Complex at Duduma Colony Bus 

Stand, First gate, Brahmapur” 
NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

Identification No.EM-BeDA-2/2026-27 
IFB NO- 389/ Dt.22.05.2026 

The Brahmapur Development Authority, Brahmapur invites 

percentage rate Bids through e-Procurement in conformity with the terms and 

conditions of the Detailed Tender Call Notice (DTCN) in Two Bid system (Part-I: 

General & Technical Bid and Part-II: Price Bid) from ”B” Class or Equivalent 

Contractors registered with the Odisha State Government and Contractors of 

equivalent grade/class registered with Central Government / any other State 

Government/ MES/ Railways and Reputed Engineering Firms/ having experience and 

expertise in similar Nature of work and fulfilling minimum eligibility criteria as stated 

hereunder and other detailed qualifying requirements given in the DTCN to be 

eventually drawn up in the standard P1 Contract Form of Odisha PWD.  The bid 

should be submitted on-line in the website www.tendersodisha.gov.in by 

eligible class of contractors. The bidders should have the necessary Portal 

Enrolment (with his own Digital Signature Certificate). The registered bidders of 

outside Odisha can also participate in this process, after necessary Portal Enrolment, 

but shall have to subsequently undergo registration”B” Class or Equivalent with 

the appropriate authority of the State Government before signing agreement as per 

prevalent registration norms of state. However, the bidder has to produce 

registration certificatewith in time limit of 15 days from the date of opening of price 

bid and declared 1st lowest in the portal, failing which the EMD furnished by the 

bidder shall be forfeited.  

http://www.bdabrahmapur.in/


 

 

 

 
Sl. 
No. 

Name of the Work Value of Work 
(Rs. in Lakh) 

E.M.D 
(Online payment 

mode) 

Cost of Tender 
Document 

(Online payment 
mode) 

Period of 
completion 

1 2 3 4 5 6 
1. Construction of Market 

Complex at Duduma Colony 
Bus Stand, First gate, 
Brahmapur 

53.47 53466/- Rs.10,000/- 3 Calendar 
Months 

 
2. Mode of submission of tender: Tender should be submitted online in 

www.tendersorissa.gov.in 

3. The bidders desirous to participate in bidding must possess compatible 
Digital Signature Certificate of Class-II or Class-III and should follow the 

changes/ modifications/ addendum to DTCN if any. Further the Tenderers 
are requested to get registered themselves with contractor data 
management system (CDMS) available at portal www.sdmsodisha.gov.in 

which is  mandatory as per notification no 12934 Dt.23.08.2018of Govt. of 
Odisha. 

 

4. The scanned copy of Registration Certificate, GST, PAN, Affidavits, EPF code, 
including all required paper up loaded through website should be produced in 
original to Engineer Member, Brahmapur Development Authority, 

Brahmapur for verification whenever required by the Authority after 
opening of technical bid. 

 

5. Critical Dates: - 

Sl. No. Description Critical Dates 

(i) Period of availability of 

tenders on-line 

: From 10.00 Hrs. of Dt.25.05.2026 

to 17.30 Hrs. of Dt.08.06.2026 

(ii) Last date & time of 

seeking clarification 

: 17.30 Hrs. of Dt.30.05.2026 

(iii) Last date & time of 
bidding on-line 

: 17.30 Hrs. of Dt.08.06.2026 

(iv) Date & time of opening 
of Technical Bid 

: 11.00 Hrs. of Dt.09.06.2026 

 

6. Minimum Eligibility Criteria: - 
i) The Firms/ Companies/Registered Contractors/ should have successfully 

completed Civil works valuing not less than Rs.21.39lakh (40% of the 

estimated cost for Civil works) in one year during the last 3 (Three) 

years.The firm shall have to submit the performance certificate of the works 
constructed by them for satisfactory performance from appropriate authority 

i.e., not below the rank of Executive Engineer or registered Architect. Weight 
age @ 10% per year shall be given on the value of the completed work in 
the preceding years. 

ii) The Firms/Companies/Registered Contractors should have annual financial 
turnover of not less than Rs.21.39 lakh(40% of the estimated 
cost)during last 3 (three) years and the turn over need to be certified by 

Chartered Accountant. Weight age @ 10% per year shall be given on the 
annual turnover of the preceding years. 

 

http://www.tendersorissa.gov.in/


 

 

iii)  The Firms/ Companies/Registered Contractors (JV) should have LT / HT 
ElectricalRegistration Certificate and executed similar nature of work 

during the last 3 (three) years. The firm shall have to submit the 

performance certificate of the works executed by them for satisfactory 
performance from appropriate authority i.e., not below the rank of Executive 

Engineer or registered Architect. Weight age @ 10% per year shall be given 
on the value of the completed work in the preceding years. 

7. The estimated amount for electrical worksif any (internal, external etc) may 

vary as scrutinized by the competent authority (GED/TPSODL) at the time of 
signing of agreement. 

8.       The bid for the work shall remain open for acceptance for a period of 120 

(One Hundred Twenty) days from the date of opening of price bids. If 
any Bidder/ Tenderer withdraws his bid/tender before the said period or 
makes any modifications in the terms and conditions of the bid, the earnest 

money shall stand forfeited of the said bidder. 
9.      Other details can be seen in the bidding documents, which is available in 

website www.tendersodisha.gov.in. 
10. Subsequent corrigendum if required shall be appeared in the website. 
11. Authority reserves the right to reject any or all the tenders without assigning 

any reasons thereof. 

 
 

ENGINEER MEMBER, 
BeDA, Brahmapur 

http://www.tendersodisha.gov.in/


 

 

CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Name of the Work:Infrastructure Development of Water Sports Complex at Sonapur,  
Ganjam. 

Sl. 
No 

Particulars 
Reference to 

Clause no. 

Whether 
furnished 

Reference 
to Page no. 

Yes No 

01.  Cost of tender paper in case of down 
loading Rs.10,000.00 online payment 
modes drawn in favour of Engineer 
Member BeDA. Brahmapur. 

As per NIT    

02.  E.M.D forRs.53466/-online payment 
mode 

D.T.C.N Clause 
No.2(B)23.1  

   

03.  Copy of valid Registration Certificate (Civil 
& electrical (HT) in case of JV) 

D.T.C.N Clause 
No.2(A).a.v 

   

04.  Copy of valid GSTRegistration certificate  D.T.C.N Clause 
No.2(A).a.iii 

   

05.  Copy of PAN Card  D.T.C.N Clause 

No.2(A).a.iv 

   

06.  No Relationship Certificate in Schedule – A   D.T.C.N Clause 
No.2(A).a.vii 

   

07.  Works Experience -  Schedule-D     

(a)  List of projects executed that are similar in 
nature to the work   

Schedule-D 
(Item-3) 

   

(b)  Works in hand-List of projects in progress 
that are similar in nature to the work 

Schedule-D 
(Item-4) 

   

08. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

Schedule-E     

(b)  Affidavit/ Declaration Schedule-F    

09.   Work schedule in the form of bar chart Schedule-C 
DTCN clause 

no-7.14 

   



 

 

CONTRACT DATA 
 

A. GENERAL INFORMATIONS 

S N Item Details 

1  Bid Identification No.  EM-BeDA-2/2026-27, Dt. 22.05.26 

2  Name of the Work  Construction of Market Complex at Duduma 
Colony Bus Stand, First gate, Brahmapur. 

3  Officer inviting tender  Engineer Member, Brahmapur Development 
Authority, Brahmapur. 

4 Estimated Cost  Rs.53.47Lakh 

B. BID INFORMATION 

5 Intended completion period/Time 

period assigned for Completion  

3 (Three) Calendar Months  

6 Last Date & time of submission of 
Bid  

17.30 Hrs. of Dt.08.06.2026 

7 Cost of Bid Document   

i) Online payment mode Rs.10,000.00 

ii) In favour of  Engineer Member, Brahmapur 
Development Authority, Brahmapur. 

8 Bid Security   

i) Amount Rs.53.47 Lakh 

ii) Online payment mode in favour of  Engineer Member, Brahmapur 
Development Authority, Brahmapur. 

iii) Type of instrument   Online payment mode 

9 Bid validity period   120 days from the date of opening of Price 

Bid 

10 Currency of Contract   Indian Rupees  

11 Language of Contract   English  

 
 

 
  



 

 

SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 

(a) Scanned copies of the following documents to be up-loaded in appropriate 
place in PDF format in the website www.tendersodisha.gov.in. 
i. GSTRegistration certificate. 

ii. PAN Card. 

iii. EPF code 

iv. Contractor’s Registration certificate. 

v. Agreement regarding joint venture firm (in case of JV) 

vi. Affidavit regarding correctness of certificates. 

vii. Affidavit regarding no relation certificate. 

viii. Work experience certificate from the authority not below the rank of 

Executive Engineer /Engineer Member. 

ix. Annual Turnover Certificate from Chartered Accountant for last five 

financial years with break-up of Civil Works & Total Works for each 

financial year. 

x. Any other relevant required document, if any. 
 

(b) Scanned Copies of the Certificates/Formats showing details of information to 
be furnished as per the enclosed formats should be uploaded in appropriate 

place after converting the same to PDF.  
Schedule A - Structure & Organisation. 

Schedule B - Financial statement  

Schedule C -   List of plant & equipment proposed to be deployed in the 

work. (optional) 

Schedule D -   Work experience    

Schedule E -   Information regarding current litigation/debarment etc. 

Schedule F -    Information on Electrical License/Collaboration. 

Schedule G -    Declaration. 

Schedule H -    Any other information. 

 
(The details of the Format is enclosed in the DTCN) 

 

(c) Uploaded documents of valid successful bidders will be verified with the 

original before acceptance of offer. 
 

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / 

disagree on the conditions in the DTCN. The bidders, who disagree on the 
conditions of DTCN, cannot participate in the tender. 

 

 



 

 

SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
 
1. Definitions: 

(a) “Employer” means the Brahmapur Development Authority, 

Brahmapur of the Government of Odisha represented by theVice- 
Chairman, Brahmapur Development Authority, Brahmapuror his 
authorised representative with whom the selected Contractor signs the 

contract for the services.  
(b) “Contractor” means Bidder / Firm / Engineer Firm / Company/Joint 

venture Firm carry the same meaning throughout the DTCN and 

Contract. 
(c) “Contract” means the contract/ agreement signed by the parties along 

with all attached documents listed in the DTCN (Tender Document Part 

-I & II). 
(d) “Data Sheet” means such part of the Instructions to Contractor as are 

used to reflect assignment conditions and evaluation of the bid. 
(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha/Government of India 

as the case may be. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the 

document which provides all information needed to prepare their 

proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being 

sent by the Employer. 

(i) “Personnel” means professionals and support staff provided by the 
Contractor and assigned to perform the services in full or in any part 
thereof. 

(j) “Proposal” means the Technical Proposal (Tender Document Part I – 
General & Technical Bid) and the Financial Proposal (Tender Document 
Part II – Price Bid). 

(k) “DTCN” means the Detailed Tender Call Notice prepared by the 
Employer for the selection of contractor which includes Part-I & II.  

(l) “Govt.” means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 

The Employer named in the Data Sheet will select a contract firm to execute 
the work as described in the scope of work and in the Data sheet. 
 

The Contractor shall bear all costs associated with the execution of the work 
on Item rate contract. The Employer is not bound to accept any proposal, 
and reserves the right to annul the selection process at any time prior to 

contract award without thereby incurring any liability to the Contractor. 
 

  



 

 

3. Location of the Project: 
The place of action is at designated place at Duduma colony of 

Brahmapur, Ganjam District. 
4.       Source of Funding: 

The work will be funded by BeDA own fund.  

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India.  
5.2. Government-owned enterprises shall be eligible only if they can establish that 

they are legally and financially autonomous and operate under commercial 
law. 

5.3. Registered Contractor of ”B” Class of Odisha State PWD or equivalent class 

of CPWD / Railway / MES / Central or other State Govt. / Joint venture firms 
and Reputed Engineering Firms.  Proof of registration is to be furnished along 
with the tender. 

 

6.  History of Litigation and Criminal Record: 
If any criminal cases are pending against the Contractor 

(him/her/partners) at the time of submitting the tender, then the tender shall 
be summarily rejected. 

7. The Contractor has to furnish a declaration that no near relatives are working 

in the cadre of an Assistant Engineer/Assistant Engineer Member and above 
in the Organisation of Brahmapur Development Authority, Brahmapur. 

 

8.  Other Requirements: 
8.1.   Even if the Contractor meets other criteria, his tender shall be 

summarily rejected if he is found to have misled or made false representation 

in the form of any of the statements submitted in proof of the eligibility and 
qualification requirements. 

8.2.   The tender shall also be summarily rejected if he has a record of 

performance such as absconding from work, works not properly completed as 
per contract, inordinate delays in completion, financial failure.  

 

8.3.   In addition to the above, even while executing the work, if it is found 
that he produced false / fake, certificates in his tender, he will be blacklisted.  

 

9.  Original Certificates: 
Original documents/certificates shall be produced as and when 

required to verify the copies of statements and other information furnished 

along with tender. Failure to produce original documents in time will lead to 
disqualification. 
 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation 

and submission of his tender, Brahmapur Development Authority, 

Brahmapurshall in no case be responsible or liable for reimbursement of 
such expenses.  

11. Site Visit: 

The contractor is advised to visit and examine the project site at 
Brahmapurand its surroundings and obtain for himself all information that may be 
necessary for preparing the tender and quoting rates at his cost and responsibility. 

 
 



 

 

B. TENDER DOCUMENTS 
 

12. Tender Documents : 
12.1. A set of Tender Documents comprising of the General &Technical Bid and the 

Price Bid includes the following together with all Addenda thereto, which may 

be issued in accordance with Clause 2(B) 13 and Clause 2(B) 14.  
 

PART- I : GENERAL & TECHNICAL BID 

 
Section Description 

DTCN Part – 1: General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online 

Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Drawing 

Schedule-A to H Formats for furnishing Information by the Bidder 

Annexure-I 
Guidelines/Procedure to be followed in introduction of e-

Procurement in Govt. of Odisha 

DTCN Part – II: Bill of Quantity 

12.2. The Contractor is expected to examine carefully all instructions, terms of 
reference, tender conditions, forms, appendices to tender, addenda in the 

tender documents.  Failure to comply with the requirements of tender 
submission will be at the contractor’s own risk.  



 

 

13.  Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully 

informed of all the conditions and matters, which may in any way affect the 
work or the cost thereof.  Should a Contractor find any discrepancy in or 
omission from the specification or any other of the tender documents or 

should he be in doubt as to their meaning, he should immediately address a 
clarification online. 

14.  Amendment of Tender Documents: 

14.1. At any time prior to the dead line for submission of tenders, Engineer 
Member, Brahmapur Development Authority, Brahmapurmay for any 
reason, whether at its own initiative or in response to the clarifications 

requested by the prospective Contractor, modify the tender documents by 
issuing an Addendum.   

14.2. Such addenda will be notifying in the website and will be binding upon them.   

14.3. In order to afford prospective Contractor reasonable time to take such 
addenda into account in preparing their tenders, Engineer 
Member,BeDAat his discretion, may extend the dead line for the submission 

of tenders, if necessary. 
 

C. PREPARATION OF TENDER DOCUMENT 
 

15.  Language of the Documents: 
All documents relating to the Tender shall be in English language.  

16. Documents Comprising the Tender: 
(a) General & Technical Bid (Part-I of Tender Document) 
(b) Price Bid/Bill ofQuantity (Part-II of Tender Document) 

(c) All documents stipulated elsewhere in the DTCN. 
17. Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the services to be 
provided and of the prices quoted in the financial bid, which shall cover all his 
obligations under the contract and all matters and things necessary for the 

successful accomplishment of the work. 
18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related 

correspondence exchanged by the employer & the Contractor shall be written 
in the language specified in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the 
documents comprising the DTCN. Material deficiencies in providing the 
information requested may result in rejection of a proposal. 

18.3.  Site Inspection by tenderer.  
The tenderer shall inspect the site at his own cost and shall satisfy himself 
with regard to the nature and extent of the work involved, the actual site 

conditions, existing facilities and shall collect any other information which 
may be required before submitting the tender. Any further data required 
during execution of the work / scheme shall be ascertained by the contractor 

at his own cost. 
19.  Technical Proposal Format and Content: 

The Contractor should have sufficient man power to execute & complete the 

work within the time schedule. He should have sufficient financial background 



 

 

/ work experience with specification in construction of the project / 
machinery and equipment required for execution of the work / free from 

litigation / have good working record of completion of the works in time. It 
may be noted that the contractor should satisfy the minimum eligible criteria 
for award of Contract.  The Technical Proposal shall provide the information 

indicated in the following paragraphs (clause 2(B)19.1 to 2(B)19.11) using 
the attached Standard Forms. A page is considered to be one printed side of 
A4 or letter size paper. 

19.1. The Contractor has to furnish the names of the professional staff to be 
deployed in the work with their qualification / experience in Scheduled-‘A’. 

19.2. A description of the approach, methodology and work plan for performing the 

assignment. 
19.3. The list of the key machinery & equipment to be deployed in the work with 

owner proof or agreement with the rightful owner Schedule ‘C’. 

19.4. Work completion certificate from an Engineer not below that the rank of 
Engineer Member in support of the work executed as furnished in Scheduled-
D. 

19.5. Bio-data of the professional staff furnished need be signed by the staff 
themselves or by their authorized representatives. 

19.6. Annual financial turnover of the last 5 (five) years shall be Audited accounts 
of the firm / contractor and certified by chartered accountant and to be 
indicated in Schedule – B. 

19.7. Copy of GST Registration Certificate 
19.8.  Copy of PAN Card. 
19.9.  Copy of Contractor’s Registration Certificate.In case the bidder is outside 

Odisha, & not registered in Odisha, he has to furnish an affidavit indicating 
therein that they are not registered under Odisha Government &to submit 
registration certificate before signing of agreement.However, the bidder 

needs to produce registration certificate with in time limit of 15 days from the 
date of opening of price bid and declared 1st lowest in the portal, failing 
which the EMD furnished by the bidder shall be forfeited. 

19.10. General Power of Attorney if required in favour of the authorised signatory. 
19.11.  EPF Code & Other information as required. 
19.13  The Technical Bid shall not include any financial information related to the 

Price Bid. A Technical Bid containing financial information related to 
the Price Bid shall be declared as non-responsive. 

20.  The Financial Proposal:  

20.1. The Contractor shall quote his rates on prescribed form of the Bill of 
Quantities (BoQ) already supplied in the Tender. 

20.2. The offer shall be inclusive of all costs associated with the assignment 
including cost of all materials to be utilized in the work, cost of T&P, 
consumables, infrastructure backup etc. The offer shall also be inclusive 

of all duties, levies, taxes of the Central and State Govt. except GST. 
Further it shall also include all other expenses incidental thereto for 
successful accomplishment of the assignment in conformity with the DTCN. 

However, GST @18 %shall be paid extra. 
20.3. The contractor should make realistic assessment of the exhaustive nature of 

work and the extent of expert technical and managerial inputs and resources 

required to carry out the work diligently to complete the work within the 
stipulated time and quote their offer accordingly. 



 

 

20.4. The rate quoted by the firm shall be unchangeable. 
21.  Tender Validity: 

21.1. The proposal must remain valid for 120 (One Hundred Twenty) days 
from the date of opening of price bid.  

21.2. A Contractor agreeing to the request of extending the validity period of the 

proposal will not be required or permitted to modify his tender, but will be 
required to extend the validity of his EMD. 

22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 

22.1. The tender document shall be digitally signed by a person duly authorized to 
do so.  Proof of authorization shall be furnished in the form of a certified copy 
of Power of Attorney, which shall accompany the tender.  

22.2. The completed tender shall be submitted without any alterations, inter-
relations or erasures except those which accord with instructions given by the 
Engineer Member BeDA,Brahmapur. 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids 
through e-Procurement portal the system shall consider only the last bids 
submitted through portal. 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security 
&GST Registration Certificate: 

23.1.  Earnest Money Deposit: 
The Earnest Money Deposit (EMD) shall be of Rs.53466/-and payment 
should be made online in favour of Engineer Member, Brahmapur 

Development Authority payable at Brahmapur.EMD in any other form 
shall not be accepted. The EMD shall accompany the DTCN Part-I: General & 
Technical Bid. Tenders without EMD or with Part EMD/ E.M.D. in other forms 

shall not be considered and such tenders shall be out rightly rejected.  
23.2.  Return of EMD: 

Earnest money given by all contractors except the three lowest tenders shall 

be refunded within a week from the date of opening of price bid on 
application / request. 
The earnest money given by other two parties (L2& L3) except one whose 

tender is accepted, shall also be refunded within 15 (fifteen) days of the 
acceptance of the tender on application / request. 
EMD shall also be returned to the unsuccessful bidders of General & 

Technical Bid (Part –I of tender documents) after finalisation of its evaluation 
or last date of the tender validity period whichever is earlier on application / 
request. 

23.3.  Initial Security Deposit: 
The successful Tenderers ,after receipt of formal order shall have to furnish 

Initial Security Deposit (ISD) equal to 2% (two percent ) of the value of the 
order, in shape of NSC/ postal saving pass book / post office time deposit / 
Kishan Vikash Patra / deposit receipt in schedule bank duly pledge in favour 

of the Engineer Member, Brahmapur Development Authority payable 
at Brahmapurwithin 7 (seven) days of receipt of intimation failing which their 
tender shall be cancelled with the forfeiture of EMD. After receipt of ISD& 

issue of work order, the EMD shall be refunded automatically through online. 
23.4.  Additional Performance Security: 

Successful bidders shall deposit Additional Performance Security when the bid 

amount is less than the estimated cost. In such an event the successful 
bidder will deposit the additional performance security to the extent of 



 

 

differential cost of the bid amount and the estimated costwithin 7 (seven) 
days from the date of opening of price bid in shape of Postal Savings Pass 

Book/ NSC/ Post Office Time Deposit/ KishanVikashPatra/ Deposit Receipt in 
Schedule Bank, as per the Government of Odisha, Works Department Letter 
No.14299 dated 03.10.2017on amendment of Para No.3.5.5. of OPWDCode 

Vol-I, duly pledged in favour of Engineer Member, Brahmapur 
Development Authority.In case of tender where the quoted price is 
more than 14.99% less over estimated cost, the bid is liable for 

Rejection. 
23.5.  GSTRegistration Certificate: 

Tenderers are required to submit attested copies of valid GST Registration 

Certificate 
23.6. Security Deposit 
In addition to that 5% of gross value will be deducted from bill(s) of the 

Contractor toward Security Deposit (SD) which will be refunded after the 
defect liability period (12 months) subject to payment of final bill. 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during 

the validity period of tender or (b) if the firm fail to furnish ISD & Additional 
Performance security (in case of bid amount is lower than estimated cost put 

to tender) within due time or (c) the successful tenderer fails to sign the 
Agreement for whatever reason. 

23.8. In consideration of the Engineer Member / Vice-Chairman / Government to 

investigate and to take into account each tender and in consideration of the 
work thereby involved, all earnest money deposited by the tenderer will be 
forfeited in the event of such tenderer either modifying or withdrawing his 

tender at his instance within the validity period. 
24.  Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate 

(DSC). The online bidder shall digitally sign on all statements, documents, 
certificates, uploaded by him, owing responsibility for their correctness / 
authenticity as per IT Act 2000. If any of the information furnished by the 

bidder is found to be false / fabricated / bogus, his EMD / Bid security shall 
stand forfeited and the bidder is liable to be blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital 

Signature Certificate (DSC). 
24.2. If the tender is made by a corporation / company, it shall be signed by a duly 

authorized officer who shall produce with his tender satisfactory evidence of 

his authorization.  Such a corporation / company may be required before the 
contract is executed, to furnish evidence of its corporate existence.   

The tender shall contain no alterations or additions, except those to comply 
with instructions issued by the Tender Inviting Officer, or as necessary to 
correct errors made by the Tenderer, in which case all such corrections shall 

be digitally signed. 
24.3. No alteration made by the tenderer in the contract form, the conditions of the 

contract, statements / formats accompanying the tender shall be recognized 

and in case of any alterations made by the tenderer, the tender will be void. 
24.3.1. All documents furnished by the contractor along with the tender are to be 

digitally signed by the bidder. 

 
 



 

 

25. Clarification and Amendment to DTCN Document: 
25.1.Contractor may request a clarification to any clause of the DTCN documents up 

to the number of days indicated in the Data Sheet before the proposal 
submission date. Any request for clarification must be sent online in the 
portal. The Employer will respond to this online through the same portal. 

Should the Employer deem it necessary to amend the DTCN as a result of a 
clarification, it shall do so following the procedure under para. 2(B) 25.2. 

25.2. At any time before the submission of Proposals, the Employer may amend 

the DTCN by issuing an addendum/corrigendum which shall be published in 
the portal. The addendum/corrigendum shall be binding for the bidders. To 
give the bidders a reasonable time to take into account the amendment into 

their proposals the Employer may, if the amendment is substantial, extend 
the deadline for the submission of proposals. The purpose of this is to clarify 
issues on any matter, a tenderer may raise concerning the tendering of the 

works.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 



 

 

D. SUBMISSION OF TENDERS 
26 In view of adoption of e-procurement process pursuant to Government of 

Odisha in Works Department Office Memorandum No. FA-R-3/08-4657/W 
dated 12.03.08, 4666/W dated 12.03.2008 & 1027/W Dt.24.01.2009 
following changes/ modification/ addendum shall be affected. 

26.1. Bid Documents: 
Bid documents consisting of technical bid &price bid shall be provided in the 
portal. Submission of bids will be through the e-Procurement portal.  The 

bidders shall prepare the documents & up load the scanned document to the 
portal in appropriate place in PDF format. 

26.2. Clarification of Bidding Documents: 

In case of submission of Bids through the e-Procurement Portal, the bidder 
can seek clarification within the period of seeking clarification as mentioned 

in tender call notice. The Employers response for the queries raised by the 
bidder will be posted in the portal. 

26.3. Documents Comprising the Bids: 

In case of submission of Bids through the e-Procurement Portal, the bidder 
can submit the scanned copy of the documents in the designated locations of 
Technical Bid and Financial Bid. Submission of document shall be affected by 

using Digital Signature Certificate (DSC) of appropriate class and thus shall 
be in encrypted form. 

26.4. Bid Price: 

In case of submission of Bids through the e-Procurement Portal, an intelligent 
Bill of Quantity in Microsoft Excel format shall be made available to the 
bidder. The bidder shall down load that particular Excel sheet and fill in rates 

in figures at the appropriate location. The line-item total in words and the 
total amount in case of item rate tenders shall be calculated automatically 
and shall be visible to the bidder.In case of percentage tender, the bidder will 

only fill in the designated cell and activate “less” or “excess” to indicate 
whether his price offer is how much excess or less than the estimate amount. 
The contractor will write percentage excess or less up to two decimal 

points only. The bidder is not supposed to change or modify the 
format of the excel sheet in any form. 

26.5. Bid Security/EMD: 
(i) The bidder shall furnish, as part of his Bid, a bid security in the amount as 

shown in Col. 4 of the table of Notice Inviting Tender (NIT) for this particular 

work. In case of submission of Bids through the e-Procurement Portal, the 
bidder shall pay the bid Security/ EMD on online mode only.  

(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of 
Bid validity. 

b) If the Bidder does not accept the correction of the Bid Price. 

c) In the case of a successful Bidder, If the Bidder fails within the specified 
time limit to 
i)  Sign the Agreement / contract or 

ii)  Furnish the required ISD and Performance Security. 
d)  In case of submission of Bids through the e-Procurement Portal, if any of 

the statements, documents, and certificates up loaded by the bidder is 



 

 

found to be false/fabricated/bogus, the bidder will be blacklisted and his 
EMD/ Bid Security shall be forfeited. 

26.6. Submission of Bid: 
In case of submission of bids though e-Procurement portal, the bidder shall 
upload the scanned copy/copies of documents as required as per DTCN. The 

on-line bidder shall have to produce the original documents in support of 
scanned copies & statements up-loaded in the portal on demand by the 
employer prior to award of contract-failing which action as per DTCN will be 

initiated. 
In case of submission of Bids through the e-Procurement Portal, the bidder 
shall only submit single copy of the document. He is required to check the 

documents uploaded with the requirement asked for in the bid. Only after 
satisfying that all the documents have been uploaded, he should activate 
submit button. His bids shall not be considered responsive and action as per 

relevant clause shall be taken if he does not provide the required documents 
or provided illegible document. Clarity of the document may be ensured by 
taking out a sample printing. 

26.7. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system 

shall reject submission of any bid through portal after closure of the receipt 
time. For all purpose the portal time displayed in the system shall be the time 
to be followed by the bidder. 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed 
to modify the bid. The bidder shall have to log on to the system and resubmit 

the documents as asked for by the system including the price bid. In doing 
so, the bids already submitted by the bidder will be removed automatically 
from the system and the latest bid only will be admitted. But the bidder 

should avoid modification of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam. If the bidder fails to submit his modified 
bids within the designated time of receipt, the bids already in the system 

shall be taken for evaluation. 
In case of submission of Bids through the e-Procurement Portal, withdrawal 
of bid is allowed. The bidder has to click on the “withdraw” button and record 

the necessary justification for the same in the space provided. In addition to 
this, he has to write a letter addressed to the Officer inviting the bid and up 
load the scanned document to portal in respective bid. The system shall not 

allow any withdrawal after expiry of the closure time of the bid. 
28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders 
who participated in the online bidding can witness opening of the bid from 
any system logging on to the portal away from opening place. The bids can 

only be opened by the pre-designated officials only after the opening time 
mentioned in the bid. 

29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system 
shall generate the Award of Contract letter and intimate the bidders in his e-
mail. 

 



 

 

E. TENDER OPENING AND EVALUATION 
 

30. Tender Opening: 
30.1 The Engineer Member, BeDA, Brahmapur will open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender 

(NIT). 

30.2    A tender shall be rejected if; 

a) Price Bid is not enclosed. 

b) Cost of tender document is not enclosed.  

c) EMD as per Clause 2(B)23.1 is not enclosed. 

d) Proof of eligibility and qualifications is not enclosed. 

e) There are any criminal cases pending. 

f) PAN is not enclosed. 

g) Affidavit is not enclosed. 

h) Power of Attorney is not enclosed. 

i) Record of litigation and arbitration is not enclosed. 

j) GST registration certificate is not enclosed. 

k) Any other documents as required not enclosed. 
30.3. Any such conditions shall be minuted and the price bid shall not be opened.  

The price bid shall be opened only for those bidders who qualify in the 

technical evaluation as described at Clause – 2(B)33.  The date of opening 
of price bid shall be intimated by tender web site/ E-mail to the qualified 
bidder of technical evaluation. 

30.4. The Engineer Member, BeDA, Brahmapurmay prepare, for his own 
record, minutes of the tender opening, including the tender opening 
summary which shall be posted in the portal. 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the 
Engineer Member, BeDA, Brahmapur may ask contractor individually for 

clarification on their tenders.   The request for clarification and response shall 
be in writing or by e-mail.  However, no change in the tender amount/ rate 
or substance shall be sought, offered or permitted by the Engineer 

Member, BeDA, Brahmapur during the evaluation of the tenders.  
32. Determination of Responsiveness: 

32.1. Prior to the detailed evaluation of tenders, Engineer Member, BeDA, 
Brahmapur will determine whether each tender has been submitted in the 
proper form and whether it is substantially responsive to the requirements of 

the tender documents.  Tenders, which have not been submitted in the 
proper form, will be rejected. 

32.2.  Any tender which is not substantially responsive to the requirements of the 

tender documents will be rejected by the Engineer Member, BeDA, 
Brahmapur.Such a tender shall not be allowed subsequently to be made 
responsive by the contractor by correcting or withdrawing the non-

conforming deviation(s) or reservation(s). 
32.3. Bid Capacity: These stipulations shall apply to all works above Rs.3 Crores. 

Applicants who meet the minimum qualification criteria will be qualified only 

if their available bid capacity at the expected time of bidding is more than the 



 

 

total estimated cost of the works. The available bid capacity will be calculated 
as under: 

Assessed Available Bid Capacity= (A*N*2-B),where 
A= Maximum value of works executed in any one year during the last five 

years (updated to the current price level) rate of inflation may be 

taken as 10 percent per year (escalation factor) which will take in to 
account the completed as well as works in progress. 

B=  Value of current price level of the existing commitments and ongoing 

works to be completed during the next years (Period of completion of 
works for which bids are invited) and 

N= number of years prescribed for completion of the works for which the 

bids are invited. 
Note: In case of a joint venture, the available bid capacity will be applied for 
each partner to extent of his proposed participation in the execution of the 

works. 
The statement showing the value of existing commitments and ongoing 
works as well as the stipulated period of completion remaining for each of 

the works listed should be countersigned by the Engineer-in-charge not 
below the rank of an Engineer Member. 

Escalation Factor: 
Following enhancement factors will be used for the costs of works executed 
and the financial figures to a common base value for works completed in 

India. 
 

Year before   Multiplying factor 
One    1.10 

Two    1.21 
Three    1.33 
Four    1.46 

Five    1.61 
(Applicant should indicate actual figures of costs and amounts for the work 

executed by them without accounting for the above-mentioned factors) 
 

In case the financial figures and value of completed works are in foreign 
currency the above enhanced multiplying factors will not be applied. Instead, 

current market exchange rate (State Bank of India BC selling rate as on the 
last date of submission of the bid) will be applied for the purpose of 

conversion of amount in foreign currency into Indian rupees. 
(Works Dep’t. OM No.FA-Codes-97/11-6300 Dt.16.06.2011.) 
 

33.      Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is 

awarded, the contractor should not contact the client on any matter related 

to its Technical and/or Financial Proposal except any required in Clause-
2(B)31. 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly 

during the examination, evaluation, ranking of proposals, and 
recommendation for award of the contract may result in the rejection of the 
contractor’s proposal. 

33.3. Evaluation of Technical Proposals shall have no access to the Financial 
Proposals until the technical evaluation is concluded. 



 

 

33.4. Evaluation of Technical Proposals 
33.4.1. The Evaluation Committee shall evaluate the Technical Proposals followed 

withArchitecture Drawings submitted by the bidder along with bid 
documentson the basis of their responsiveness to the DTCN.  

33.4.2. A Proposal shall be rejected at this stage if it does not respond to required 

aspects of the NIT / DTCN.  
33.5. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in 

writing or by mail to the contractors, who have qualified in the General and 
Technical bid (Part-I of DTCN), the date, time and location for opening the 
Financial Proposals (Price Bids). 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall 
be opened. 

33.5.3.  Financial bids determined to be substantially responsive will be checked by 

the employer for any arithmetic error(s).  
33.5.4. The Evaluation Committee will correct any computational errors. When 

correcting computational errors, in case of discrepancy between a partial 

amount and the total amount or between words and figures, the amount in 
words will prevail.  

33.5.5.  If the bid price increases as a result of these corrections, the amount as 
stated in the bid will be the bid price and any increase will be treated as 
rebate. If the bid price decreases, the decreased amount will be treated as 

bid price. 
33.6. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be 

considered for acceptance by the competent authority. 
34. Negotiations: 
34.1. Negotiations will be held if required with the lowest valid tenderer. In the 

event of the L1 tenderer has furnished any condition which grossly affects 
the tender value / contains such conditions which make the value of the 
offer indefinite, he may be given an opportunity to withdraw such 

condition(s) to make the tender definite. Failure to withdraw such 
condition(s) may lead to rejection of the tender as in consistent / non 
responsive. In such case the employer may explorer the possibility of 

considering the next valid tender as L1. 
 

F. AWARD OF CONTRACT 
35. Award Criteria: 

35.1. After acceptance of price bid of the tender by competent authority selected 
contractor will be intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the 
location specified in the Data Sheet. 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B) 35, the Engineer Member, BeDA, 
Brahmapur/ Vice–Chairman, BeDAreserves the right to accept or reject 

any tender, annul the tendering process, reject all tenders at any time or 
any stage prior to the award of contract without thereby incurring any 
liability to the affected bidders. 



 

 

 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30& 2(B)33, information 
relating to examination, clarification, evaluation and comparison of tenders 
and recommendations, concerning to the award of contract shall not be 

disclosed to the contractor or any other persons, officially not concerned 
with the process, until the award of the contract to the successful 
contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in 
scrutiny, clarification, evaluation and comparison of tenders, and in any 

decisions concerning award of a contract, may result in the rejection of 
their Tender. 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work 

prior to expiry of the validity period by cable, telex or facsimile or e-mail 
confirmed by registered letter. This Letter of acceptance will state the sum 
that the Engineer-in-charge will pay the contractor in consideration of the 

execution & completion of the works by the contractor as prescribed by 
the contract & the amount of performance security and additional 

performance security required to be furnished. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

b) The contractor after furnishing the required acceptable performance 
security and additional performance security, “Letter to Proceed” or “Work 
Order” shall be issued by the Engineer-in-charge with copy thereof to the 

procurement Officer-Publisher. The Procurement Officer-Publisher shall up 
load the summary and declare the process as complete. 



 

 

SECTION- 2(C) 

DATA SHEET 

Ref Cl. No. Description 

 Construction of Market Complex at Duduma Colony Bus Stand, First 
Gate, Brahmapur. 

 Scope of work 

Section-8 As detailed in the BOQ 

1.1.1 2(B)1. (a) Name of the Employer: Engineer Member representing Vice Chairman, 

Brahmapur Development Authority, Brahmapur. 

1.1.2 2(B)33.6 Method of selection: Qualifying in the Technical Bid and L1 in the Price Bid. 

2(B)26. Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid to be 
submitted as detailed at Clause-2(B) 26. 

2(B)15. Proposals shall be submitted in the following language:  English 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days from the date of 
opening of Price Bid. 

2(B)25.1 Clarifications may be requested on line till 17.30 Hrs. Of Dt.30.05.2026 

2(B)30 The tender (Technical Bid) will be opened on following date and time:11.00 Hrs. 
of Dt.09.06.2026 

2(B)33.5 The date of presentation for technical proposal &opening of Price Bid shall be 
intimated separately by writing or by mail 

 
  



 

 

SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note: - (1) Additional conditions appended to the tender will make the tender liable for  
rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
 Hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

To 

 The Engineer Member, 
Brahmapur Development Authority, 

 Brahmapur. 

Sub: Tender for the Work –“Construction of Market Complex at Duduma Colony 
Bus Stand, First Gate, Brahmapur.” 

 

Ref: Identification No. BeDA-2/2026-27,published in the website 
www.tendersodisha.gov.in &www.bdabrahmapur.in. 

 

Dear Sir, 
 

With reference to the above, we are to inform you that in response to your 
above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & 

II and that after having thoroughly examined the same, we hereby tender for the work to 
execute the work within the stipulated time and in conformity with the relevant clauses of 
the DTCN along with all related statutory rules and regulations for the amounts as quoted 

in the accompanying price bid. 
 2)  I/We have studied, acquainted and satisfied ourselves with the site and its 
working conditions for the successful and timely completion of the work. 

 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 4)  Our offer is unconditional and is in conformity with the requirements of the 
DTCN. We understand that any additional condition put by us in the tender shall make our 

tender liable for rejection. 
 5)  I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 

 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred 
Twenty) days from the date of opening of the Price bid. Further extension of validity will be 
our prerogative.  

 Should this tender be accepted, we hereby agree to abide by and fulfil all the terms 
and provisions of this Detailed Tender Call Notice (DTCN).  
 

Thanking you. 
         

 Yours faithfully, 

 
 

Name and Signature 

of the authorised signatory 
along with seal and address of the Firm. 

http://www.bdabrahmapur.in/


 

 

SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 

I/We hereby tenderer for the execution for the Governor of Odisha of 
the work specified in the enclosed memorandum at the rates given in the price bid 
and will complete the said work in all respects within the period as specified in the 

Detailed Tender Call Notice and in accordance with the specifications, designs and 
drawings and other documents referred to therein, which shall have to be approved 

by the Brahmapur Development Authority, Brahmapur., and such other written 
instructions as may be given by the Authority from time to time for duly carrying 
out of the said works and with such materials as are provided for in accordance with 

the conditions and special conditions hereto attached. I/We have inspected the 
work site and studied its conditions, labour, materials and have understood the 
tender implications fully. 

 
Should this tender be accepted I/We hereby agree to abide by and 

fulfil all the terms and provisions of the said conditions and special conditions of the 

contract annexed hereto or in default thereof to forfeit and pay to the Governor of 
Odisha the sums of money mentioned in the said conditions and in the event of 
such default the transaction effected by this tender shall cease and determine. 

 
 
 

Signature of Tenderer /   
          Contractor  

                   (Seal) 

 
  



 

 

 
 

SECTION-2(F) 
 

LETTER OF ACCEPTANCE OF TENDER 

(To be filled in by Engineer Member, Brahmapur Development Authority, 
Brahmapur) 

 

 
The above tender is hereby accepted by me on behalf of the Governor 

of Odisha. 

 
 
 

 
 

 
        Engineer Member, 

Brahmapur Development Authority,  
Brahmapur 



 

 

SECTION-2(G) 
 

 MEMORANDUM 
(To be filled in by the Contractor during signing of Agreement) 

 

1. Name of the work                     

“Construction of Market Complex at 
Duduma Colony Bus Stand, First Gate, 

Brahmapur.” 

2. Approximate Cost                    : 
 
Rs.________ Crores 

3. Accepted tender Value           : 
 
Rs. ________Lakh 
 

4. Earnest Money Deposit           : 
 
Rs.________Lakhs 

 

5. 
Initial Security Deposit                                                                          
(@ 2% of the accepted 

tenderAmount). 

: 
Rs. _____________ Lakh 

 

6. 

Percentage to be deducted 

from each Bill as security 
deposit 

: 

 

@ 5 (five)% 
 

7. 

Time allotted for completion 

of the work (from the date of 
written order to commence) 

: 

 

3(Three) Calendar Months 
 

8. 
Date of written order to 
commence. 

: 

 

 
 

9. 
Total number of items of 
work tendered for (as per 
schedule attached hereto). 

: 
 
 
 

 
 

 

 
Signature of Tenderer / Contractor 



 

 

SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 

 
A. In case of individuals: 
 

i. Name of Tenderer    : 
 
ii. Whether his business is registered : 

 
iii. Date of commencement of business : 

 
iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 

 
B. In case of Partnership Firm: 
 

i.  Names of Partners    : 
 
ii. Whether partnership is registered. : 

 
iii. Date of establishment of the firm.  : 
  

iv. In case, income tax is paid by each 
Partner, the details to be furnished. : 
 

C. In case of limited Liability Company: 
 

i. Amount of paid-up capital.   : 

 
ii. Names of Directors.    : 

 
iii. Date of registration of the  

Company.     : 

  
 iv. Copies of the last three year’s balance 

sheets of the Company.   : 

 
       
 

      Signature of the Tenderer 



 

 

SECTION-4 
 

DECLARATION BY THE TENDERER 
 
 

1. I/ we have visited the site and have fully been acquainted myself with 
the local situation regarding materials, labour and the factors 
pertaining to the work before submitting the tender. 

 
2. I/ we have carefully studied the conditions of the contract, 

specification and other documents of this work and I agree to execute 
the same accordingly. 

 

3. I/ we solemnly pledge that I shall be sincere in discharging my duties 
as responsible contractor and complete the work within the prescribed 
time limit. I shall submit detailed construction programme with target 

dates for various items and stages of work keeping in view the time 
limit and shall accordingly arrange for necessary labours, materials, 
and equipmentetc., punctually. In case there are deviations from the 

construction programme, I shall abide by the decision of the Engineer-
in-charge for revision of the programme and shall arrange for labour, 
materials, equipment etc. 

 
4. I/we shall follow all rules and regulations of the state in force with 

regard to engagement of labour for the work. 

 
5. The documents furnished with the tender are correct to the best of my 

knowledge and belief and if any information found to be incorrect in 

future, the Department has the liberty to take any action as deemed 
fit. 

 
 
 

      
 Signature of the Tenderer 



 

 

SECTION – 5 
 

FORM OF AGREEMENT  
 
This contract made the ……………………day of……………………… to 

…………………………….. between the Governor of Odisha acting through Engineer 
Member, Ministry of Housing and Urban Development Department of Odisha, 

Brahmapur Development Authority, Courtpeta, Brahmapur PIN-760004 (hereinafter 
called “theemployer” and …………………………………………………………........…………… 
(Name and address of contractor) (hereinafter called “the Contractor”) of the other 

party). 
 
WHEREAS the Employer is desirous that the contractor executes: 

 
Construction of Market Complex at Duduma Colony Bus Stand, First Gate, 

Brahmapurat Sonapur vide NIT no EM-BeDA-2/2026-27, (Name and identification 

number of contract) (hereinafter called “the Works”) and the employer has 
accepted the Bid by the contractor for the execution and completion of such works 

and the remedying of any defects therein, at a contract price of 
Rs………………………………… 

 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings 
as are respectively assigned to them in the conditions of Contract 
hereinafter referred to and they shall be deemed to form and be read and 

construed as part of the Agreement. 
2. In consideration of the payments to be made by the employer to the 

contractor as hereinafter mentioned, the contractor hereby covenants 

with the Employer to execute and complete the works and remedy the 
defects therein in conformity in all aspects with the provision of the 
contract. 

3. The Employer hereby covenants to pay the contractor in consideration of 
the execution and completion of the works and in remedying the defects 
wherein the contract price or such other sum as may become payable 

under the provisions of the contract at the times and in the manner 
prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and 

construed as part of this contract, viz: 
 

i) Letter of acceptance 

ii) Notice to proceed with the works 

iii) Contractor’s bid 

iv) Bidding data 

v) General conditions of contract (including special conditions of 

contract) 

vi) Specifications 

vii) Design &Drawings 



 

 

viii) Bill of quantities 

ix) Any other documents listed in the contract data as forming part 

of the contract. 
x) Drawing and design of structure(s) or part thereof submitted by 

the tenderer and duly approved by the competent authority 

after this Agreement.   
 
IN WITNESS WHEREOF the parties have caused this contract to be executed the 

day and year first before written. 
 

 Binding signature of employer signed by Engineer Member Brahmapur 

Development Authority, Brahmapur. (for and on behalf of the Governor of Odisha) 
 
 

 
  Binding signature of Contractor signed by…………………………………(for 

and on behalf of …………………………..duly authorised vide Resolution 
No………………… dated…………………. of the Board of Directors of 
………………………………………….…) 

 
 
 

In the presence of  
(Witnesses) 
 

1. 
 
 

 
 
2. 

 
 
 

 
 

Contractor     Engineer Member 



 

 

SECTION-6 

 

 

CONDITIONS OF CONTRACT 
 

6.1. Decision of Engineer Members Final: 
The party whose tender is accepted hereinafter called the contractor is to 

provide everything of every sort and kind (with the exceptions noted in the 
schedule attached) which may be necessary and requisite for the due and 
proper execution of the several works included in the contract according to 

the true intent and meaning of the drawings and specification taken 
together, which are to be signed by the Engineer Member, Brahmapur 
Development Authority, Brahmapur, herein after called the Engineer 

Member and the contractor whether the same may or may not be 
particularly described in the specification or shown on the drawing provided 
that the same are reasonably and obviously to be inferred there from and 

in case of any discrepancy between the drawings and the specifications the 
Engineer Member is to decide which shall be followed.  

6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an 
officer to be deputed by the Engineer Member and during the progress of 
the works to amend on the requisition of the Engineer Member any errors 

which may arise therein and provide all the necessary labour and materials 
for doing. The contractor is to provide all plant labour and materials (with 
the exception noted in Schedule), which may be necessary and requisite for 

the works. All materials and workmanship are to be the best of their 
respective kinds. The contractor is to leave the works in all respects clean 

and perfect at the completion thereof. 
6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person 

who is below the age of fourteen years, and shall pay to each labourer, for 
the work done by such labourer, fair wages. Fair wages mean wages 
whether for time or piecework, prescribed by the State P.W.D. provided 

that where higher rates have been prescribed under the minimum wages 
Act, 1948, wages at such higher rates should constitute fair wages. 
The Engineer Member shall have the right to enquire into and to decide any 

complaint alleging that the wages paid by the contractor to any labourer for 
the work done by such labourer is less than the wages paid for similar work 
in the neighbourhood.  

The Officer-in-charge of the work shall have the right to decide whether 
any labourer employed by the contractor is below the age of fourteen years 
and to refuse to allow any labourer whom he decides to be below the age 

of fourteen years, to be employed by the contractor. 
6.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Engineer 
Member and the same or copies thereof are to be kept with the works in-
charge of the contractor's agent which is to be constantly kept on the 

ground by the contractor and to whom instructions can be given by the 
Engineer Member. 



 

 

6.5. Work not to be sublet: 
The work should not be sublet. During execution of work if it is found that 

the work/ part of the work is sublet, the Engineer Member may there upon 
by notice in writing, rescind the contract and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal 

of Government. In addition, the contractors shall not be entitled to recover 
or be paid for any work thereafter actually performed under the contract. 

6.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications 
or execute any extra work of any kind whatsoever unless upon the 
authority of the Engineer Member to be sufficiently shown by any order in 

writing, by any plan or drawing expressly given and signed by him as an 
extra or variation or by any subsequent written approval signed by him. In 
case of daily labour all vouchers for the same are to be delivered to the 

Engineer Member or the Officer-in-Charge at least during the week 
following that in which the work may have been done and no day work 
shall be allowed unless authorised by the Engineer Member and no such 

authority shall be given if the work is capable of being measured and being 
paid for at an agreed rate.  

6.7. Rate for Extra Work. 
Any authority given by the Engineer Member for any alterations or addition 
in or to the works is not to vitiate contract but all additions omissions or 

variations made in carrying out the works are to be measured and valued 
and certified by the Engineer Member and added to or deducted from the 
amount of the contract as the case may be at rates in accordance with the 

sanctioned schedule of rates in force at the time when the particular item 
of work was commenced. In those cases, in which rates do not exist, the 
Engineer in Chief,P.H.,Odisha, Bhubaneswar will fix the rates to be 

paid and his decision shall be final. 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the 

work on the ground of his having been come across with unavoidable 
hindrance in its execution or any other grounds he shall apply in writing to 
Engineer Member within 30 days of the date of the hindrance on account of 

which he desires such extension as aforesaid and the authority shall if in his 
opinion (which shall be final) as reasonable ground be shown thereof 

authorized such extension of time if any, as may in his opinion, be 
necessary or proper.  The authority shall at the same time inform the 
contractor whether the authority claims compensation for delay, in case 

there is any delay in execution due to non-availability of stock materials or 
land or rise in cost of materials and labour or any reason whatsoever 
beyond the control of authority, the contractor is bound to execute the 

work as per the terms and rates in the contract and no monetary claim on 
such account will be acceptable to the authority but extension of time, 
proportionate to the delay in execution may be granted by the authority 

considering the merit of the case.  The competent authority reserves the 
right to take any expert advice of any Committee/ Secretary/ Legal Advisor 
while considering the application of the contractor for extension of time and 

can impose any condition which shall be binding on the contractor. 
 



 

 

6.9. Works &Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his 

orders for the purpose of forming part of the works are to be considered to 
be the property of the Governor of Odisha and the same are not to be 
removed or taken away by the contractor or any other person without the 

specific permission in writing of the Engineer Member but the Governor of 
Odisha will not be liable for any loss or damage which may happen to or in 
respect of any such work or materials either by the same being lost or 

stolen or injured by weather or otherwise. 
6.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for 

the work. The materials supplied by the contractor shall conform to 
relevant latest editions of the specification and codes of practices of the 
Bureau of Indian Standards or in their absence to other specifications as 

may be specified by the Engineer-in-charge.  The contractor shall furnish 
necessary certificates in support of the quality of the materials as may be 
required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of 
materials at any time through any reputed laboratory at the cost of 

contractor. The contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of and as a result of 

testing of materials. 
The Engineer Member has full power for removal from the premises of all 
materials which, in his opinion, are not in accordance with the specification 

and in case of default, the Engineer Memberis to be at liberty to sell such 
materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or 

arise to such materials. The Engineer Memberis also to have full power to 
require other proper materials to be substituted and in case of default, the 
Engineer Membermay cause the same to be supplied and all costs which 

may attend such removal and substitution are to be borne by the 
contractor and may be recovered from the sale proceeds of such rejected 
materials, when necessary, the balance, if any, being kept in deposit in the 

contractor’s favour. 
6.11. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Engineer Member any of the works have been 

executed with improper materials or defective workmanship, the contractor 
is then required by the Engineer Memberforthwith to re-execute the same 

and to substitute proper materials and workmanship and in case of default 
of the contractor in so doing within a week, the Engineer Member is to 
have full power to employ other agency to re-execute the work and the 

cost thereof shall be borne by the contractor. 
6.12. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (Twelve) 

months from the completion of the work arising out of defective or 
improper materials or workmanship are upon the direction of the Engineer 
Member to be amended and made good by the contractor at his own cost 

unless the Engineer Member for reasons to be recorded in writing shall 
decide that they ought to be paid for and in case of default, the Governor 



 

 

of Odisha may recover from the contractor the cost of making good the 
works. 

6.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they 
are to be under the contractor’s charge. The contractor is to be held 

responsible for and to make good all injuries, damages and repairs 
occasioned or rendered necessary to the same by fire or other causes and 
they are to hold the Governor of Odisha harmless from any claims for 

injuries to persons or for structural damage to property happening from 
any neglect, default, want of proper care or misconduct on the part of the 
contractor or of any one of his employees during the execution of the 

works. 
6.14. Execution of Works in the Site by Other Workmen: 

The Engineer Member is to have full powers to send workmen upon the 

premises to execute fittings and other works not included in the contract 
for whose operations the contractor is to afford every reasonable facility 
during ordinary working hours provided that such operations shall be 

carried on in such a manner as not to impede the progress of the work 
included in the contract but the contractor is not to be responsible for any 

damage which may happen to or be occasioned by any such fittings or 
other works. 

6.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on 
which the written order to commence work is given to the contractor. The 

work shall throughout the stipulated period of the contract, be carried on 
with all due diligence (time being deemed to be essence of the contract on 
the part of the contractor) and the contractor shall pay, as compensation, 

an amount equal to 0.05 percent of the amount of the estimated cost, if 
the whole work as shown by the tender for every day that the work 
remains un-commenced, or un-finished after the proper dates (The work 

should not be considered finished until such date as the Engineer Member 
shall certify as the date on which the work is finished after necessary 
rectification of defects as pointed out by the Engineer Member or his 

authorised agents, are fully complied with by the contractor to the Engineer 
Member’s satisfaction). And further to ensure good progress during the 
execution of the work, the contractor shall be bound, in all cases in which 

the time allowed for any work exceeds one month, to complete one-fourth 
of the whole of the work before one fourth of the whole time allowed under 

the contract has elapsed, one half of the work, before the half of such time 
has elapsed, and three fourth of work before three fourths of such time has 
elapsed, in the event of the contractor failing to comply with the condition 

he shall be liable to pay as compensation an amount equal to one-third 
percent on the said estimated cost of the whole work for every day that the 
due quantity of work remains incomplete. Provided that the entire amount 

ofcompensation to be paid under the provision of this clause shall not 
exceed 10% (Ten Percent) of the estimated cost of the work as shown in 
the tender. 

 



 

 

(b) If there are possibilities of exceeding this compensation amount as 
mentioned in clause (a) 10% of the estimated cost, or in any case in which 

under any clause or clauses of this contract, the contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his 
security deposit in the hands of Government (whether paid in the sum or 

deducted by instalments) the Engineer Member on behalf of the Governor 
of Odisha, shall have power to adopt any of the following courses, as he 
may deem best suited to the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the 
contractor under the hand of the Engineer Member shall be conclusive 
evidence) 20% of the value of the left-over work will be realized from the 

contractor as penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply 
materials to carry out the work, or any part of the work, debiting the 

contractor with the cost of the labour and the price of the materials (of the 
amount of which the cost and price certificate of the Engineer Member shall 
be final and conclusive against the contractor) and crediting him with the 

value of the work done, in all respect in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of his 

contract; the certificate of the Engineer Member as to the value of the work 
done shall be final and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the 

work of the contract, as shall be unexecuted out of his hands and to give it 
to another contractor to complete, in which case any expenses which may 
be incurred in excess of the sum which would have been paid to the original 

contractor if the whole work had been executed by him (of the amount of 
which excess the certificate in writing of the Engineer Member shall be final 
and conclusive) shall be borne and paid by the original contractor and may 

be deducted from any money due to him by Government under the contract 
or otherwise or from his security deposit or the proceeds of sale thereof or 
a sufficient part thereof.  

In the event of any of the above courses being adopted by the Engineer 
Member the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 

materials, or entered into any engagements, or made any advance on 
account of with a view to the execution of the work or the performance of 
the contract. And in case the contract shall be rescinded under the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum 
for any work there to for actually performed under this contract, unless and 

until the Engineer Member shall have certified in writing the performance of 
such work and the value payable in-respect thereof and he shall only be 
entitled to be paid the value so Certified.  

6.16. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any 
assignment for the benefit of his creditors or shall suspend or delay the 

performance of his part of the contract (except on account of cause 
mentioned in Clause 6.15 or in consequence of not having proper 
instructions for which the contractor shall have duly applied) the Engineer 



 

 

Member may give to the contractor or his assignee or trustee as the case 
may be notice requiring the works to be proceeded with and in case of 

default on the part of the contractor for a period of seven days, it shall be 
lawful for the Engineer Member to rescind the contract, if necessary, and to 
enter upon and take possession of the work and to employ any other 

person to carry on and complete the same and to authorise him or them to 
use the plant, materials and property of the contractor upon the works and 
the costs and the charge incurred in any way in carrying on and completing 

the said works are to be paid to the Engineer Member by the contractor or 
may be set off by the Engineer Member against any money due or to 
become due to contractor. If the assignee or trustee of the Contractor 

proceeds with the work, the conditions of this contract shall be binding 
upon the said assignee or trustee.  

6.17.  Payment Certificate. 

A Certificate of the Engineer Member or an award of the refer hereinafter 
referred to as the case may be showing the final balance due or payable to 
the contractor is to be conclusive evidence of the works having been duly 

completed and that the contractor is entitled to receive payment of the final 
balance, but without prejudice to the liability of the contractor under the 

provisions of Clause-6.11. 
6.18. The Engineer Member shall make payment of work in full or part thereof 

those shall have been certified, subject to availability of Letter of Credit 

(LoC). 
6.19. Price Variation / Escalation Clause: (Vide Works Deptt. Office 

Memorandum No.12606/W dt.24.12.2012) 

 Contract price shall be adjusted for increase or decrease in rates and price 
of Labour, Cement, Steel, Bitumen, Pipes, POL & other material component 
in accordance with the following principles and procedures as per formula 

given below: 
(a) i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF 

MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

“If during the progress of the work the price of any materials (excluding 
the cost of steel, cement, bitumen& POL) incorporated in the work (not being 
materials supplied from the Engineer-in-charge’s store) in accordance with 

clause there of increases or decreases as a result of increase or decrease in 
the Average Wholesale Price Index (all commodities), and the Contractor 
thereupon necessarily and properly pays in respect of that materials 

incorporated in the work such increased or decreased price, then he shall be 
entitled to reimbursement or liable to refund, quarterly as the case may be, 

such an amount, as shall be equivalent to the plus or minus difference of 
85% in between the Average Wholesale Price Index (all commodities) which 
is operating for the quarter under consideration and that operated for the 

quarter in which the bid was received (last date of receipt) as per the 
formula indicated below provided that the work has been carried out within 
the stipulated time or extension thereof as are not attributable to him. If 

penalty is levied for delayed completion of the work, the contractor shall not 
be eligible to get price escalation on the above materials on the value of 
works executed during the extended period. 

 



 

 

 This clause will be applicable to the contracts where original 
stipulated period of completion is more than 18 months.  

In the situation where the period of completion is initially stipulated in the 
agreement as less than 18 (eighteen) months but subsequently the 
completion period has been validly extended on the ground that the delay in 

completion is not attributable to the contractor and in the result the total 
period including the extended period stands more than 18 
(eighteen)months or more, price escalation for other materials is admissible 

only for the remaining period excluding 18 (eighteen) months there from. 
Formula to calculate the increase or decrease in the price of 

material: - 

Price adjustment for increase or decrease in cost of materials other 
than cement, steel, bitumen, pipes and POL procured by the contractor shall 
be paid in accordance with the following formula: 

  Vm =  0.85  x Pm / 100 x R x (Mi-M0)/ M0 
Vm = Increase or decrease in the cost of work during the quarter 

under consideration due to changes in rates of materials other 

than cement, steel, bitumen, pipes and POL. 
R = Value of work done during the quarter under consideration 

excluding the work executed under extra items if any at 
prevailing schedule of rate/ derived rates.  

Mo = The all-India wholesale Price Index (all commodities) prevailed 

during the quarter of last date of receipt of bids (as published 
by the Economic Adviser to Govt. of India, Ministry of Industry 
and Commerce, New Delhi). 

Mi = The all-India wholesale price index (all commodities) for the 
quarter under consideration as published by Economic Adviser, 
Govt. of India, Ministry of Industry and Commerce, New Delhi. 

In respect of the justified period extended for completion of the 
work, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under 

consideration, whichever is less, shall be considered.  
Pm = Percentage of material Component (other than cement, steel, 

bitumen, pipes and POL) of the work, as indicated in clause – 

(d) below. 
(a) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO 

VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, 

BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) AFTER 
SUBMISSION OF TENDER. 

If after submission of the tender, the prices of steel, cement, bitumen 
and pipes (not being supplied by the Department) increases / 
decreases beyond the price (s) prevailing at the time of the last date 

for submission of tenders including extension for the work, the 
contractor shall be eligible to get differential cost due to such hike on 
the value of works executed during the stipulated period and during 

the extended period when the reason of delay in completion of the 
work is not attributable to the contractor. If penalty is levied for 
delayed completion of the work, the contractor shall not be eligible to 

get price variation on the above materials on the value of works 
executed during the extended period.  



 

 

Reimbursement in case of differential cost due to increase in prices of 
cement, steel, bitumen and pipes are to be made by the Engineer 

Member with prior approval of tender accepting authority subject to 
following conditions:  
1) Contractors have to submit the vouchers showing procurement of 

different materials from authorized dealers for the said work. 
2) Differential cost will be allowed only for the works which are 

progressed as per the approved work programme / revised work 

programme duly approved by the Engineer-in-charge. 
Recovery in case of decrease in prices of cement, steel, bitumen 
and pipes shall be made by concerned Engineer Member from the 

Contractor immediately.  
The increase / decrease in prices of cement, steel, Bitumen and 
Pipes for reimbursement / recovery shall be determined as follows. 

 a) Adjustment towards differential cost of cement 
Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work 
during the quarter under consideration x base price of cement as 

prevailing on the last stipulated date of receipt of tender including 
extension, if any. 

Vc = Differential cost of cement i.e. amounts of increase or decrease 
in rupees to be paid or recovered  
Ci = All India wholesale price index for cement for the quarter under 

consideration as published by Economic Adviser, Government of India, 
Ministry of Industry and Commerce, New Delhi.  
C0 = All India wholesale price index (as published by Economic 

Adviser, Government of India, Ministry of Industry and Commerce, 
New Delhi) for cement as prevailing on the last stipulated date of 
receipt of tender.  

b) Adjustment towards differential cost of Steel 
Vs = (Si-S0) x Actual quantity of steel utilised in the work during the 
quarter under consideration  

Vs = Differential cost of steel i.e. amounts of increase or decrease in 
rupees to be paid or recovered  
Si = Cost of the steel as prevailed during the period under 

consideration as fixed by Steel Authority of India.  
S0 = Base price of steel prevailing as on the last date of submission of 
tender including extension, if any.  

c) Adjustment towards differential cost of Bitumen. 
Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during 

the quarter under consideration  
Vb = Different cost of bitumen i.e. amounts of increase or decrease in 
rupees to be paid or recovered  

Bi = Average Cost of Bitumen prevailed during the period under 
consideration as fixed by IOCL/ BPCL/HPCL.  
B0 = Base price of Bitumen as prevailing on the last stipulated date of 

receipt of tender including extension, if any. 
d) Adjustment towards differential cost of Pipes. 

Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 



 

 

Vp = Different cost of Pipe i.e. amounts of increase or decrease in 
rupees to be paid or recovered during the quarter under 

consideration. 
Pp = Percentage of pipe component of the work as indicated in the 
Clause - (d) 

R = Value of work done during the quarter under consideration 
excluding the value of work executed under extra items, if any, at 
prevailing schedule of rates or derived rate.  

Pi = All India Wholesale Price Index for the period under consideration 
as published by Economic Advisor, Government of India, Ministry of 
Industry & Commerce, New Delhi for the type of pipe under 

consideration.  
Po = All India Wholesale Price Index (as published by Economic 
Advisor, Government of India, Ministry of Industry & Commerce, New 

Delhi) as on the last stipulated date of receipt of tender including 
extension, if any, for the type of pipe under consideration. 

(b)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF 

MINIMUM WAGES BY GOVERNMENT.  
 If after submission of the tender, the wages of  labour increases or 

decreases as a direct result of the coming into force of any fresh law,  
or statutory rule or order beyond the wages prevailing at the time of 
the last date of submission of tenders including extensions, the 

contractor shall be eligible to get escalation due to such hike on the 
value of works executed during the stipulated period and during the 
validly extended period when the delay in completion is not 

attributable to the contractor. If penalty is levied for delayed 
completion of the work, the contractor shall not be eligible to get 
escalation on labour on the value of works executed during the 

extended period.  
 The contractor shall within a reasonable time of his becoming aware 

of any alteration in the price of any such wages of labour, give notice 

thereof to the Engineer-in-Charge stating that the same is given 
pursuant to this condition together with all information relating thereto 
which he may be in a position to supply. Engineer-in-Charge may call 

books of account and other relevant documents from the contractor to 
satisfy himself about reasonability of increase in prices of wages and 
actual payment thereof. For this purpose, the labour component of the 

work executed during period under consideration shall be the 
percentage (as specified in table below) of the value of the work done 

during that period and the increase / decrease in labour shall be 
considered on the cost of minimum daily wages of any unskilled 
Labourer, fixed by the Government of Odisha under Minimum Wages 

Act.  
The compensation for escalation for labour shall be worked 
out as per the formula given below: 

  Vl = 0.85  x Pl /100) x R x (Li – Lo )/Lo      where, 

Vl =  Increase or decrease in the cost of work during the quarter under 
consideration due to changes in rates of minimum wages.     



 

 

R = Value of work done during the quarter under consideration excluding 
the work executed under extra items if any at prevailing schedule of 
rate / derived rates. 

Lo = The Minimum Wages for labour as notified by State Government, as 
prevailing on the last stipulated date of receipt of tender including 
extension, if any.  

Li = The minimum wages for labour as notified by State Government & as 
prevailed on the last date of the quarter previous to the one under 
consideration. In respect of the justified period extended, the 

minimum wage prevailing on the last date of quarter previous to the 
quarter pertaining to stipulated date of completion or the minimum 
wage prevailing on the last date of the quarter previous to the one 

under consideration, whichever is less, shall be considered. 
Pl = Percentage of labour component of the work, as indicated in the 

Clause (d). 

(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF 
P.O.L: 
Similarly, if during the progress of work, the Prices of Diesel,Petrol, Oil 

& Lubricants increases or decreases as a result of the price fixed 
thereof by the Government of India and the contractor there upon 
necessarily and properly pays such increased or decreased price 

towards Diesel,Petrol, Oil & Lubricants used in the execution of the 
work, then he shall be entitled to reimbursement or liable to refund, 
quarterly, as the case may be such an amount as shall be  equivalent 

to the plus or minus difference of 85%in between the price of P.O.L, 
which is operating for the quarter under consideration and that 

operated for the quarter of last date of receipt of bids as per the 
formula indicated below provided that the work has been carried out 
within the stipulated time or extension there of as are not attributable 

to him. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price escalation on P.O.L on the 
value of works executed during the extended period.  

 

Formula to calculate the increase or decrease in the price of 
P.O.L: - 

 

Vf = 0.85 x Pf / 100 x R x (Fi – F0) / F0      where 

Vf = Increase or decrease in the cost of work during the quarter under 
consideration due to changes in rates for POL. 

Pf = Percentage of P.O.L component of the work, as indicated in Clause – 
(d)below. 

R = Value of work done during the quarter under consideration excluding 

the work executed under extra items if any at prevailing schedule of 
rate / derived rates. 

Fi= All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed 

Diesel) for the quarter under consideration as published by Economic 
Adviser, Government of India, Ministry of Industry & Commerce, New 
Delhi. In respect of the justified period extended, the rates prevailing 

at the time of stipulated date of completion or the prevailing rates of 
the period under consideration, whichever is less, shall be 
considered.  

F0 = All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed 
Diesel) as prevailing on the last stipulated date of receipt of tender 
including extension, if any.  



 

 

(d) The following percentageswill govern the price adjustment for the 
entire contract for different types of works as applicable given in the 

following table.  
Percentage Table 

Sl. 

No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

P.O.L 
(Pf) 

Steel + Cement+ 
Bitumen+ other materials 
* 

1. R&B works 
(% of 

component) 

Road works 5 5 90 

Bridge works 25 5 70 

Building works 25 - 75 

2. Irrigation 

works (% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment 
work 

25 10 65 

3. P.H. Work Structural work 25 5 70 

Pipeline work 5 - Pipe – 70%  

* Other material -25% 

Sewer line 10 - Pipe – 70%  
* Other material -20% 

 
*Note:  Further break up may be workedout considering the consumption of Cement, 

Steel, Bitumen and Pipe in the concerned works for the period under 

consideration.  

(e) APPLICATION OF ESCALATION CLAUSE:  

(i) The contractor shall for the purpose of availing reimbursement / 

refund of differential cost of steel, bitumen, cement, pipe, POL and 
wages, keep such books of account and other documents as are 

necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised 
representative of Government and further, shall at the request of the 

Engineer-in-Charge, furnish documents to be verified in such a 
manner as the Engineer-in-Charge may require any document and 
information kept. The contractor shall within a reasonable time of 15 

days of his becoming aware of any alteration in the price of such 
material, wages of labour and / or price of P.O.L give notice thereof to 
the Engineer-in-Charge stating that the same is given pursuant to this 

condition along with information relating thereto which he may be in a 
position to supply.  

(ii) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as per bills 
paid during the three calendar months of the said quarter. The first 
such payment shall be made at the end of three months after the 

month (excluding the month in which tender was accepted) and 
thereafter at three months interval. At the time of completion of the 

work, the last period for payment might become less than 3 months, 
depending on the actual date of completion.  



 

 

NB:- The above Price variation/ escalation clause 6.19 issued by works 
department has been squashed by honourable Odissa High Court on 
dt.23.07.2018. Hence no price variation shall allow (either deduction or 

recovery) until fresh guide line/ notification issued by appropriate 
authority of Govt. of Odisha.  

 

6.20.  If at any time after the commencement of the work the Governor of Odisha 

shall for any reason whatsoever not require the whole thereof as specified in 
the tender to be carried out the Engineer-in-charge shall give notice in 

writing of the fact to the contractor who shall have no claim to any payment 
or compensation whatsoever on account of any profit or advantage, which 
he might have derived from execution of the work in full but which he did 

not derive in consequence of the full amount of the work not having been 
carried out, neither shall he have any claim for compensation  by reason of 
any alterations having been made in the original specification, drawings, 

designs and instruction which shall involve any curtailment or increase of the 
work as originally contemplated. 

6.21. Incentive for Early Completion: 

Incentive @ 0.5% will be paid in case of completion of the work ahead of 
One month (Part of month shall be excluded) from the stipulated date for 
completion and the maximum amount shall be 1% if the work is completed 

2 months ahead of the schedule time. However, for payment of incentive, 
the codal provision as laid by Works Department in their letter No.10070 
Dt.08.06.2007 and OPWD Code Volume – I, Para 3.5.5. and subsequent 

amendment thereof shall be followed. 
6.22. Defect Liability Period: 

The defect liability is 12 (Twelve) months from the date of formal taking 

over of the work by the Engineer-in-charge. 
6.23. Contractor Liable for Damage done & for Imperfection for 6 (six) 

months after Certificate: 
If the contractor or his work people or servants shall break, deface, injure or 
destroy any part of a building or structure in which they may be working or 

any building, road, fence, enclosure or grass land cultivated ground continue 
to the premises on which the work or any part of it is being executed or in 
any damage shall happen to the work while in progress from any cause 

whatsoever or any imperfection become apparent in it within six months 
from the date of the final certificate of its completion shall have been given 
by the Engineer-in-charge, as aforesaid, the contractor shall make the same 

good at his own expenses or in default the Engineer-in-charge may cause 
the same to be made good by other workman and deduct the expenses of 
which the certificate of the Engineer-in-charge shall be final from any sums 

that may be then or at any time thereafter may become due to the 
contractor or from his security or the proceeds of sale thereof or a sufficient 
portion thereof and the contractor shall be liable to pay of the expenses not 

so recovered by the Engineer-in-charge. 
6.24. Action where No Specification is mentioned: 

In the case of any class or items of works for which there is no such 
specification as mentioned in file, if such work shall be carried out in 
accordance with the detailed standard specification of Odisha, as followed 

by the State PWD and in the event of there being no specifications born in 
the said standard specification of Odisha for such items of work, then in 



 

 

such case the said item of work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-

charge after obtaining approval from competent authority. 

6.25. Payment on Intermediate Certificate to be regarded as Advance 
and Bill to be submitted Monthly: 

A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all works executed in the previous month 
and the Engineer-in-charge and/or Assistant executive Engineer and/or 

Junior Engineer in immediate charge of the work shall take the requisite 
measurements for the purpose of having the same verified, and the claims 
for as admissible adjusted if possible before the expiry of ten days from the 

presentation of the bill.  If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge and/or his Engineering 
subordinates shall measure up the said work in the presence of the 

contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer-in-charge and/or Assistant executive 
Engineer and/or his Engineering subordinates shall prepare a bill from such 

list which shall be binding on the contractor in all respects.  Payment shall 
be made to the contractor in all respects. 

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each 
running bill prepared and submitted by the contractor, if any, on account of 
works done, and such sum or sums to be held in deposit as a further 

security for the due performance of the condition of the contract provided 
always that the Engineer Member may refuse to make such monthly 
payments if in his opinion, the progress of the work or the conduct of the 

contractor is not satisfactory or the contractor has in any other may done or 
neglect to do anything as to make it appear doubtful to the authority as to 
whether the works will be completed by the contractor in accordance with 

his contract, or has failed to comply with any instruction or order of 
Engineering personnel.  All such interim payments from time to time shall be 
regarded as payments by way of advance against the final payment only 

and not as payments of work actually done and completed and shall not 
preclude the requirement of bad, unsound and imperfect or unskilful work to 
be removed and taken away and for reconstructed or re-erected, or be 

considered as an admission of the due performance of the contract, of any 
part thereof in any respect, or accrual of any claim not shall it conclude, 
determine or affect in any way the powers of Engineer-in-charge and/or 

Assistant Executive Engineer and/or the Junior Engineer under these 
condition or any of them as to the final settlement of adjustment of the 

accounts or otherwise or in any other way vary or affect this contract.  The 
contractor shall submit the final bill within one month of the date for 
completion of the work failing which the Engineer-in-charge or his 

authorized representatives in the presence of the contractor shall prepare 
the final bill.  For recording final measurement of the work, the Engineer-in-
charge or his authorized representative shall serve a notice upon the 

contractor stipulating therein the date fixed for recording such 
measurement.  If the contractor fails to attend the recording of final 
measurement by the Engineer-in-charge or his authorized representative on 



 

 

the date as stipulated, the Engineer-in-charge may at his discretion get the 
measurements recorded ex-parte or fix up another date as per his own 

convenience.  Such measurements and the total amount payable to the 
contractor as certified by the Engineer-in-charge shall be final and binding 
on all parties. 

6.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix 
XXXIV to OPWD Code Vol.-II on rules for black listing of Contractors vide 

letter No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said 
amendment a Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during 

execution of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary 

grounds and non-adherence to quality specifications despite being 
pointed out.  

d)  Persistent and intentional violation of important conditions of contract.  

e)  Security consideration of the State i.e., any action that jeopardizes the 
security of the State. 

f)  Submission of false/ fabricated / forged documents for consideration of 
a tender.  

g)    Non-submission of additional performance security as per rules of the 

Odisha government / OPWD code. 
H)    Failure to sign the agreement within the stipulated period. 



 

 

SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 

 
7.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of 
the firm shall be forth with notified by the contractor to the Engineer 
Member/Vice-Chairman for his information. In case of failure to notify the 

change in the constitution within 15 days, the Engineer Member/Vice-
Chairman may by notice in writing, rescind the contract and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at 
the disposal of the Governor of Odisha and the same consequence shall 
ensure as if the contract had been rescinded thereof and in addition the 

contractor shall not be entitled to recover or be paid for any work there for 
actually performed under the contract. 

7.2. Engineer’s Access to Work: 

The Engineer Member or his sub-ordinate is to have at all times access to the 
works, which are to be entirely under his control. He may require the 
contractor to dismiss any person in the contractor’s employee upon the 

works who may be incompetent or misconduct him-self and the contractor is 
forthwith to comply with such requirements. Other supervising officers shall 
have all time access to the works.  

7.3. Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor 
any amount that the Governor of Odisha may be liable to pay under 

Workman’s Compensation Act VIII of 1923 to any workman employed in 
course of execution of any part of the work covered by this contract. 

7.4. Jurisdiction in the Event of Dispute: 

That for the purpose of jurisdiction in the event of dispute if any, the contract 
should be deemed to have been entered into within the State of Odisha and 

it is agreed that neither party to this agreement will be competent to bring a 
suit in regard to the matters covered by this contract at any place outside 
Odisha. 

7.5. Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made 
by the Contractor at his own cost for his labour camp. 

7.6. Payment of Duties, Levies & Taxes: 
The Contractor shall bear all Taxes including Duties, Levies, Central and State 
Goods service Tax including work Contract Tax, Entry Tax, Income Tax, 

Royalties, Fair Weather Charges and Tollages where necessary 
&Government of Odisha shall not entertain any claim whatsoever in this 
respect. However, GST @18% shall be paid extra.Statutory deduction of 

taxes as applicable shall be done from each running bill. 
7.7. The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the 

approved agreement value will be deducted from the R/A Bill at the time of 
making payment to the contractor and such amount shall be remitted in 

favour of The Odisha Building & Other Construction Workers Welfare Board. 
 



 

 

7.8.Site Clearance: 
After the work is finished or completed, surplus materials and debris are to 

be removed by Contractor at his own cost and preliminary works such as 
vats, mixing platforms, level pillars, temporary sheds and go-downs etc. are 
to be dismantled and all such materials removed from site. The site involved 

in the construction activities should be cleared and dressed properly with 
outward slope away from the structure. After the work is completed in all 
respects as per the contract, the contractor shall vacate the site within three 

months from the date of completion & commissioning, by making good the 
damages if any. 

7.9. Works to be carriedout: 

The work to be carried out under the contract shall include all materials, 
labour, tools and plants, equipment and transport which may be required in 
preparation of   and for in the full and entire execution and completion of the 

works. The description given in the schedule of quantities/scope of work 
shall, unless otherwise stated, be held to include wastage on materials, 
carriage & cartage, carrying and return of empties, hoisting, setting, fitting 

and fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with 

good practice and recognized principles.  
7.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the schedule of quantities (DTCN Part-II Price Bid), 
which rates and prices shall, except as otherwise provided, cover all his 

obligations under the contract and all matters and things necessary for the 
proper completion and commissioning of the works. 

7.11. Rates: 

The Tenderer shall quote their offer on excess or less in percentage rate 
for the complete work in all respects. The offer shall be inclusive of cost of all 
materials, labour, T&P inclusive of all duties, levies, taxes of Central and 

State Government including Works Contract tax the building and other 
construction workers welfare cess with surcharge, entry tax, tollages, 
royalties, packing and forwarding, transportation, insurance, loading & 

unloading, storage, watch and ward, delivery of the materials to the site etc. 
and all other expenses incidental thereto for successful completion, of the 
Project.  

7.12. Transportation: 
The contractor shall be responsible for the transportation of all materials, 

tools and plant, equipment and machinery to the work site as may be 
required at site.  

7.13. Custody of the Materials: 

The contractor shall be responsible for safe custody of the materials at site 
and the Governor of Odisha will not be responsible for any loss or damage of 
the property at site. 

7.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar 
Chart along with his tender indicating the detailed break-up of the job. This 

will include all operations from submission of design & drawing, procurement 



 

 

of materials, construction to final testing & commissioning at site to be 
indicated in detail with reference to the time period for each.  

The construction schedule as submitted by the contractor shall be revised by 
the Engineer Member and approved with necessary modification if any after 
acceptance of the tender. However, the Engineer-in-Charge shall reserve the 

right to modify the sequence of execution of different 
items/components/sub-items of the project as and when found necessary & 
in such cases it will be obligatory on the part of the successful bidder to 

abide by such changes in construction schedule/bar chart as per direction of 
EIC. No claim and/or condition should either be put forth in any manner by 
the successful bidder or shall be acceptable to the EIC.  

7.14(a) Progress reports – submission by the Contractor 
(1) The contractor shall submit monthly progress report of the work in a 

computerised form. The progress report shall contain the following, 

apart from whatever else may be required as specified: 
(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and 

the broad structural or other details. 
(iii) Construction schedule of the various components of the work through 

a bar chart for the next three quarters (or as may be specified), 
showing the milestones, targeted tasks and up to date progress. 

(iv) Progress chart of the various components of the work that are 

planned and achieved, for the month as well as cumulative upto the 
month, with reasons for deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, 

and their working status. 
(vi) Man-power statement, indicating individually the names of all the staff 

deployed in the work, along with their designations.  

(vii) Financial statement, indicating the broad details of all the running 
account payments received up to date, such as gross value of work 
done, advances taken, recoveries affected, amounts withheld, net 

payments, details of cheque payments received, etc.  
(viii) A statement showing the extra and substituted items submitted by the 

contractor, and the payments received against them, items pending 

for sanction / decision by the Department, broad details of the bank 
guarantees, indicating clearly their validity periods, broad details of 
the insurance policies taken by the contractor, if any, the advances 

received and adjusted.  
(ix) Progress photographs, in colour, of the various items/ components of 

the work done upto date, to indicate visually the actual progress of 
the work. 

(x) Quality assurance and quality control tests conducted during the 

month, with the results thereof. 
(2) The progress report submitted by the contractor shall be checked and 

certified by the Junior Engineer and the Assistant Engineer, and has to 

be reviewed by the Engineer Member and the Superintending 
Engineer, over their dated signatures.  

 

(3) Work of unique importance and character irrespective of the value of 
the work, should have ideograph undertaken at various stages of 



 

 

construction right from the day of start of work to date of completion / 
occupation, covering all major events, inspections, visits by dignitaries, etc. 

7.15. Security Deposit: 
The tenderer whose tender is selected for acceptance shall make a security 
deposit of 2% (two percent) of the accepted tender amount which forms 

the initial security deposit (ISD) within 7(seven) days of issue of letter of 
intent and sign the agreement in the prescribed form within 10 (ten) days 
of issue of letter of intent after depositing the balance ISD. The ISD shall be 

deposited in shape of NSC / POTD / Post Office Savings Bank Account / KVP/ 
Deposit Receipt in Schedule Bank duly pledged in favour of the Engineer 
Member, BeDA, Brahmapur. No tender shall be accepted unless required 

amount of security money is deposited.  
In addition to the ISD, 5% of the bill amount shall be deducted from each 
bill towards the security deposit. The earnest money deposit, the initial 

security deposit before and after acceptance of tender together with the 
subsequent deduction from the contractor’s bill shall form part of the security 
deposit equivalent to 7% of the contract value for the due fulfilment of the 

contract.  
The security deposit of the contractor shall be refunded only after Defect 

Liability Period months after the date of completion of the work provided the 
final bill has been paid and defects if any rectified. 
Ifhowever, there is inevitable delay in payment of final bill, the earnest 

money deposit and initial security deposit forming part of the security deposit 
may be refunded on orders of competent authority.  

7.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be 
closely monitored to ensure that quality; cost & time of the project are not 
compromised in any manner.   

The contractor shall submit monthly progress reports in a format as may be 
prescribed by the Engineer-in-charge. The monthly progress report shall be 
evaluated by the Engineer Member vis-à-vis the approved bar chart & PERT 

Chart and any deficiency observed thereto shall be communicated to the 
contractor. The contractor shall have to make up the deficiencies within the 
specific time period communicated to him by the Engineer Member failing 

which the contractor shall be liable for action as per Clause -7.26. 
In addition, the contractor shall submit monthly day-wise work program one 
month in advance to Engineer Member for approval to ensure speedy 

implementation of the work and effective monitoring at all levels. Failing to 
do so shall also invite action under Clause - 7.26. 

7.17.   Site Order Book: 
A site Order Book shall be issued to the contractor by the Engineer-in-charge 
or his representative. The contractor shall keep this Book always at site and 

any special order or instruction to be issued to the contractor shall be 
recorded in this Book by the Engineer-in-charge or his representative. The 
contractor shall sign all orders and instructions as token of his knowledge 

about the same. The site Order Book shall be the property of the department 
but will remain during the period of the progress of the work with the 
contractor. The safe custody of the site Order Book during this period shall 

be the responsibility of the contractor. After completion of the work, the Book 



 

 

shall be returned back by the contractor to the Engineer-in-charge, which will 
be enclosed in the final bill. 

7.18. Guarantee: 
Defect liability period is 12 (twelve) months from the date of preliminary 
acceptance of the work conforming to provisions in scope of work. During 

this period, the contractor shall replace the defective materials if any or 
rectify the defects if any at his own cost as pointed out by the Engineer-in-
charge to the satisfaction of the later. 

7.19. Land: 
The department may provide land if available for construction of site office to 
the contractor on payment of usual rent. 

7.20. Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written 
permission of the Engineer-in-charge shall be considered as breach of 

contract and the Governor of Odisha reserves the right to take such actions 
as it may be deemed fit. 

7.21. Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised 
resident Engineers and Assistants to the satisfaction of the Engineer-in-

charge. The Resident Engineer shall represent the contractor in his absence 
in receiving directions from officers of the Department, which will be binding 
on the contractor. 

7.22. Force Majeure: 
Neither the contractor nor the Engineer Member shall be considered in 
default in delayed performance of its obligation if such performance is 

prevented or delayed because of work to hostilities, revolution, civil 
commotion, epidemic, accident, fire, cyclone, flood, earthquake or because of 
any law-and-order proclamation, regulations or ordinance of the Government 

thereof or because of any act of God or for any cause beyond reasonable 
control of the party affected. Should one or both the parties be prevented 
from fulfilling their contractual obligations a state of force majeure lasting 

continuously for a period of 6 months, the two parties shall consult each 
other regarding the future execution of the contract for mutual settlement. 

7.23. Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining 
or other property of any persons. He shall indemnify and keep indemnified 
the employee against all claims for injuries or damages to any person or any 

such property (including surface or land or crops in site) which may arise out 
of or in consequence of any negligence or default on the representatives and 

against all claim, demands proceedings damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto. The Department 
does not take any responsibility on this account. 

7.24. Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary 
to be executed and the contractor is unable and unwilling at once to carry 

out, the Engineer-in-charge may by his own or through other agency carry it 
out, as he may consider necessary. All expenses incurred on it shall be 
recoverable from the contractor or be adjusted against any sum payable to 

him. 
 



 

 

7.25.Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all 

works that cannot be safely done from the ground or solid construction 
except such short period of work as can be done safely from the ladders. 
When a ladder is used an extra labour shall be engaged for holding the 

ladder and if the ladder is used in carrying the materials, suitable foot 
holds and handholds shall be provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and 

centring etc. for the work and can reject partly or fully such structure if 
found defective in his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall 

be constructed such that they do not sag unduly or unequally. If the 
height of the platforms or gangway or stairway is more than 3.25 meters 
above the ground or floor level, it shall be closely guarded, have 

adequate width and suitably fenced. 
iii)  Safe means of access: Safe means of access shall be provided to all 

working platform and other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall 
be taken to prevent danger from electrical equipment. Hand lamps shall 

be provided with Mesh guard, wherever required. 
v)  Preventing Public from Accident: No materials on any of the sites 

shall be so stacked or placed as to cause danger or inconvenience to any 

person or public. The contractor shall provide all necessary fencing and 
light to protect the public from accident and shall be bound to bear 
expenses of defence or any suit action or other proceedings at law that 

may be brought by any persons for injury sustained owing to neglect of 
the above precaution and to pay any damages and cost which may be 
awarded in any such suit action or proceedings to any such person or 

which may with the consent of the contractor, be paid to compromise 
any claim by any such person. The contractor shall not cause blockage 
of traffic /disruption of the traffic. 

vi)  Demolition: Before any demolition work is commenced and also during 
process of work:  

a)  all roads and open areas adjacent to the work site shall either 

be closed or suitably protected,  
b)  no electric cable or apparatus which is liable to be a source of 

danger shall remain electrically charged,  

c)  all practical steps shall be taken to prevent danger to persons 
employed from the risk of fire, explosion or flooding,  

d)  no floor roof or other parts of the building shall be so over 
loaded with debris or materials as may render it unsafe. 

vii)  Personal safety equipment: All personal safety equipment shall be 

made adequately available by the contractor for use of persons 
employed at the site of work and maintained in a condition suitable for 
immediate use. The contractor shall take adequate steps to ensure 

proper use of the equipment by persons concerned. 
viii)  Precaution against fire: Suitable fire extinguishers, water and sand 

buckets shall be provided at the work site to tackle situations of fire.  

 
 



 

 

7.26.   Rescission of Contract: 
Subject to other provisions contained in this clause the Engineer Member of 

the Authority may without prejudice to his any other rights or remedy against 
the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, recommend the 
accepting authority to rescind the contract in any of the following cases: 
i) If the contractorhaving been given by the Engineer Member a notice in 

writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workmen like manner shall omit to comply with the requirement of such 

notice for a period of seven days thereafter. 
ii) If the contractor being a company shall pass a resolution on the court 

shall make an order that the company shall be wound up or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle to court to make a 

winding up order. 
iii) If the contractor has, without reasonable cause, suspended the progress 

of the work with due diligence so that in the opinion of the Engineer 
Member (which shall be final & binding) he will be unable to secure 
completion of the work by the date of completion and continues to do so 

after a notice in writing of seven days from the Engineer Member. 
iv) If the contractor fails to comply with the provisions of Clause-7.15& 

other relevant clauses mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or 
items of the work with individual date of completion, if any stipulated, on 
or before such date(s) of completion and does not complete them within 

the period specified in a notice given in writing in that behalf by the 
Engineer Member.  
When the contractor has made himself liable for action under any of the 

cases aforesaid, theaccepting authority shall have the powers to 
rescind the contract (of which rescission notice in writing to the 
contractor under the hand of Engineer Member shall be conclusive 

evidence), 20% of the value of the left-over work will be realized 
from the contractor as Penalty 

7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall 

have no claim to compensation for any loss sustained by him by regions 
of having purchased or procured any materials or entered any 

engagement on account of or with a view to execute the work / 
performance of the contractor  

7.27(a)Conditions for Reimbursement of Levy/Taxes if Levied after 

Receipt of Tenders: 
i) All tendered rates shall be inclusive of all taxes and levies payable under 

respect statutes.GST as applicable as per works contract shall be paid 

extra. However, pursuant to the Constitution (46th Amendment) Act, 
1982, if any further tax or levy is imposed by Statute, after the last 
stipulated date for the receipt of tender including extensions if any and 

the contractor thereupon necessarily and properly pays such taxes/levies 
the contractor shall be reimbursed the amount so paid, provided such 



 

 

payments, if any, is not, in the opinion of the Vice Chairman 
Brahmapur Development Authority (whose decision shall be final 

and binding on the contractor) attributable to delay in execution of work 
within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorised representative of 
the Department and/ or the Engineer-in-Charge and further shall furnish 

such other information/ document as the Engineer-in-Charge may 
require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy, pursuant to the Constitution (Forty Sixth 
Amendment) Act, 1982, give a written notice thereof to the Engineer-in-
Charge that the same is given pursuant to this condition, together with 

all necessary information relating thereto. 
7.27(b) Other statutory duty, Tax such as I.T., Labour cessetc., will be deducted 

at sources from the bills of the contractor and deposited with concerned 

authority.However, GST as applicable as per works contract shall be paid 
extra. 

7.27(c) Royalty at the prevailing rate on minor minerals will be deducted from the 
bills of the contractor and deposited with concerned authority. In case, 
the contractor has paid the royalty of the materials, he should furnish the 

original copy of the receipt to the authority along with the bills so that the 
royalty shall not deduct from the bill. 

7.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any 
person who is below the age of fourteen years and shall pay to each 
labourer for work done by such labourer’s fair wages. 

Explanation – “Fair Wage” means wages, whether for time or piece 
work prescribed by the State Public Works Department provided that 
where higher rates have been prescribed under the minimum wages 

Act 1948 wages at such higher rates should constitute fair wages. 
The Engineer Member shall have the right to enquire into and decide 
any complaint alleging that the wages paid by the contractor to any 

labourer for the work done by such labourer is less than the wages as 
per sub-paragraph-I above. 

(b) The contractor shall, notwithstanding the provisions of any contract to 

contrary, cause to be paid a fair wage to labourers indirectly engaged 
on the work including any labour engaged by his sub-contractors in 

connection with the said work, as if, the labourers had been 
immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for 

the performance of the contractor’s part of this agreement, the 
contractor shall comply with or cause to be complied with all 
regulations made by Government in regard to payment of wages, 

wage period deductions from wages, recovery of wages not paid and 
deductions unauthorised made, maintenance of wage register, wage 
cards, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters 
of a like nature. 



 

 

(d) The Engineer Member or Sub-Divisional Officer concerned shall have 
the right to deduct, from the money due to the contractor, any such 

required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non-fulfilment of the conditions 
of the contract for the benefit of the workers non-payment of wages 

or of deduction made from his or their wages, which are not justified 
by their terms of the contract or non-observance of the regulations. 
Money so deducted should be transferred to the workers concerned. 

(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily 
liable for all payments to be made under and for the observance of 
the regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractor. 
(f) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be breach of this contract. 

Odisha PWD / Electricity Department Contractor’s Labour 
Regulations 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 

Department / Electricity Department Contractor’s Regulations”. 
7.28.2. Definitions – In these Regulations, unless otherwise expressed or 

indicated the following words and expressions shall have the meaning 
here by assigned to them respectively, that is to say - 

i) “Labour” means a worker employed by a contractor of the Odisha 

Public Works Department / Electricity Department directly or indirectly 
through a sub-contractor or other person, or by an agent on his 
behalf. 

ii) “Fair Wages” means wages whether for time or piece work 
prescribed by the State Public Works Department provided that where 
higher rates have been prescribed under the minimum wages Act, 

1948 wages at such higher rates should constitute fair wages. 
iii) “Contractor” shall include every person whether a sub-contractor or 

headman or agent employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of 
Wages Act and include time and piece rate wages, if any. 

7.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall: – 
(a) Before he commences his work on contract display and correctly 

maintain and continue to display and correctly maintain, in a clean 

and legible condition, in conspicuous places on the work, notices in 
English and in the local Indian language spoken by the majority of the 

workers, giving the rate of wage prescribed by the State Public Works 
Department / Electricity Department for the district in which the work 
is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
7.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 

(2)  All wages shall be paid in current coin or currency or in both 
7.28.5. Fixation of wage period: 

(1) The contractor shall fix the wage period in respect of which the wages 

be payable. 
(2) No wage period shall exceed one month. 



 

 

(3) Wages of every workman employed on the contract shall be paid 
before the expiry of ten days, after the last day of the wage period in 

respect of which the wages are payable. 
(4) When the employment of any worker is terminated by or on behalf of 

the contractor, the wages earned by him shall be paid before the 

expiry of the day succeeding the one on which his employment is 
terminated. 

(5) All payments of wages shall be made on a working day. 

7.28.6. Wage book and wages cards, etc.: 
(1) The contractor shall maintain a wage book of each worker in such 

form as may be convenient, but the same shall include the following 

particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 

(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each 

case of the ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker 
employed on the work. 

(3) The Engineer Member may grant an exemption form the maintenance 

of wage bond, wage cards to a contractor who, in his opinion – may 
not directly or indirectly employ more than 100 persons on the work. 

7.28.7. Fines and deduction which may be made from wages: 

(i)  The wages of a worker shall be paid to him without and deduction of 
any kind except the following -  
(a) Fines 

(b) Deductions for absence from duty, i.e., from the place of places 
whereby the terms of his employment he is required to work. 
The amount of deductions shall be in proportion to the period 

for which he was absence. 
(c) Deductions for damage to or loss of good expressly entrusted 

to the employed person for custody or for loss of money for 

which he is required to account where such damage or loss is 
directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from 

time to time allow. 
(ii) No fines shall be imposed on a worker and no deduction for damage or 

loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage 

period on a works shall not exceed an amount equal to five paise in a 
rupee of the wages payable to him in respect of that wage period. 

(iii) No fine imposed on any worker shall be recovered from him by 

instalments, or after the expiry of 60 days from the date on which it 
was imposed. 

7.28.8. Register of fines, etc.: 



 

 

(i) The contractor shall maintain a register of fines and of all deduction 
for damage or loss. Such register shall mention the reason for which 

fine was imposed or deduction for damage or loss was made. 
(ii) The contractor shall maintain a list in English and in the local Indian 

language, clearly defining acts and omissions for which penalty of fine 

can be imposed. It shall display such list and maintain it in a clean and 
legible condition in conspicuous places on the work. 

7.28.9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction 
required to be maintained under the regulations shall be preserved for 
12 (twelve) months after day of the last entry made in them. 

7.28.10. Powers of Labour Welfare Officers to make investigation or 
enquiry: 
The Labour Welfare Officers or any other persons authorized by the 

Government of Odisha on their behalf shall have power to make enquiries 
with a view to ascertaining and enforcing due and proper observance of 
the fair wage clauses and the provisions of these regulations. He shall 

investigate into any complaint regarding default made by the contractor, 
sub-contractor in regard to such provisions. 

7.28.11. Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit 
a report of the results of his investigation or enquiry to the Engineer 

Member concerned, indicating the extent, if any, to which the default has 
been committed with a note that necessary deductions from the 
contractor bill be made and the wages and other dues be paid to the 

labourers concerned. 
7.28.12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the 

Labour Welfare Officer or other person so authorized may appeal against 
such decision to the Labour Commissioner within 30 days from the date 
of decision forwarding simultaneously a copy of his appeal to the 

Engineer Member concerned but subject to such appeal, the decision of 
the officer shall be final and binding upon the contractor. 

7.28.13. Inspection of register: 

The contractor shall also allow inspection of the wage book and wage 
cards to any of his workers or to his agent at a convenient time and place 
after due notice is received, or to the Labour Commissioner or any other 

person authorized by the Government of Odisha on his behalf. 
7.28.14.Submission of return: 

The contractor shall submit periodical returns as may be specified from 
time to time. 

7.28.15.  Amendments: 

The Government of Odisha may from time to time, add to or amend 
these regulations and on any question as to the application, interpretation 
of effect of these regulations, the decision of the Labour Commissioner or 

any other person authorized by the Government of Odisha in that behalf 
shall be final. 
The terms and conditions of the agreement have been read by 

Me/Us and I/We certify that I/We clearly understand them and 
agree to abide by them. 



 

 

 
 

      Contractor 



 

 

SECTION – 08 
 

SCOPE OF WORK 
GENERAL 

 

PROJECT INFORMATION ON SITE AND PARTICULARS 

8.1 Project site Location 

The Brahmapur Development Authority is in a process for Construction of 
Market Complex at Duduma Colony Bus Stand, First Gate, 
Brahmapur.The site for construction shall be at Market Complex at 

Duduma Colony Bus Stand, First Gate Brahmapur, Ganjam. 

8.2 Items of Work to be executed: 
Supply, Construction, Erection, Supervision, Testing and Commissioning of 

the items of works as mentioned in the BOQ. 

NB 1: All M.S. rods required for reinforcement purpose shall be corrosion 
resistance steel HYSD bars Fe-500 D grades to be used for the work 

8.3 Site Visit: 

  The tenderer before tendering shall inspect the site at his own cost in 
consultation with Engineer Member in Charge of work and shall satisfy 

himself with regard to the nature and extent of the work involved, the actual 
site conditions, existing facilities & shall collect any other information which 
may be required before submitting the tender. Any claim afterwards by the 

tenderer shall not be entertained on account of the ignorance of the site 
conditions. 

8.4 Format Language and Units: 

The language of all documents shall be in English. Units of 
measurement in the documents, on the drawings, and the submissions shall 
be in S.I/ Metric Units. 

8.5 Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their 

respective kinds and shall comply with latest revisions of Indian Standards/ 

International Standards/ regulations stipulated by Govt. of India, Indian 
Electricity Rules and other statutory requirements of Govt. of India and 
Govt. of Odisha. 

8.6 Construction & Erection Facilities:  
Water, power, accommodation and storage of materials for 

construction, erection and fabrication at site shall be arranged by the 
contractor at his own cost. The power supply & consumption during the 
construction stage shall be the responsibility of the contractor & no extra 

payment shall be made on account of this. Department will be responsible 
for supply of water for testing, trial running & commissioning of the water 
treatment plant. The power supply and consumption during testing and 

commissioning and trial running shall be the Department’s responsibility.  
8.7 Inspection& Testing:  

For all materials, the contractor shall furnish Manufacturer’s test 

certificate with each consignment. At site, Testing and inspection shall be 
carried out as per Indian standards/International Standards in presence of 
Engineer-in-Charge, contractor and manufacturer. The contractor shall detail 



 

 

out the codes and standards in accordance with which the testing shall be 
carried out. Inspection by the Engineer-in-charge of this Authority shall not 

relieve the contractor of his liability for rectifying the defects which may 
subsequently appear. After rectification of the defects or replacement, the 
equipment shall be re-tested to the satisfaction of the Department.All 

equipment, labour, tools & tackles, instruments and other facilities for 
testing shall be provided by the contractor. He shall also maintain records of 
all the tests and furnish copies of the same to the Department.Whenever 

untested materials are used, written permission from the Engineer-in-Charge 
shall be obtained. Manufacturer’s test certificates shall be furnished by the 
contractor for such equipment and materials used.  

The Department reserves the right to test any material at any of the 
reputed laboratories if necessity arises & the cost of such test(s) shall be 
borne by the contractor & rejected materials shall have to be replaced by 

the contractor by approved material at his cost. 
8.8  Completion Schedule: 

The time is the essence of this contract. The entire job is to be 

completed within a time frame of 9 (Nine) months from the date of issue 
of work order by the Engineer Member, Brahmapur Development 

Authority, Brahmapur. The tenderer shall submit a Bar Chart indicating 
starting and completion dates of each activity such as submission of designs 
& drawings, site mobilization, procurement of materials and equipment, 

transportation, execution, assembly/ erection, testing, without which the 
tender shall be liable for rejection. 

8.9 Tendering: 

Ordinarily, modifications of technical specifications during execution of 
the work shall not be permitted excepting in cases where such a 
modification is warranted due to technical requirements. 

  



 

 

SECTION – 09 
TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

    9.1 General Conditions: 
1. Cement shall not be less than PSC/PPC-53 grade of reputed 

manufactures confirming to relevant IS. 

2. Reinforcement to confirm Fe-500 grade confirming IS specification & 
shall be corrosion resistance steel HYSD bars Fe-500 D grades to be used 

for the work(SAIL, TATA, Jindal & RINL). 

3. As & when required, the steel/cement & other building materials will 
be tested by Department at the cost of contractor to ensure proper 
quality as per IS specification. 

4. Testing of water tightness shall be conducted as per relevant IS 
Codes. 

5. Machine mix shall be used in concrete work for all structure. Design 

mix of concrete will be preferred. Vibrator of appropriate type shall be 
used for compaction of concrete.  

6. All the structures are to be designed as permanent type and shall have 
aesthetic elevation. 

7. Form work shall be of steel plates and frame, sound seasoned timber 

or any approved materials as decided by Engineer-in-charge to be 
used for the centring and shuttering of the structures. 

8. Painting of all steel / MS structure to be done as per approved quality 

of enamel paint over a coat of primer.  
9. The surplus earth and debris should be lifted after completion of work 

and proper levelling of site as directed by Engineer-in-charge without 

any extra claim. 
10. All the work including supply of materials to be executed as per 

relevant IS specification and direction of Engineer-in-charge. 

11. In no case the Depth of foundation below virgin soil shall be less than 
1 m. at respective places.   

12. The cost of such inspection, testing, demonstration etc. shall be borne 

by the contractor. All responsibility of such inspection, testing, 
demonstration etc. and any damage/loss that may cause directly or 

indirectly shall exclusively rest with the contractor. 
13. Such inspection, testing, trial run, demonstration etc. shall, however, 

not relieve the contractor of their liability for replacing/rectifying any 

defects, which may subsequently appear or be detected during 
erection and guarantee period. 

14. IS 456 to be followed for all RCC work 

15. IRC-5& IRC-6 to be followed for bridge and road works. 
16For construction of pile foundation special precaution should be taken to avoid 

saline intrusion and segregation of concrete. Before pouring of concrete, 

temporary encasing to be provided. The water inside the bore to be drained 
out completely.Thereafter pre-fabricated MS reinforcement (corrosion 
resistance steel HYSD bars Fe-500 D grades) such as 12tor -8nos verticals 

and 8tor as binder @175centre to centre to be inserted into the bore in 
perfect plumb. The clear cover between wall and reinforcement shall be 
50mm. Minimum. Concrete with rich mixture of cement to be provided in the 

bore and temped vigorously & continuously. The temporary encasing slowly 
withdrawn. 



 

 

 

SECTION-10 
 

D R A W I N G S 
 

The drawings are tentative and may change during execution level. The working 

drawings shall be provided at the time of execution of work. 

 

  



 

 

 

SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information      

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  

(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

 

g)      Main Lines of Business 



 

 

2. STAFF PROPOSED FOR EXECUTION OF THE WORKS 

a) Office         

Name(s) Educational 
qualification 

Designation Relevant 
Experience 

Remarks 

     

 

b)  Key Engineering Personnel to be deployed at the site  

Sl. 
No. 

Name of 
Engineering 

Personnel to be 
deployed 

Educational 
qualification 

Experience Remark 

1.     

2.     

3.     

4.  
 

   

5.  
 

   

 

1.1.3 Note: BIO-DATA of each personnel shall be attached related with 
the    proposed site. 

A summary of the work experience of each key staff shall be attached. 



 

 

SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 

Should be audited for five years by Regd. Chartered Accountant or competent 

financial organization / authority. The audit certificate should be included with 
the document. 
 

1)   Name of Applicant: 

 

2) Total turnover & Annual value of civil construction works, undertaken for 
each of the last five years and projected for current year.    

(Rs. In lakh) 

YEAR Home 
 

Abroad Total 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

2024-25 
 

      

2023-24  
 

     

2022-23  

 

     

2021-22  
 

     

2020-21  
 

     

 

3. Applicant’s specific financial arrangements (mention amount in Indian 

Rupees)  

a) Own Resources 

b) Bank Credits 

c) Others (specify) 

  



 

 

SCHEDULE – C (OPTIONAL) 

LIST OF PLANT & EQUIPMENT 
Proposed to be deployed by the Applicant for use on the work 

 
Sl. 
No. 

List of plants & 
equipments 

Minimum 
Requirement 

Owned Leased Remarks 

Nos. Ownership 

certificate 

furnished / not 

furnished 

Nos. Lease deed along 

with the ownership 

certificate 

furnished / not 

furnished 

1 2 3 4 5 6 7 8 

1. Concrete Hopper 
Mixer 15 
cum/Hr. 

   
 
 

   

2. Plate / Skid 
Vibrator 

   
 

   

3. Needle Vibrator       

4. Water Tanker       
5. Weigh batching 

plant 
      

6. Excavator 
(Hydraulic) 

      

7. Water Tank        
8. Truck (10 Tonne 

capacity) 
      

9. Generator 
(32KW capacity) 

      

10. Compressive 
testing machine 

      

1 2 3 4 5 6 7 8 

11. Slump test 
apparatus  

      

12. Theodolite       

13. Levelling 
instrument 

      

14. Dewatering 
Pump set from 5 
to 20 HP 
capacity 

      

15. Steel shuttering 
plates (600 x 
1200mm) with 
steel 
scaffoldings 

      

16. Transportation 
trolley 

      

 



 

 

SCHEDULE – D 

WORK EXPERIENCE 

(To be given furnished by not below the rank of Engineer Member) 
 

1.  Name of the firm: 

2.  Total number of years of experience in civil construction work: 

3.  List of the similar works executed during last 5 years.    

    (Rs. in lakhs) 

Sl. 
No. 

Name of 
the 

work/ 
location 
Agmt. 

No. & Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

Value of 
work 

executed 

Computed 
amount 

per year 

Stipulated date 
of 

commencement 

Stipulated 
date of 

completion 

Actual date of 
completion 

Reasons 
for delay 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 

           

           

           

           

           

           

           

NB: Certification of the employer not below the rank of Engineer Member is to be 
furnished in support of the above claim. 

 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 



 

 

4.  Approximate value of existing commitment and ongoing works:  

    (Rs. in lakhs)  

Description 
of work 

Place Name of 
employer 

Contract 
No 

Contract 
value 

Stipulated period of 
completion 

Balance value of 
work to be 
executed 

Remarks 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

        

        

        

NB: Certification by the engineer in charge not below the rank of Executive 

Engineer/Engineer Member in support of the above claim should be 
furnished. (Refer clause 32.3 of Section 2 (B) of DTCN). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

5.  Works for which bid already submitted but not finalized.   

   (Rs. in lakh) 

Description 
of work 

Place 
of work 

Name & 
address of 
employer 

Estimated 
cost of 
work 

Offer 
valued by 
the bidder 

Stipulated period  
of completion 

Date on which  
Decision expected. 

Remarks 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

        

        

        

        

 

Note: - a)  Certificate from the employers not below the rank of Engineer 
Membermay be attached 

 b)  Non-disclosure of any information in the schedule will result in 

disqualification of the firm.



 

 

69 

SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, 
DEBARRING / EXPELLING OF TENDER OF 

ABANDONMENT OF WORK BY TENDER 
 

1.(a) Is the applicant currently involved in any litigation relating to any contract works 

 - Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / 

expelled by any agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ 

rescinded on any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

 

 

Note: If any information in this schedule is found to be incorrect or concealed pre-
qualification application will be summarily rejected. 
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SCHEDULE – F 

 

1.  The contractor shall have appropriate class of electrical license for External & 

Internal Electrical Works. 

 

2.  If not, collaboration with contractor having Electrical license of equivalent 

capacity (HT) issued by licensing authority is to be furnished. 
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SCHEDULE – G 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 

 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors 

will be final and binding upon me/us. 

 
3. All the information furnished herewith is correct to the best of my/our 

knowledge and belief.  In case of any information or documents furnished found 
to be false or incorrect, I / we have no objection if my / our tender is rejected. 

 

4.  I/We agree that I/We have no objection if inquiries are made about construction 
work and its related areas regarding all projects and works listed by us in the 
accompanying sheets or any other enquiry on information furnished herewith in 

the accompanying sheets. 
 
5.  I/We agreed that I/We have no objection if our past construction works are 

inspected by any authority of Govt. of Odisha to assess the quality of 
construction. 

 

 

 

Date: 

Place:           Signature 

            Name & Designation 
        Name of the organisation 
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SCHEDULE – H 

 

ANY OTHER INFORMATION, IF ANY 
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ANNEXURE –II 
 

Guidelines/ Procedure to be followed in introduction of 
e-Procurement in Government of Odisha. 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

 

File No.FA-R-3/08 – 1027 /W, Dated 24.1.09 
 
Sub: Guidelines/ Procedure to be followed in introduction of 

E-Procurement in Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-

procurement and shall be made part of the Detailed Tender Call Notice or 
Instruction to Bidder for all “Works” tenders hosted in the portal. 

2. The e-Procurement portal of the Government of Odisha is 
“https//tendersorissa.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (class II or Class 

III) issued from a registered Certifying Authority (CA) as stipulated by Controller 
of Certifying Authorities. (CCA), Government of India such as n-Code, Sify, TCS, 
MTNL, e-Mudhra etc is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years 
only. All the Department users are responsible to revalidate their DSC prior to 
expiry. 

5. For all purpose, the server time displayed in the e-procurement portal shall be 
the time to be followed by all the users. 

6. Government after careful consideration has decided to host all tenders costing 

20 lakhs or above in the e-procurement portal. This will be applicable across all 
Engineering Departments such as Works Department, Department of Water 
Resources, Rural Development and Housing & Urban Development Department. 

Government of Odisha also welcomes hosting of tenders by any other 
departments, authority, corporations and local bodies etc., of the State with 

prior approval from Information Technology Department. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / 
OPWD code/ Accounts Code/ Government statutes including any amendments 

brought from time to time to suit to the requirement of the best national 
practice. 
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8. Registration in the e-procurement portal is without levy of any charges but 
Government reserves the right to levy any charges for such value-added 
services in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently 

register themselves with the appropriate registering authority of the State 
Government before award of the work as per prevalent registration norms of the 
State. 

10. For the role management “Department”, is the Administrative Department, 
Organisation or wing is the Chief Engineer or highest tender accepting authority 
or equivalent officer under the Administrative Department, Circle is the 

Superintending Engineer or equivalent officer, Division is the Engineer Member 
or equivalent officer and sub-division is the Assistant Engineer or equivalent 
officer. 

11. The e-procurement software assigns role for operation of the module for specific 
function. The terminologies used in the Portal and their respective functions in 
the software are as follows: 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 
ii. Nodal officer creation 

iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer (At organisation level not below the Superintending Engineer or 

equivalent rank). 

i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 

 
c. Procurement Officer- Publisher (Officer having Tender inviting power at any 

level). 

i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 

iv. Uploading of pre-Bid Minutes 
v. Report generation 
 

d. Procurement Officer – Administrator: (Generally sub-ordinate officer to 
Officer inviting the tender). 

i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener (Generally sub-ordinate officer to officer 

inviting the Tender). 

i. Opening of Bid 
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f. Procurement officer – Evaluator (Generally sub-ordinate officer to officer 

inviting the Tender). 

i. Evaluating Bid 
g. Procurement officer – Auditor (Procurement Officer – Publisher and/or 

Accounts Officer/ Finance Officer). 
i. To take up auditing. 

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the 
standard formats as applicable to conventional Bids and will be finalized/ 
approved by the officers competent as in the case of conventional Bids. 

b. The officers competent to publish NIB in case of conventional Bids will 
host the NIB in the portal. Simultaneously, a notification should also be 
published in the newspapers, as per existing rules preferably, in the 

following format, to effect economy: - 
 

Government of Odisha e-procurement Notice 

Bid Identification No: __________________ 
 

1. Name of the Work: __________________________________ 

2. Estimated cost Rs. __________________________________ 
3. Period of completion: ________________________________ 

4. Date & time of availability of bid document in the portal____________ 
5. Last date/ time for receipt of bids in the portal: ___________________ 
6. Name and address of the Officer inviting Bid: _____________________ 

Further details can be seen from the e-procurement portal 
“https://tendersorissa.gov.in” 
 

c. All the volumes/ documents shall be uploaded in the portal by the 
Procurement Officer Administrator and published by Procurement Officer 
Publisher (Officer inviting tender) using their DSCs in appropriate format 

so that the document is not tampered with. 
d. The tender documents published by the Tender Inviting Officer 

(Procurement Officer Publisher) in the website 

https://tendersorissa.gov.in will appear in the “Latest Active Tenders”. 
The Bidders/ Guest Users can download the Bid documents only after the 
due date & time of sale. the publication of the tender will be for specific 

period of time till the last date of submission of bids as mentioned in the 
‘Notice Inviting Bid’ after which the same will be removed from the list of 

Latest Active tenders. 
13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any 

addendum/ corrigendum/ cancellation of tender in the website 
https://tendersorissa.gov.in, notice board and through paper publication and 
such notice shall form part of the bidding documents. 

https://tendersorissa.gov.in/
https://tendersorissa.gov.in/
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b. The system shall generate a mail to those bidders who have already 
uploaded their tenders and those bidders if they wish, can modify their 
tender. 

14. PARTICIPATION IN BID 
a. PORTAL REGISTRATION: The Contractor/ Bidder intending to participate 

in the bid is required to register in the portal using his/ her active personal/ 
official e-mail ID as his/ her Login ID and attach his/ her valid Digital 
signature certificate (DSC) to his/ her unique Login ID. He/ she will enter 

relevant information as asked for about the firm/ contractor. This is a one 
time activity for registering in Portal. 

i. Bidders participating through Joint Venture shall declare the 

authorized signatory through Memorandum of Understanding duly 
registered and enrol in the portal in the name and style of the 
Joint Venture Company. It is mandatory that the DSC issued in the 

name of the authorized signatory is used in the portal.  
ii. Any third party/ company/ person under a service contract for 

operation of e-procurement system in the State or his/ their 

subsidiaries or their parent companies shall be ineligible to 
participate in the procurement processes that are undertaken 
through the e-procurement system irrespective of who operates 

the system. 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ 

her Login ID and password. The system will again ask to select the DSC and 
confirm it with the password of DSC as a second stage authentication. For 
each login, a user’s DSC will be validated against its date of validity and also 

against the Certificate Revocation List (CRL) of respective CA stored in 
system database. The system checks the unique Login ID, password & DSC 
combination and authenticates the login process for use of portal. 

c. DOWNLOADING OF BID: The bidder can download the tender of his 
choice and save it in his system to undertake necessary preparatory work 
off-line and upload the completed tender at his convenience before the 

closing date and time of submission. 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-
procurement portal using his/ her DSC; provided the questions are raised 

within the period of seeking clarification as mentioned in tender call notice/ 
Bid. The officer inviting the bid/ procurement officer- publisher will clarify 
queries related to the tender. 

e. PREPARATION OF BID: 
i. The bids may consist of general arrangements drawings or typical or 

any other drawing relevant to the work for which bid has been invited. 
Bidder may download these drawings and take out the print for detail 
study and preparation of his bid. Any other drawings and documents 

pertaining to the works available with the officer inviting the Bid will 
be open for inspection by the bidders. 
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ii. The bidder shall go through the Bid carefully and list the documents 
those are asked for submission. He shall prepare all documents 
including cost of Bid document, Bid security, Declaration form, price 

bid etc and store in the system. 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i. The Bidder shall furnish, as part of his Bid, a bid security for the 
amount mentioned under NIT/ Contract Data. The bidder shall scan all 
the written / printed pages of the bid security and upload the same in 

portal document format (PDF) to the system in designated piece of 
the technical Bid. Furnishing scanned copy of such documents is 
mandatory otherwise his/ her bid shall be declared as non-responsive 

and liable for rejection. 

ii. The EMD or Bid Security payable along with the bid is 1% of the 
estimated contract value (ECV) or as mentioned in the bid document. 

The validity period of the EMD or Bid Security shall be as mentioned in 
the bid document. Any bid not accompanied by an acceptable Bid 
Security and not secured as indicated in the bid document shall be 

rejected as non-responsive. The bid security shall be retained till such 
time the successful bidder furnishes Initial Security Deposit (ISD) or 
Performance security acceptable to the officer inviting the Bid. Failure 

of the successful Bidder to comply with the requirements shall 
constitute sufficient grounds for cancellation of the award and 

forfeiture of the Bid Security. The Bid security in the form of FD/ BG 
shall be from a Nationalized Bank valid for a period of 45 days beyond 
the validity of the Bid. Bid Security in other form is acceptable if the 

bid documents provide for it. 

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned 
in detailed tender call notice in respect of Earnest Money Deposit / Bid 

Security and the Bank Draft in respect of cost of Bid are to be scanned 
and uploaded in portable document format (PDF) along with the bid. 

iv. The bidder shall provide the cost of bid and the Bid Security in a 

sealed cover superscripting the name of the work for which the 
instruments are intended and the Officer Inviting the Bid. He/ she is 
not required to write his/ her name on the cover. The original 

FD/BG/BD shall be physically produced before the Officer inviting the 
Bid or the concerned Division/ Circle/ Chief Engineer before the 
specified period mentioned in the bid; which in no case shall be less 

than three days excluding the last date of submission and opening of 
bids (Technical cover opening in case of Double Cover System). The 

bidder is also allowed to submit the original FD/BG/BD by Registered 
Post/ Speed post or any other delivery system before the last date & 
time of opening of tender. 
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v. The officers authorized by the procurement officer – Publisher (Officer 
inviting Tender) shall transmit the sealed envelopes carefully to the 
procurement officer – Publisher prior to opening of the Bid. The 

procurement officer – publisher shall provide signed receipt with date 
and time for having received the number of sealed envelopes. 

vi. The Procurement officer – Publisher (Officer inviting the tender) or 
other concerned officers authorized to receive the original Bid security 
and Bid cost on behalf of the Procurement Officer – Publisher shall not 

be responsible for any postal delay and/ or non – receipt of the 
original copy of the bid security on or before specified date and time. 
Non submission of bid security within the designated period shall 

debar the bidder from participating in the on-line bidding system and 
his portal registration shall be blocked. His name shall also be 
informed to the registering authority for cancellation of his registration 

as contractor. 

vii. Contractor exempted from payment of EMD will be able to participate 
in the tender directly by uploading documentary evidence towards his 

eligibility for such exemption. 
viii. Government or Odisha has been actively considering integrating e-

payment gateway into the portal for payment of cost of Bid and Bid 

Security/ Earnest Money Deposit. The process of using e-payment 
gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required 

documents. The Bid shall have a Technical Bid & a Financial Bid. The 
Technical Bid generally consist of cost of Bid documents, EMD/ Bid Security, 
GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, 

Joint Venture Agreement. List of similar nature works, work in hand, list of 
machineries, and any other information required by OIT. The Price bid shall 
consist of the Bill of Quantities (BoQ) and any other price related 

information/ undertaking including rebates. 
b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – 

Publisher for the Bid is the authentic BOQ. Any alteration or deletion or 

manipulation in BoQ shall lead to cancellation of Bid. 
c. The Bidder shall up load the scanned copy/ copies of document in support of 

eligibility criteria and qualification information in prescribed format in 

Portable Document Format (PDF) to the portal in the designated locations of 
Technical Bid.  

d. The Bidder shall write his name in the space provided in the specified 
location in the Protected Bill of Quantities (BOQ) published by the officer 
inviting tender. the bidder shall type rates in figure only in the rate column of 

respective item(s) without leaving any blank cell in the rate column in case of 
item rate tender and type percentage excess or less upto one decimal place 
only in case of percentage rate tender. 
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e. The bidder shall log on to the portal with his/ her DSC and move to the 
desired tender for uploading the documents in appropriate place one by one 
simultaneously checking the documents. 

i.  Bids cannot be submitted after due date and time. The bids once 
submitted cannot be viewed, retrieved or corrected. The Bidder 

should ensure correctness of the bid prior to uploading and take 
print out of the system generated summary of submission to 
confirm successful uploading of bid. The bids cannot be opened 

even by the OIT or the procurement officer – Publisher / opener 
before the due date and time of opening. 

ii.  Each process in the e-procurement is time stamped and the 

system can detect the time of log in of each user including the 
Bidder. 

iii. The Bidder should ensure clarity / legibility of the document 

uploaded by him to the portal. 
iv. The system shall require all the mandatory forms and fields filled 

up by the contractor during the process of submission of the bid/ 

tender. 
v. The bidder should check the system generated confirmation 

statement on the status of the submission. 

vi. The Bidder should upload sufficiently ahead of the bid closure time 
to avoid traffic rush and failure in the network. 

vii. The tender inviting officer is not responsible for any failure, 
malfunction, or breakdown of the electronic system used during 
the e-procurement process. 

viii. The Bidder is required to up load documents related to his 
eligibility criteria and qualification information and Bill of Quantities 
duly filled in. It is not necessary for the part of the Bidder to up-

load the drawings and other Bid documents (after signing) while 
up-loading his bid. It is assumed that the bidder has referred all 
the drawings and documents uploaded by the Officer inviting the 

Bid. 
ix. Seeking any revision of rates or backing out of the bid claiming for 

not having referred to any or all documents provided in the Bid by 

the Officer inviting the Bid will be construed as plea to disrupt the 
bidding process and in such cases the bid security shall be 
forfeited.   

x. The bidder will not be able to submit his bid after expiry of the 
date and time of submission of Bid (server time). The date & time 

of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer 
inviting the Bid. 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, 
documents, certificates uploaded by him, owning responsibility for their 
correctness/ authenticity as per IT ACT 2000. If any of the information 

furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid 
security shall stand forfeited and the bidder is liable to be blacklisted. 
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16. SECURITY OF BID SUBMISSION: 
a. All bid uploaded by the Bidder to the portal will be encrypted. 
b. The encrypted Bid can only be decrypted/ opened by the authorised openers 

on or after the due date and time. 
17. RESUBMISSION AND WITHDRAWAL OF BIDS: 

a. Resubmission of bid by the bidders for any number of times before the final 
date and time of submission is allowed. 

b. Resubmission of bid shall require uploading of all documents including price 

bid afresh. 
c. If the bidder falls to submit his modified bids) within the pre-defined time of 

receipt, the system shall consider only the last bid submitted. 

d. The bidder should avoid submission of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam or power failure etc. 

e. The Bidder can withdraw his bid before the closure date and time of receipt 

of the bid by uploading scanned copy of a letter addressing to the 
procurement officer – Publisher (Officer Inviting Tender) citing reasons for 
withdrawal. The system shall not allow any withdrawal after expiry of the 

closure time of the bid. 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be 

extended through corrigendum. Bids cannot be opened before the specified 
date & time. 

b. All bid openers have to log on to the portal to decrypt the bid submitted by 
the bidders. 

c. The bidders & guest users can view the summary of opening of bids from 

any system. Contractors are not required to be present during the bid 
opening at the opening location if they so desire. 

d. In the event of the specified date of bid opening being declared a holiday for 

the officer inviting the Bid, the bids will be opened at the appointed time on 
the next working day. 

e. In case bids are invited for more than one package, the order for opening of 

the “Bid” shall be that in which they appear in the “Invitation for Bid”. 

f. During bid opening, the covers containing original financial instruments 
towards cost of bid and Bid Security in the form specified in the DTCN/ ITB 

valid for the period stated in the Bid, received after last date of receipt of bid 
and before opening of the bids shall be opened and declared. The 
Procurement Officer – Opener shall continue opening of other documents if 

he is satisfied about the appropriateness of the cost of Bid and the Bid 
security. 

g. Combined bid security for more than one work is not acceptable. 
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h. The electronically submitted bids may be permitted to be opened by the 
predefined Bid opening officer from their new location if they are transferred 
after the issue of Notice Inviting Bid and before bid opening. Further action 

on bid documents shall be taken by the new incumbent of the post. 

19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up 
evaluation. The procurement Officer – Openers shall sign on each page of 
the documents downloaded and furnish a certificate that the documents as 

available in the portal for the tender have been down loaded. 

b. The Procurement Officer – Evaluators shall take up evaluation of bids with 
respect to the qualification information and other information furnished 

subject to confirmation of the bid security by the issuing institutions. 

c. After receipt of confirmation of the bid security, the bidder may be asked in 
writing to clarify on the documents provided in the Technical Bid, if 

necessary, with respect to any doubts or illegible documents. The Officer 
Inviting Tender may ask for any other document of historical nature during 
technical evaluation of the tender. Provided in all such cases, furnishing of 

any document in no way alters the Bidder’s price bid. Non submission of 
legible documents may render the bid non-responsive. 

d. The bidders will respond in not more than 7 days of issue of the clarification 

letter, failing which the bid of the bidder will be evaluated on its own merit. 

e. Technical evaluation of all bids shall be carried out as per information 

furnished by Bidders. But evaluation of bids does not exonerate bidders from 
checking their original documents at later date. If the bidder is found to have 
misled the evaluation through wrong information, action as per relevant 

clause of DTCN / ITB shall be taken against the bidder/ contractor. 

f. The procurement Officer- Evaluators; will evaluate bids and finalise list of 
responsive bidders. 

g. The financial bids of the technically responsive bidders shall be opened on 
the due date of opening. The Procurement Officer – Openers shall log on to 
the system in sequence and open the financial bids. 

i.  The Price bid will be opened on the notified date & time in the 
presence of bidders or their authorised representative who wish to 
be present. 

ii. At the time of opening of “Financial Bid”, bidders whose technical 
bids were found responsive will be opened. 

iii. The responsive bidders name, bid prices, item wise rates, total 

amount of each item in case of item rate tender and percentage 
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above or less in case of percentage rate tenders will be 
announced.  

iv. Procurement Officer- Openers shall sign on each page of the 

downloaded BOQ and the comparative statement and furnish a 
certificate to that respect. 

v. Bidder can witness principal activities and view the documents/ 
summary reports for that particular work by logging on to the 
portal with his DSC from anywhere. 

20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the 
bid may, at his discretion, ask the lowest bidder for clarification of his rates 

including reduction of rate on negotiation and breakdown of unit rates. 

21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior 

to expiry of the validity period by cable, telex or facsimile or e-mail confirmed 
by registered letter. This Letter of Acceptance will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution 

& completion of the Works by the Contractor as prescribed by the contract & 
the amount of performance security and additional performance security 
required to be furnished. The issue of the letter of acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 
 

b. The Contractor after furnishing the required acceptable performance security 
and additional performance security, “Letter to Proceed” or “Work Order” 
shall be issued by the Engineer-in-Charge with copy thereof to the 

Procurement Officer – Publisher. The Procurement Officer – Publisher shall 
up load the summary and declare the process as complete.  

 

 
Sd/-24.01.2009 

EIC-CUM-SECRETARY TO GOVERNMENT 
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ANNEXURE –III 
 

Guidelines/ Procedure to be followed in introduction of 
E-Procurement in Government of Odisha. 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

 
File No.07556900042013(PT-II)-7885 /W, Dated 23.7.13 

 

Sub: Codal Provisions regarding e- Procurement 
 
 After introduction of e-procurement in Government of Odisha, necessary 

guidelines/ procedure has been issued in Works Department Office Memorandum 
No.1027 dt.24.01.2009 which consists of the procedural requirement for e-
procurement of tenders. After careful consideration Government have been pleased to 

make following modifications to codal provisions by way of addition as Appendix-IX (A) 
of OPWD Code Vol-II as follows: 

 

Appendix-IX (A) of OPWD Code, Vol-II 
 

Executive instructions regarding calling for and acceptance  
 
of tenders in e-Procurement. 

 

1. This office memorandum consists of the procedural requirement of e-
procurement and shall be made part of the Detailed Tender Call Notice or 

Instruction to Bidder for all “Works” tenders hosted in the portal. 

2. The e-procurement portal of the Government of Odisha is 
“https//tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (class II or Class 
III) issued from a registered Certifying Authority (CA) as stipulated by Controller 
of Certifying Authorities. (CCA), Government of India such as n-Code, Sify, TCS, 

MTNL, e-Mudhra etc is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years 
only. All the Department users are responsible to revalidate their DSC prior to 

expiry. 

5. For all purpose, the server time displayed in the e-procurement portal shall be 
the time to be followed by all the users. 
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6. Government after careful consideration has decided to host all tenders costing 
10 lakhs or above in the e-procurement portal. This will be applicable across all 
Engineering Departments such as Works Department, Department of Water 

Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hosting of tenders by any other 

departments, authority, corporations and local bodies etc., of the State with 
prior approval from Works Department. Work Department is the Nodal 
Department for the implementation of e-Procurement in the state. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / 
OPWD code/ Accounts Code/ Government statutes including any amendments 
brought from time to time to suit to the requirement of the best national 

practice. 

8. Registration in the e-procurement portal is without levy of any charges but 
Government reserves the right to levy any charges for such valueadded services 

in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently 

register themselves with the appropriate registering authority of the State 
Government before award of the work as per prevalent registration norms of the 
State. 

10. For the role management “Department”, is the Administrative Department, 
Organisation or wing is the Chief Engineer or highest tender accepting authority 

or equivalent officer, Division is the Engineer Member or equivalent officer and 
sub-division is the Assistant Engineer or equivalent officer. 

11. The e-procurement software assigns roles for operation of the module for 

specific function. The terminologies used in the Portal and their respective 
functions in the software are as follows: 
h. Application Administrator: (NIC and State Procurement Cell) 

i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 

iv. Transfer of Officer’s login ID 
v. Blocking & unblocking of officer’s and bidder’s login ID 

 

i. Nodal Officer (At organisation level not below the Superintending Engineer or 
equivalent rank). 

i. Creation of Users 

ii. Role Assignment 
iii. Report Generation 

iv. Transfer of Officer’s login ID 
v. Blocking & unblocking of officer’s login ID. 
 

j. Procurement Officer- Publisher (Officer having Tender inviting power at any 
level). 

i. Publishing of Tender 
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ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 

v. Report generation 
 

k. Procurement Officer – Administrator: (Generally sub-ordinate officer to 
Officer Inviting Tender). 

i. Creation of Tender 

ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 
 

l. Procurement officer Opener (Generally sub-ordinate officer to Officer Inviting 
Tender). 

i. Opening of Bid 

 
m. Procurement officer Evaluator (Generally sub-ordinate officer to Officer 

Inviting Tender). 

i. Evaluating Bid 
 

n. Procurement officer – Auditor (Procurement Officer Publisher and/or 

Accounts Officer/ Finance Officer). 
i. To take up auditing. 

 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 
 

e. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the 
standard formats as applicable to conventional Bids and will be finalized/ 
approved by the officers competent as in the case of conventional Bids. 

 
f. The officers competent to publish NIB in case of conventional Bids will 

host the NIB in the portal. Simultaneously, a notification should also be 

published in the newspapers, as per existing rules preferably, in the 
following format, to effect economy: - 

 

 
Government of Odisha e-procurement Notice 
Bid Identification No: __________________ 

 
7. Name of the Work: __________________________________ 

8. Estimated cost Rs. __________________________________ 
9. Period of completion: ________________________________ 
10. Date & time of availability of bid document in the portal____________ 

11. Last date/ time for receipt of bids in the portal: ___________________ 
12. Name and address of the O.I.T: _____________________ 
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Further details can be seen from the e-procurement portal 
“https://tendersodisha.gov.in” 
 

g. The tender documents published by the Tender Inviting Officer 
(Procurement Officer Publisher) in the website 

https://tendersodisha.gov.in will appear in the “Latest Active Tenders”. 
The Bidders/ Guest Users can download the Bid documents only after the 
due date & time of sale. the publication of the tender will be for specific 

period of time till the last date of submission of bids as mentioned in the 
‘Notice Inviting Bid’ after which the same will be removed from the list of 
Latest Active tenders. 

 
13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 
 

c. The Procurement Officer Publisher (Officer inviting tender) shall publish any 
addendum/ corrigendum/ cancellation of tender in the website 
https://tendersodisha.gov.in, notice board and through paper publication and 

such notice shall form part of the bidding documents. 
 

d. The system shall generate a mail to those bidders who have already 

uploaded their tenders and those bidders if they wish, can modify their 
tenders. The bidders are required to watch the website till last date and time 

of bid submission for any addendum/corrigendum/cancellation thereof. 
Tender Inviting Authority is not responsible for communication failure of 
system generated mail. 

 
14. CREATION AND PUBLISHING OF BID: 
 

a. All the volumes/documents shall be uploaded in the portal by the tender 
creating officer (Procurement Officer Administrator) and published by the 
Officer Inviting Tender (Procurement Officer Publisher) using their DSCs in 

appropriate format so that the document is not tempered with 
 

b. The tender document comprises the notice inviting tender, bid 

document/SBD, drawing in.pdf format and the schedule of quantities/BoQ in 
.xls format to be uploaded by the Officer Inviting Tender. 

 

c. Procurement Officer Administrator creates tender by filling up the following 
forms: 

 
i. BASIC DETAILS 

 

ii. COVER CONTENT: The Procurement officer Administrator should 
briefly describe the name and type of documents to be uploaded by 
the bidder in the following format: 

 
 For Single Cover/Packet: 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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 For Two Cover/Packet: 
 

Sl no Cover Type Document Description Type 

1 Fee/Prequal/ 

Technical 

Tender Cost, EMD, GST, 

PAN, Contractor RC 

.pdf 

  Affidavits, undertakings 

and any other document 
as per SBD/DTCN 

.pdf 

2 Finance BoQ .
xls 

Special condition if any 
specifically mentioned by 

Officer Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should 

upload the NIT  in .pdf format. 
iv. WORK ITEM DETAILS 
v. FEE DETAILS: The Procurement Officer Administrator should 

mention the cost of tender paper and EMD amount as laid down in 
DTCN/SBD. 
 

vi. CRITICAL DATES: The Procurement Officer Administrator should 
mention the critical dates of tender such as publishing date, document 

download start date & end date, seek clarification start date & end 
date (optional), bid submission start date & closing date, bid opening 
date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can 
select two/three/four bid openers for a particular bid. If required the 

Sl no Cover Type Document Description Type 

1 Fee/Prequal/Technical/
Finance 

Tender Cost, EMD, 
GST, PAN, Contractor 

RC 

.pdf 

  Affidavits, 
undertakings and any 

other document as per 
SBD/DTCN 

.pdf 

BoQ .xls 
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bid opener can also be selected within an organization from other 
procurement units (Circles/ Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator 

should upload the digitally signed tender document (DTCN/SBD) or 
any other addition document/drawings in .pdf format and Bill of 

Quantities in .xls format. 
ix. PUBLISHING OF TENDER: The Procurement Publisher shall publish 

the tender using his/her DSC after detail scrutiny of the fields created 

and documents uploaded by the Procurement Officer Administrator. 
Procurement Officer Publisher can publish tenders for multiple 
procurement units using multiple DSCs procured for each post 

separately. After being relieved from the additional charges he has to 
surrender the additional DSCs to the Nodal Officer of the concerned 
organisation. 

15. PARTICIPATION IN BID: 
g. PORTAL REGISTRATION: The Contractor/ Bidder intending to participate 

in the bid is required to register in the portal using his/ her active personal/ 

official e-mail ID as his/ her Login ID and attach his/ her valid Digital 
signature certificate (DSC) to his/ her unique Login ID. He/ she has to submit 
the relevant information as asked for about the firm/ contractor. The portal 

registration of the bidder/firm is to be authenticated by the State 
Procurement Cell after verification of original valid certificates/documents 

such as (i) PAN & (ii) Registration Certificate (RC)/VAT Clearance Certificate 
(for procurement of goods) of the concerned bidder. The time period validity 
in the portal is at par with validity of RC/VAT Clearance. Any change of 

information by the bidder is to be re-authenticated by the State Procurement 
Cell. After successful authentication bidder can participate in the online 
bidding process. 

i. Bidders participating through Joint Venture shall declare the 
authorized signatory through Memorandum of Understanding duly 
registered and enrol in the portal in the name and style of the 

Joint Venture Company. It is mandatory that the DSC issued in the 
name of the authorized signatory is used in the portal.  
 

ii. Any third party/ company/ person under a service contract for 
operation of e-procurement system in the State or his/ their 
subsidiaries or their parent companies shall be ineligible to 

participate in the procurement processes that are undertaken 
through the e-procurement system irrespective of who operates 

the system. 
 

h. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ 

her Login ID and password. The system will again ask to select the DSC and 
confirm it with the password of DSC as a second stage authentication. For 
each login, a user’s DSC will be validated against its date of validity and also 

against the Certificate Revocation List (CRL) of respective CAs stored in 
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system database. The system checks the unique Login ID, password & DSC 
combination and authenticates the login process for use of portal. 

i. DOWNLOADING OF BID: The bidder can download the tender of his 

choice and save it in his system to undertake necessary preparatory work 
off-line and upload the completed tender at his convenience before the 

closing date and time of submission. 
j. CLARIFICATION ON BID: The bidder may ask question related to tender 

online in the e-procurement portal using his/ her DSC; provided the 

questions are raised within the period of seeking clarification as mentioned in 
tender call notice/ Bid. The officer inviting the bid/ procurement officer- 
publisher will clarify queries related to the tender. 

k. PREPARATION OF BID: 
j. The bids may consist of general arrangements drawings or typical or 

any other drawing relevant to the work for which bid has been invited. 

Bidder may download these drawings and take out the print for detail 
study and preparation of his bid. Any other drawings and documents 
pertaining to the works available with the officer inviting the Bid will 

be open for inspection by the bidders. 
ii. The bidder shall go through the Bid carefully and list the documents 

those are asked for submission. He shall prepare all documents 

including cost of Bid document, Bid security, Declaration form, price 
bid etc and store in the system. 

l. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i. The Bidder shall furnish, as part of his Bid, a bid security for the 

amount mentioned under NIT/ Contract Data. The bidder shall scan all 

the written / printed pages of the bid security and upload the same in 
portal document format (PDF) to the system in designated piece of 
the technical Bid. Furnishing scanned copy of such documents is 

mandatory otherwise his/ her bid shall be declared as non-responsive 
and liable for rejection. 

ii. The EMD or Bid Security payable along with the bid is 1% of the 

estimated contract value (ECV) or as mentioned in the bid document. 
The validity period of the EMD or Bid Security shall be as mentioned in 
the bid document. Any bid not accompanied by an acceptable Bid 

Security and not secured as indicated in the bid document shall be 
rejected as non-responsive. The bid security shall be retained till such 
time the successful bidder furnishes Initial Security Deposit (ISD) or 

Performance security acceptable to the officer inviting the Bid. Failure 
of the successful Bidder to comply with the requirements shall 

constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security. The Bid security in the form of FD/ BG 
shall be from a Nationalized Bank valid for a period of 45 days beyond 

the validity of the Bid. Bid Security in other form is acceptable if the 
bid documents provide for it. 

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned 

in detailed tender call notice in respect of Earnest Money Deposit / Bid 
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Security and the Bank Draft in respect of cost of Bid are to be scanned 
and uploaded in portable document format (PDF) along with the bid. 

iv. The tender accepting authority will verify the originals of all the 

scanned documents of the successful lowest bidder only within 5 days 
of opening of the tender. In the eventuality of failure on the part of 

the lowest successful bidder to produce the original documents, he 
will be debarred in future from participating in tender for 3 years and 
will be black listed by the competent authority. In such a situation, 

successful L-2 bidder will be required to produce his original 
documents for consideration of his tender at the negotiated rate equal 
to L-1 bidder. 

v. Contractor exempted from payment of EMD will be able to participate 
in the tender directly by uploading documentary evidence towards his 
eligibility for such exemption. 

vi. Government or Odisha has been actively considering integrating e-
payment gateway into the portal for payment of cost of Bid and Bid 
Security/ Earnest Money Deposit. The process of using e-payment 

gateway shall be issued separately after it is established. 
16. SUBMISSION OF BID: 

g. The bidder shall carefully go through the tender and prepare the required 

documents. The Bid shall have a Technical Bid & a Financial Bid. The 
Technical Bid generally consist of cost of Bid documents, EMD/ Bid Security, 

VAT, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, 
Joint Venture Agreement. List of similar nature works, work in hand, list of 
machineries, and any other information required by OIT. The Financial bid 

shall consist of the Bill of Quantities (BoQ) and any other price related 
information/ undertaking including rebates. 

h. Bidders are to submit only the original BoQ (in .xls format) uploaded by 

Procurement Officer Publisher (Officer Inviting Tender) after entering the 
relevant fields without any alteration/deletion/modification. Multiple BoQ 
submission by bidder shall lead to cancellation of bid. In case of item rate 

tender, bidders shall fill in their rates other than zero value in the specified 
cells without keeping it blank. In the percentage rate tender the bidder 
quoting zero percentage is valid and will be taken at par with the estimated 

rate of work put to tender. 
i. The Bidder shall up load the scanned copy/ copies of document in support of 

eligibility criteria and qualification information in prescribed format in 

Portable Document Format (PDF) to the portal in the designated locations of 
Technical Bid.  

j. The Bidder shall write his name in the space provided in the specified 
location in the Protected Bill of Quantities (BOQ) published by the officer 
inviting tender. the bidder shall type rates in figure only in the rate column of 

respective item(s) without leaving any blank cell in the rate column in case of 
item rate tender and type percentage excess or less uptotwo decimal place 
only in case of percentage rate tender. 
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k. The bidder shall log on to the portal with his/ her DSC and move to the 
desired tender for uploading the documents in appropriate place one by one 
simultaneously checking the documents. 

i.  Bids cannot be submitted after due date and time. The bids once 
submitted cannot be viewed, retrieved or corrected. The Bidder 

should ensure correctness of the bid prior to uploading and take 
print out of the system generated summary of submission to 
confirm successful uploading of bid. The bids cannot be opened 

even by the OIT or the procurement officer – Publisher / opener 
before the due date and time of opening. 

ii.  Each process in the e-procurement is time stamped and the 

system can detect the time of log in of each user including the 
Bidder. 

iii. The Bidder should ensure clarity / legibility of the document 

uploaded by him to the portal. 
iv. The system shall require all the mandatory forms and fields filled 

up by the contractor during the process of submission of the bid/ 

tender. 
v. The bidder should check the system generated confirmation 

statement on the status of the submission. 

vi. The Bidder should upload sufficiently ahead of the bid closure time 
to avoid traffic rush and failure in the network. 

vii. The tender inviting officer is not responsible for any failure, 
malfunction, or breakdown of the electronic system used during 
the e-procurement process. 

viii. The Bidder is required to up load documents related to his 
eligibility criteria and qualification information and Bill of Quantities 
duly filled in. It is not necessary for the part of the Bidder to up-

load the drawings and other Bid documents (after signing) while 
up-loading his bid. It is assumed that the bidder has referred all 
the drawings and documents uploaded by the Officer inviting the 

Bid. 
ix. The bidder will not be able to submit his bid after expiry of the 

date and time of submission of Bid (server time). The date & time 

of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer 
inviting the Bid. 

 
l. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, 

documents, certificates uploaded by him, owning responsibility for their 
correctness/ authenticity as per IT ACT 2000. If any of the information 
furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid 

security shall stand forfeited and the bidder is liable to be blacklisted. 
17. SECURITY OF BID SUBMISSION: 

c. All bid uploaded by the Bidder to the portal will be encrypted. 

d. The encrypted Bid can only be decrypted/ opened by the authorised openers 
on or after the due date and time. 
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18. RESUBMISSION AND WITHDRAWAL OF BIDS: 
f. Resubmission of bid by the bidders for any number of times before the final 

date and time of submission is allowed. 

g. Resubmission of bid shall require uploading of all documents including price 
bid afresh. 

h. If the bidder falls to submit his modified bids) within the pre-defined time of 
receipt, the system shall consider only the last bid submitted. 

i. The bidder should avoid submission of bid at the last moment to avoid 

system failure or malfunction of internet or traffic jam or power failure etc. 
j. The Bidder can withdraw his bid before the closure date and time of receipt 

of the bid by uploading scanned copy of a letter addressing to the 

procurement officer – Publisher (Officer Inviting Tender) citing reasons for 
withdrawal. The system shall not allow any withdrawal after expiry of the 
closure time of the bid. 

19. OPENING OF THE BID: 
i. Bid opening date and time is specified during tender creation or can be 

extended through corrigendum. Bids cannot be opened before the specified 

date & time. 
j. All bid openers have to log on to the portal to decrypt the bid submitted by 

the bidders. 

k. The bidders & guest users can view the summary of opening of bids from 
any system. Contractors are not required to be present during the bid 

opening at the opening location if they so desire. 
l. In the event of the specified date of bid opening being declared a holiday for 

the officer inviting the Bid, the bids will be opened at the appointed time on 

the next working day. 
m. Combined bid security for more than one work is not acceptable. 
n. The electronically submitted bids may be permitted to be opened by the 

predefined Bid opening officer from their new location if they are transferred 
after the issue of Notice Inviting Bid and before bid opening. Further, action 
on bid documents shall be taken by the new incumbent of the post. 

o. In case of non-responsive tender, the Officer Inviting Tender should 
complete the e-procurement process by uploading the official letter for 
cancelled/re-tender. 

20. EVALUATION OF BIDS: 
h. All the opened bids shall be downloaded and printed for taking up 

evaluation. The officer authorizes to open the tender shall sign and number 

on each page of the documents downloaded and furnish a certificate that 
“the documents as available in the portal containing no’s of pages”. 

i. The bidder may be asked in writing/online (in their registered e-mail Ids) to 
clarifyonthe uploaded documents provided in the Technical Bid, if necessary, 
with respect to any doubts or illegible documents. The Officer Inviting 

Tender may ask for any other document of historical nature during technical 
evaluation of the tender. Provided in all such cases, furnishing of any 
document in no way alters the Bidder’s price bid. Non submission of legible 

documents may render the bid non-responsive. The authority inviting bid 
may reserve the right to accept any additional document. 
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j. The bidders will respond in not more than 7 days of issue of the clarification 
letter, failing which the bid of the bidder will be evaluated on its own merit. 

k. Technical evaluation of all bids shall be carried out as per information 
furnished by Bidders. 

l. The procurement Officer- Evaluators; will evaluate bids and finalise list of 

responsive bidders. 
m. The financial bids of the technically responsive bidders shall be opened on 

the due date of opening. The Procurement Officer – Openers shall log on to 
the system in sequence and open the financial bids. 

i.  The Financial bid will be opened on the notified date & time in the 

presence of bidders or their authorised representative who wish to 
be present. 

ii. At the time of opening of “Financial Bid”, bidders whose technical 

bids were found responsive will be opened. 
iii. The responsive bidders name, bid prices, item wise rates, total 

amount of each item in case of item rate tender and percentage 

above or less in case of percentage rate tenders will be 
announced.  

iv. Procurement Officer- Openers shall sign on each page of the 

downloaded BoQ and the comparative statement and furnish a 
certificate to that respect. 

v. Bidder can witness principal activities and view the documents/ 

summary reports for that particular work by logging on to the 
portal with his DSC from anywhere. 

vi. System provides an option to Procurement Officer Publisher for 

reconsidering the rejected bid with the approval of concern Chief 
Engineer/ Head of Department. 

21. NEGOTIATION OF BIDS: 
b. For examination, evaluation, and comparison of bids, the officer inviting the 

bid may, at his discretion, ask the lowest bidder for clarification of his rates 

including reduction of rate on negotiation and breakdown of unit rates. 
22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

c. The Employer/ Engineer-in-charge shall notify acceptance of the work prior 

to expiry of the validity period by cable, telex or facsimile or e-mail confirmed 
by registered letter. This Letter of Acceptance will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution 

& completion of the Works by the Contractor as prescribed by the contract & 
the amount of performance security and additional performance security 
required to be furnished. The issue of the letter of acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 
d. The Contractor after furnishing the required acceptable performance security 

and additional performance security, “Letter to Proceed” or “Work Order” 

shall be issued by the Engineer-in-Charge with copy thereof to the 
Procurement Officer – Publisher. The Procurement Officer – Publisher shall 

up load the summary and declare the process as complete.  
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e. If the L-1 bidder does not turn up for agreement after finalization of the 
tender then he shall be debarred from participation in bidding for three years 
and action will be taken to blacklist the contractor. Beside the 

consortium/JV/firm where such an agency /firm already happens to be or is 
going to be a partner/member/proprietor, he/they shall neither be allowed 

for participation in bidding for three years nor his/their application will be 
considered for registration and action will be initiated to blacklist him/them. 
In that case, the L-2 bidder, if fulfils other required criteria would be called 

for drawing agreement for execution for work subject to condition that the L-
2 bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 

a. If the Registration Certificate of the contractor is cancelled/suspended by the 
registering authority/ blacklisted by the competent authority his portal 
registration shall be blocked automatically on receipt of information to that 

effect. 
b. The portal registration blocked in the ground mentioned in the above Para-

23.1 shall be unblocked automatically in receipt of revocation order of 

cancellation/suspension/blacklisting from the concerned authority. 
c. The Officer Inviting Tender shall make due inquiry and issue show cause 

notice to the concerned contractor who in turn shall furnish his reply, if any, 

within a fortnight from the date of issue of show cause notice. Thereafter the 
Officer Inviting Tender is required to issue an intimation to the defaulting 

bidder about his unsatisfactory reply and recommend to the Chief Manager 
(Tech.) for blocking of portal registration within 10 days of intimation to the 
defaulting bidder regarding his unsatisfactory reply with intimation to the 

Registering Authority and concerned Chief Engineer/ Head of Office if any of 
the following provisions are violated. 

i. Fails to furnish original Technical/ Financial (Tender Paper Cost, 

EMD/Bid Security) instruments before the designated officer within 
the stipulated date and time. 

ii. Backs out from the bid on any day after the last date of receipt of 

tender till expired of the bid validity period. 
iii. Fails to execute the agreement within the stipulated date. 
iv. If any of the information furnished by the bidder is found to be 

false/fabricated/bogus. 
Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) 
State Procurement Cell, Odisha for blocking of portal registration of bidder and 

simultaneously action shall also be initiated by OFFICER INVITING TENDER for 
blacklisting as per Appendix-XXXIV of OPWD Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 
a. UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a 

committee consisting of the following members. 
EIC (Civil)-cum-CPO  - Chairman 
Engineer-in-Chief (WR)  - Member 

Concerned Chief Engineer - Member  
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Sr. Manager (Finance), SPC - Member 
Officer Inviting Tender  - Member  
Chief Manager (Technical), SPC- Convener 

b. The Chief Manager (Tech.), State procurement cell will be the convener and 
he will maintain all records for this propose. The Committee shall meet not 

less than once in a month if required & shall consider the recommendation of 
the Officer Inviting Tender for unblocking of portal registration. The quorum 
of the meeting will be four. 

c. The minimum period of blocking of Portal Registration shall in no case be 
less than 90 days. After blocking of Portal Registration, the Contractor whose 
portal registration has been blocked may file application to the concerned 

officer inviting tender showing sufficient ground for unblocking of his portal 
registration along with a Treasury Challan showing deposit of Rs.10,000/- 
(Rupees ten thousand) only (non-refundable) under the head of accounts 

‘0059 – Public Works’ as processing fees. The officer inviting tender shall 
forward the application filed by the contractor to the Chief Manager (Tech.), 
State Procurement Cell. 

d. On receipt of recommendation from the concerned Chief Engineer along with 
the copy of Challan as mentioned above, the Chief Manager (Tech.) being 
the member Convener of the committee shall place the case before the 

Committee for examination and taking a decision in the regard. After 
examination the committee may recommend for unblocking of the portal 

registration of said contractor if the Committee is satisfied that the fault 
committed by the contractor is either unintentional or done for the first time. 

e. After scrutiny by the State Procurement Cell if it is found that the portal 

registration of a contractor has been blocked for the 2nd time the Chief 
Manager (Tech.), SPC may not consider his case to be placed before the 
committee and may advice the concerned officer inviting tender to issue 

show cause notice to the contractor asking him to explain as to why his 
portal registration shall not remain blocked. On receipt of show cause reply 
from the contractor the Officer Inviting Tender shall examine the same and if 

considered proper he may report to the Chief Manager (Tech.), SPC along 
with his views furnishing the copy of the show cause reply for placement of 
the same before committee for taking a decision in respect of blocking/ 

unblocking. If the committee found that the contractor is in habit of 
committing such fault again intentionally the committee may advice the 
concerned officer inviting tender to initiate proceeding for blacklisting as per 

existing rule. 
1. These amendments shall take effect from the date of issue of the 

order. 
2. This amendment is an addition to the existing provision and will be 

placed below Appendix-IX to OPWD Code, Vol-II. 

3. Accordingly, Office Memorandum No.1027 dt.24.01.2009 stands 
modified. 

4. This has been concurred in by the Finance Department vide their 

U.O.R No. 3-WF-1Dt.04.01.2013. 
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