




 
 

 

 

 

 

 

 

 
 

BRAHMAPUR DEVELOPMENT AUTHORITY, 

COURTPETA, BRAHMAPUR. 

 
Bid Identification No. EM‐BeDA‐56-2025‐26 

 

 

 

Under 

Housing & Urban Development Department, Bhubaneswar 

GOVERNMENT OF ODISHA. 

 

 

 

 

 

DETAIL TENDER CALL NOTICE (DTCN) 

FOR THE WORK 

 

 

 

 

 

 

 

 

 

                             ESTIMATED COST: ‐ Rs.515957.00 

Shifting of LT OH Line at Duduma Colony for temporary Bus 
Stand. 
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Signature of the Contractor Engineer Member 

 

 

 

 

e-Mail:  bedaengineers@gmail.com 

BRAHMAPUR  DEVELOPMENT  AUTHORITY 

INVITATIONS FOR BIDS (IFB) 

Bid Identification No. EM‐BeDA‐56-2025‐26 

No. 619 // BeDA (Engg.) Dated. 13.10.2025 
1. Online tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Bids) in 

conformity with detailed Tender Call Notice are invited by the Engineer Member, Brahmapur Development 

Authority, Brahmapur on behalf of Governor of Odisha for tender in Single Cover System for the works as 

detailed in the table below from respective class of Contractors registered with the State Government and 

Contractor of equivalent grade // class registered with Central Government // MES// Railways, having 

registered for Electrical works, on production of definite proof from the appropriate authority. 

2. The bidders may submit bid for the following work 
 

 
Sl. 

No. 

 
 

Name of work 

 
Value of 
work in 
(Rs.) 

 
Bid Security in 
(Rs.) (on line 

payment mode) 

Cost of Bid 
document in Rs. 
(on line payment 

mode) 

 
Class of 

Contractor 

 
Period of 

completion 

1 2 3 4 5 6 7 

1. Shifting of LT OH Line at 

Duduma Colony for temporary 

Bus Stand. 

515957/-  5200/- 4000/-  HT/MV 

Electrical 

Contractor 

Equivalent  

30 (Thirty) 
days  

 

3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary Documents can be seen in the web site 

https://tendersorissa.gov.in 

4. The payment for earnest money deposit / Bid Security and cost of bid document shall be made in online 

payment mode online. 

5. The bid documents will be available in the web site https://tendersorissa.gov.in from 10.00 A.M. 

of.15.10.2025 to 5.30 P.M. of 28.10.2025 for online bidding. 

6. The bidder must possess Compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

7. Bid shall be received only “on online” on or before 5.30 P.M. of 28.10.2025. 

8. Bids received on online, shall be opened at 11.00 A.M. of 2 9 . 1 0 .2025 in the Office of the 

Engineer Member, BeDA, Brahmapur in the presence of the bidders who wish to attend. Bidders who 

participated in the bid can witness the opening of bids after logging on to the site through their DSC. If 

the office happens to be closed on the last date of opening of the bids as specified, the bids will be 

opened on the next working day the same time and venue. 

9. Other details can be seen in the bidding documents . 

10. The uploaded tender documents must be accompanied with list of T&P and machineries in owned/hired 

as per Schedule-E 

11. All the uploaded documents in original must be produced for verification within 3 days after the opening 

of the bid failing which the bid will be rejected and higher authorities will be moved for cancellation of 

D.S.C. 

12. The addendum/ corrigendum if any will be hoisted in the website only. 

13. The authority reserves the right to cancel any or all bids without assigning any reason there of and not 

bound to accept the lowest Tender. 

14. The Tenderer must have registered themselves with Contractor Data Management System 

(CDMS)available at portal www.sdmsodisha.gov.in which is mandatory as per notification 

no.12934/Dt.23.08.2018  

 

 
 

 

 

 

 

mailto:bedaengineers@gmail.com
http://www.sdmsodisha.gov.in/
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Signature of the Contractor Engineer Member 

 

 

 

 
 

CHECK LIST TO BE FILLED UP BY THE BIDDER 

 

Sl. 

No. Particulars 
Reference to 
clause No. 

Whether furnished 
Yes No 

01. Cost of tender paper in case of down loading 

Rs.6000/- (On online payment mode) 
No.3   

02. E.M.D. for Rs.5200/- (On online payment mode) No.3   

03. Copy of valid Registration Certificate No.9   

04. Copy of valid GST Certificate No.9   

05. Copy of PAN Card No.9   

06. No Relation Certificate in Schedule-A Schedule-A   

07. Works Experience - No.17   

(A) List of projects executed that are similar in nature to 

the work (Schedule-D1) 
Schedule-D1   

(B) Works in hand list of projects in progress that are 

similar in nature to the work (Schedule-D2) 
Schedule-D2   

08 

(A) 
Information regarding current litigation, debarring / 

expelling of the tender or abandonment of the work 

by the tender (Schedule-E) 

Schedule-E   

(B) Affidavit (Schedule-F) Schedule-F   
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Signature of the Contractor Engineer Member 

 

 

 
 

CONTRACT DATA 
 

A. GENERAL INFORMATIONS 

 

Sl. 

No. Item Details 

1 Name of the work Shifting of LT OH Line at Duduma Colony for temporary 

Bus Stand. 

2. Employer Vice-Chairman, Brahmapur Development Authority 

3. Employer’s Representative Engineer Member, Brahmapur Development Authority, 

Berhampur. 
4. Accepting Authority Engineer Member, Brahmapur Development Authority, 

Berhampur. 
5. Estimated cost Rs. 515957/- 

 
 

B. BID INFORMATION 

 
 

7 Intended completion period/ Time 

period assigned for completion 
 30 (Thirty) days 

8. Last date & time of submission of Bid Date.  28.10.2025 

Time. 5.30 P.M. 

9. Cost of Bid Document 

 i. On Line Payment Rs.4000/- 

 ii. in favour of Engineer Member, Brahmapur Development Authority, 

Berhampur. 

 iii. Payable at Berhampur 

10. Bid Security 

 i. Amount Rs.5200/- (On online payment mode) 

 ii. in favour of Engineer Member, Brahmapur Development Authority, 

Berhampur. 

 iii. Payable at Berhampur 
11 Bid validity period  90 days 

12 Currency of Contract Indian Rupee 

13 Language of Contract English 
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Signature of the Contractor Engineer Member 

 

 

 

Procedure to participate in online bidding 

e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder 

intending to participate in the bid is required to register in the Portal with some information about the 

firm/Contractor. This is a onetime activity for registering in Portal. During registration, the contractor has to 

attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, 

TCS, MTNL etc. 

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The 

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a 

user’s DSC will be validated against its date of validity and also against the Certificate Revocation 

List (CRL) of respective CAs stored in system database. The system checks the unique ID, password and 

DSC combination and authenticates the login process for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the website 

www.tendersorissa.gov.in will appear in the section of “Upcoming Tender” before the due date of tender 

sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the homepage. 

Only a small notification will be published in the newspaper specifying the work details along with 

mention of the specific website for details. The publication of the tender will be for specific period 

of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the 

same will be removed from the list of Active tenders. Any bidder can view or down load the bid 

documents from the web site. 

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required 

to avail on-line payment. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents 

otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e- 

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall upload the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility criteria 

and qualification information. The on-line bidder shall have to produce the original documents in 

support of the scanned copies and statements uploaded in the portal before the specified date as per 

DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if 

accompanied by cost of bid document and appropriate bid security. The system shall consider only 

the last bid submitted through the E-Procurement portal. 

1.6. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on 

requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using 

http://www.tendersorissa.gov.in/


6 

Signature of the Contractor Engineer Member 

 

 

 

 
his DSC; provided the questions are raised before the date mentioned in the home page under critical 

dates. 

1.7. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or 

typical sections of the project. Bidder may down load these drawings and take out the print for 

detail study. Any other drawings and documents pertaining to the works available with the officer 

inviting the Bid as well as in the office of the Superintending Engineer and Engineer Member as 

mentioned in the Contract Data will be open for inspection by the bidders. The bidder is required to 

down load all the documents including the drawings for preparation of his bid. It is not necessary for 

the part of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading 

his bid. He is required to up load documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, 

the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid. 

Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 

documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt 

the bidding process and in such cases the bid security shall be forfeited. 

1.8. Any addendum issued shall be part of the bidding documents and shall be notified in the website 

www.tendersorissa.gov.in / notice board and through paper publication. 

1.8.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder 

shall carefully go through the document and prepare the required documents and up load the scanned 

documents in Portable Document Format to the portal in the designated locations of Technical Bid. 

He  will  fill  up  the  rates  of  items  or  percentage  in  the  BOQ  down  loaded  for  the  work 

in designated Cell and up loads the same in designated locations of Financial Bid. Submission 

of document shall be effected by using DSC of appropriate class. 

2. BID SECURITY: The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 

under NIT/Contract Data. The bidder shall scan all the written pages of the bid security and up load the 

same to the system in designated place. The on line bidder shall deposit the original copy of the ‘bid 

security’ within the specified period mentioned in the DTCN (after receipt date of bid but before opening 

date & time of bid) with the “Officer inviting the Bid”. The Officer inviting the bid shall not be responsible 

for any postal delay and/or non-receipt of the original copy of the bid security on or before specified date 

and time. Non-submission of bid security within the designated period shall debar the bidder from 

participating in the on-line bidding system and his portal registration shall be cancelled. His name shall 

also be informed to the registering authority for cancellation of his registration. 

3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his 

system and undertake the necessary preparatory work off-line and upload the completed tender at his 

convenience within the final date and time of submission. The bidder shall only submit single copy of the 

required documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure 

blank. He has to only write the figures, the words will be self generated. The Bidders are advised to up load 

the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem 

of power failures etc. 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and 

store in the system. 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes 

sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit 

the bid to the portal. 

http://www.tendersorissa.gov.in/
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3.2.1. The bids once submitted cann ot be retrieved or corrected. Tender cannot be pre-opened and cannot be 

submitted after due date and time. Therefore only after satisfying that all the documents have been uploaded, 

the Bidder should activate submit button. 

3.2.2. the e-procurement process each processes are time stamped. The system can identify each individual 

who has entered in to the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned 

documents by taking out sample printing. Non-submission of legible documents may render the bid 

non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies  or original 

copies for verification with in a stipulated period provided such document in no way alters the Bidder’s 

price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security 

shall be forfeited. 

3.2.2. the e-procurement process each processes are time stamped. The system can identify each individual 

who has entered in to the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned 

documents by taking out sample printing. Non-submission of legible documents may render the bid 

non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original 

copies for verification with in a stipulated period provided such document in no way alters the bidder’s 

price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security 

shall be forfeited. 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender. 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time. 

5. DEADLINE FOR SUBMISSION OF THE BIDS: 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time 

of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a 

holiday for the Officer inviting the Bid. 

6. LATE BIDS: 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 

the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 

concerned officers. 

7. MODIFICATION AND WITHDRAWAL OF BIDS: 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date 

and time of submission. The bidder shall have to log on to the system and resubmit the documents as asked 

for by the system including the price bid. In doing so, the bids already submitted by the bidder will be 

removed automatically from the system and the latest bid only  will  be  admitted.  But  the  bidder 

should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or 

traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of 

receipt, the bid already in the system shall be taken for evaluation. 

7.2. In the E-Procurement Portal, with drawal of bid is allowed. But in such case he has to write a letter 

with appropriate reasons for his with drawl addressed to the Officer inviting the bid and up load the 

scanned document to portal in the respective bid before the closure date and time of receipt of the bid. The 

system shall not allow any withdrawal after expiry of the closure time of the bid. 
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8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date 

is available in IFB, tender document as well as the home page of portal. Bid opening can be done by 

the authorized users which are defined during the tender publication / approval stage. The bids are 

encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and 

time. The bid openers private key will be required to open the bids and all the openers have to log on to the 

portal during that time. 

8.1.1. The bidders who participated in the on- l i n e  bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference. 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”. 

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid 

Security in the form specified in the DTCN, received after last date of receipt of bid and before opening 

of the bids shall be opened and declared. 

8.4.1. Combined bid security for more than one work is not acceptable. 

8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless 

all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender 

can not be opened. 

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid 

document and the scanned document of Bid security with that of the original submitted. If found in 

order, they will continue opening of all other documents in the system provided under Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 

appropriate bid cost and valid bid security will be taken up for evaluation with respect to the 

qualification Information and other information furnished. 

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify to the 

documents in the Technical Bid, if necessary, with respect to any doubts or illegible documents required 

for Technical Evaluation. 

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the 

bidder will be evaluated on its own merit 

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, 

will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 

comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 

authority, shall log on to the system with his digital signature and check the technical evaluation. He 

can either accept or pass on to the evaluating officers for re-evaluation.  Upon acceptance of technical 

evaluation by the Accepting authority in the system, the system s h a l l  a u t o m a t i c a l l y  generate 

letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder 

that their technical bid has been evaluated responsive with respect to the data/information furnished by 

him and the letter shall also intimate him the date & time of opening of financial bid. The system shall 

also inform the non-responsive bidders in their e-mail ID that their bid has been found non- responsive. 
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8.6. The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. 

But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a 

later date the bidder is found to have misled the evaluation through wrong information, action as per 

relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the 

technically qualified bidders shall be opened on the due date of opening.  Members of  the  b id  

opening committee log on to the system in sequence and open the financial bids for the technically 

qualified bidders. The opening of financial bid by the opening officer using their DSC shall decrypt the 

financial bids. 

8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 

responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be 

rejected. 

8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any 

discounts and withdrawals, and such other details as the officer inviting the tender may consider 

appropriate, will be announced by him or his authorized representatives at the time of opening. 

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 

auto-generate the Comparative statement. 

8.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

9. CLARIFICATION OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask lowest bidder for clarification of his rates including reduction of rate on negotiation 

and breakdowns of unit rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 

first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be 

visible to all the participating bidders after opening on their respective logins. Each activity is 

recorded in the system with       date and time stamping. Tenders in which the bidder quotes more 

than 14.99% less then estimated cost shall be out rightly rejected. 

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 

furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall 

be treated as closure of the Bid process and commencement of the contract. 
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OFFICE OF THE ENGINEER MEMBER 

BRAHMAPUR DEVELOPMENT AUTHORITY: BERHAMPUR 
DETAILED TENDER CALL NOTICE FOR  ELECTRICAL WORKS. 

 

1. Sealed Percentage Rate bids are invited from respective Class of Contractors // 

Firms registered with State Govt. and Contractors // Firms of equivalent Grade // Class 

registered with Central Govt.// M.E.S // Railways for execution of Works on production 

of definite proof from the appropriate authority in prescribed form to be eventually drawn 

up in P.W.D form P-1 for the work “Shifting of LT OH Line at Duduma Colony for 

temporary Bus Stand.” at an estimated cost of Rs.5,15,957.00/- (Rupees Five Lakh Fifteen Thousand 

Nine Hundred Fifty Seven) only. 
2. The bid documents consisting of specifications, the schedule of quantities and set of terms and 
conditions of contract and other necessary documents can be seen in the web site www.tendersorissa.gov.in. 

3. The bid must be accompanied by Earnest Money Deposit // Bid Security of the amount specified for the 
work in IFB, in favour of Engineer Member, Brahmapur Development Authority, Brahmapur online 

payment mode only. 

4. The bid documents will be available in the web site www.tendersorissa.gov.in. from 15.10.2025 at 10.00 

A.M. to 28.10.2025 at 5.30 P.M. 

5. The bidder must possess compatible digital signature certificate (DSC) of Class-II or Class-III in single 

cover system. 

6. The bid shall be received only “On online” on or before 5.30 PM of 28.10.2025 Bid received on online 

shall be opened at 11.00 A.M. on 29.10.2025 in the office of the Engineer Member, Brahmapur Development 

Authority, Berhampur in the presence of bidders who wish to attend. Bidders who participated in the bid can 

witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on 

the last date of receipt and date of opening of bids as specified, the bids will be received and opened on the next 
working day at the same time and venue maintaining the same time gap between receipt and opening. 

 

7. Financial instrument such as cost of Bid Documents and Bid Security in original shall have to be 

deposited before the Engineer Member, Brahmapur Development Authority, Berhampur in between the date and 

time of closing and opening of the bid on working days, failing which the bid shall be summarily rejected. 

8. The intending bidders are required to produce documents like Original Registration Certificate, valid 

GST Certificate., PAN Card, EPF Code, after opening of the bid for verification purpose in the later stage 

alongwith the original documents relating to ownership and hiring of plants and machineries mentioned at 

Annexure-I of Schedule-C preferably within 3 (Three) working days after the date of opening of the bid. 

Furnishing scanned copy of such documents alongwith the bid document is mandatory. Otherwise, his/her bid 
shall be declared as non-responsive and thus liable for rejections. 

9 The work is to be completed in all respects within 30(Thirty) days. Tenderers whose tender is 

accepted must submit a work programme at the time of execution of Agreement. 

10 All tenders received will remain valid for a period of 30 (Thirty) days from the last date of receipt of tenders 

and validity of tenders can also be extended if agreed to by the tenderer and the Department. 

11        The Engineer Member, Brahmapur Development Authority, Berhampur reserves the right to reject any 

or all tenders received without assigning any reason thereof. 

12. The tenders whose tender is selected for acceptance shall within a period of seven days upon written 
intimation being given to him of acceptance of his tender make an initial security deposit of 2% (Two percent) of 

the tendered amount as shown in Clause-3 above and sign the agreement in the P.W.D. Form P-1 (Schedule 

XLV No.61) for the fulfillment of the contract in the office of the Engineer Member, Brahmapur 

Development Authority, Berhampur. The earnest money deposited will be refunded automatically online to 

the bidder after signing of agreement and issue of work order.  This security deposit (2%), and the amount 

withheld according to the provision of P-1 Agreements shall be retained as security deposit for due fulfillment 

of this contract. Failure to enter in to the required Agreement and to make the security deposit, as above shall 

entail forfeiture of the Earnest Money. No tender shall be finally accepted until the required amount of security 

deposit (money) is deposited. The written agreement to be entered in to between the Contractors and the BeDA 
shall be the fundamental right of the parties and the contract shall be deemed to be incomplete until the 

agreement has first been signed by the contractor and then by the proper officer authorized to enter in to 

the contract on behalf of BeDA. The Department will accept the security deposit in form of 

NSC//KVP//POTD//POSB//Deposit receipt of Scheduled Bank A/C duly pledged in favour of the Engineer 

Member, Brahmapur Development Authority, Berhampur and in no other form. 

13. The rate should be quoted in percentage rate only. Percentage rate quoted by the contractor shall be 

accurately filled in figures and words, so that there is no discrepancy. If any discrepancy is found in the 

percentage quoted in words and figures, than the percentage quoted by the contractor in words shall be taken as 

correct. If any discrepancy is found in the percentage quoted in percentage Excess / Less and total rate quoted by 

the contractor, then the percentage will be taken as correct. The percentage quoted in the tender without 

http://www.tendersorissa.gov.in/
http://www.tendersorissa.gov.in/
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Mentioning excess or less and not supported with the corresponding amount will be treated as excess. The 

contractor will write percentage excess or less up to one decimal point only. If he writes the percentage excess or 

less up to two or more decimal point, the first decimal point shall only be considered without rounding off. Where 

the contractor has omitted to quote the rates either in figure and words, the officer opening the tender should 

record the omission. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of the bill as the case 

may be. 

14. The contractor will be responsible for payment of all royalities other charges for quarrying materials. All 

local taxes inclusive of State Sales Tax and Income Tax, Octroi Charges, Ferry and Tollage charges are to be paid 
by the contractor. GST at the rate 18% shall be paid extra. 

15. No departmental material will be supplied to the contractor from the departmental store unless under 

special circumstances when the department feels it essential. 

16. If the contractor removes any materials or stock so supplied to him from the site of work with a view to 

disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the 

contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the 
stipulated rates and the penalty so imposed shall be recovered from any sum that may then or at any time there 

after become due to the contractor or from his security. 

17. The contractor should be fully liable to indemnify the Department for payment of the compensation 

under workmen’s compensation Act-VIII of 1823 on account of the workmen being employed by him & the full 

amount of compensation paid will be recovered from the Contractor 

18. Every tenderer must examine the Detailed Specification of Orissa PWD before submitting his tender. 

The right is reserved without impairing the contract to make such increase or decrease in the quantities of items of 

work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the 

work fully and satisfactorily. Such increase shall in no case invalidate the contract or rates. It shall be definitely 

understood that, BeDA does not accept any responsibility for the correctness of completeness of the quantities 
shown in the schedule. The schedule is liable to alteration by omission or addition or deduction and such 

omission, deductions shall in no case  invalidate the contract & no extra monetary compensation will be 

entertained. 

19. a. All reinforced cement concrete work should conform to Orissa Detailed Specification and should be M-25 

having a minimum compressive strength (in work test) 200 Kg // Sqm in 15cm.cubes at 28 days after mixing and 

test conducted in accordance with IS-456 and IS-516 using 12mm to 20mm size black hard crusher broken 

granite chips (20mm.size not to exceed 25%). The Reinforcement for all RCC work shall be, HYSD Fe-

500gr. 

19. b. The make of the steel should be TATA, JINDAL, SHYMa Steel RINL, SAIl.  

20. Shuttering and centering shall be with seasoned sal wood planks, the inside of which shall be lined 

with  suitable sheeting and leak proof and water tight or alternatively steel shuttering and centering may be used. 

21. The contractor shall make all arrangement for proper storage of materials. But, no cost for raising shed 

for the storage of materials and pay to watchman etc. will be borne by Department. These expenses 

to be borne by the contractor. The Department is not responsible for considering theft of materials at site. It is at 

contractor’s risk. Under any such plea, if the contractor stops the work, he shall have to pay the penalty as per 

Clauses of the P-1 contract. 

22. For the purpose of jurisdiction in the event of dispute if any contract should be deemed to have entered 

in to within the state of Orissa and it is agreed that, neither party to the contract nor the agreement will be 

competent to bring a suit in regard to the matters covered by this contract at any place outside the State of Orissa. 

23. After the work is finished all surplus materials and debris are to be removed by the contractor and 

preliminary works such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed 

from the site. No extra payment will be made to the contractor on this account. The rate quoted should be 

inclusive of all these items. The ground up to 15 meter radius shall be cleaned and rough dressed. 

24. The contractor shall not interfere with the execution of water supply or electrical fittings arrangements 

and any other works entrusted to any other agency by the Department at any time during the progress of work. 

25. The Department will have the right to inspect the scaffolding and centering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

26. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his 

own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night works 

whenever necessary at his own cost. 

27. Bailing out of water from the foundation either rain water or sub soil water, if necessary should be borne 

by the Contractor. No payment will be made for Benchmarks, level/pillars, profiles and benching and leveling 
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ground where required. The rates quoted should be for finished items of work inclusive of those incidental items 

of work. 

28. All the quantities mentioned in the schedule are combined for ground floor and multi floor in case of 

multi-storied building and the rates should be through for the same. 

29. Cement concrete in roof slabs, beams and wherever prescribed by the Engineer-in-charge shall be 

machine mixed and vibrated and the contractor should arrange his own concrete mixer, vibrator, and pumps etc. 

for the purpose. 

30. It should be understood clearly that, no claims whatever will be entertained if the work will be curtailed 
or stopped at any stage. 

31. The tenderer shall have to be abiding by the C.P.W.D safety code introduced by the Government of 

India, Ministry of Works, Housing and Supply in their standing orders No.44 to 46 Dtd.25.11.57, which can be 

seen in the office of the Engineer Member, Brahmapur Development Authority, Berhampur on working hours. 
32. The contractor will abide by the fair wages clause as introduced by the Government & abid by the rules of 

OPWD Code.. 

33. The Department will have the right to supply at any time in the interest of work, any Deptt. Materials to 

be used in the work and the contractor shall use such materials without any controversy or dispute on that 

account. The rates of such materials will be at the stock issue rates fixed by the department plus storage charges 

or market rates whichever is higher. 
34. The Contractor will be responsible for the loss or damage if any departmental materials, equipments 

supplied to him under Clause-28 during execution of the work due to reasons whatsoever and the cost of such 

materials will be recovered from him at the prevailing stock issue rates plus storage charges or market rates 

whichever is higher. 

35  The contractor should arrange at his own cost necessary tools and plants, pumps, vibrator, concrete 

mixer etc. required for the efficient execution of the work and rates quoted should be inclusive of the running 

charges of such plant &cost of consumables. 

36. The contractor will  have to submit to the Engineer Member, Brahmapur Development Authority, 

Berhampur monthly return of labour both skilled & unskilled engaged by him in the work. 

37. The tenderers are required to go through each clause of P.W.D form P-1 in addition to Clauses 

mentioned herewith before tendering. 

38. No part of the contract shall be sublet without written permission of the Engineer Member, Brahmapur 

Development Authority or transfer be made by Power of attorney authorizing others to receive payment on the 

contractors behalf. 
39. No tender documents(offline)will be sold to the intending tenderers. 

40. If any further necessary information is required, the Engineer Member, Brahmapur Development 

Authority, Berhampur will furnish such information, but it must be clearly understood that, tenders must be 

received in order and according to instructions. 

41. Cement shall be used by bags containing 50 Kgs. and weight of one cubic meter of cement being taken 

as 14.42 quintal. The cement to be used should be of ULTRATECH//ACC//KONARK make only. 

42. In the event of any delay in the supply of detailed structural designs for unavoidable reasons, reasonable 

extension of time will be granted on the application of the contractor, but no claim for monetary compensation 

will be entertained under any circumstances. 
43. No contractors will be permitted to furnish their tender in their own manuscript paper. 

44. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder 

should also inspect the quarries and approach roads to quarries and satisfy himself / themselves about the quality 
and availability of materials. In every case the materials must comply with the relevant specifications. Complaints 

at future date that the availability of materials at quarries has been misjudged cannot be entertained. 

(ii) For the purpose of estimates the approved quarry lead is to be provided judiciously. Engineers in 

charge would be responsible for ensuring the quality of the materials supplied. The Contractors would however 

be responsible for procurement of materials from authorized sources and voluntarily disclose the source of 

procurement for the purpose of building. Besides, the bidder would be required to submit the details of quarry for 

procurement while submitting the bids. 

45. BeDA will not however, after acceptance of contract rate pay any extra charges for lead or any other 

reason in case the contractor is found later on to have misjudged the materials available. 

46. All fittings for doors and windows if supplied by the contractor should be of best quality having ISI 
mark and should be got approved by the Engineer-in-charge before they are used in the work. 
47. The tenders containing extraneous conditions not covered by the tender call notice is liable for rejection. 

48. After commencement of the work, the contractor shall arrange at his own cost all requisite equipments 

for testing building items if found necessary and bear the entire cost of such test. 

49. Tenderers are required to submit (1) List of works in the hand in the prescribed proforma enclosed 

herewith (2) List of T&P (3) List of works executed alongwith the tenders. 

50. Letters etc. found in the tender box, raising or lowering rates of dealing with any point in connection 

with the tender will not be considered 

51. All reinforced cement concrete works should be machine mixed, vibrated and finished smooth. Extra 

charges for plastering if required to any R.C.C structures like columns, chajjas etc. shall not be paid. 
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52. Tenders may at their opinion quote reasonable rate for each item of work carefully, so that in one item it 

is not unworkably low and other too high. 
53. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his 

own cost if the work as shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected by the 

Engineer Member. The period of employment will commence within one month after the date of work order and 

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed under Government. The 

number of apprentices to be employed should be fixed by the Engineer Member in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

54. Income Tax as admissible under rules from time to time on the gross amount of bill will be deducted 

from contractor’s bill. Surcharges as applicable by the I.T Act will also be levied over and above the tax. 
55. GST @18% , Labour Cess, Transportation Charges, Stock Storage insurance charges as per TPSODL shall 

be paid extra. 

56. The tenderer shall bear the cost of various incidental sundries and contingencies necessitated by the 

work falling within the following or similar category. 
(a).   Rent, royalities and other charges of materials, octroi duty, all other taxes including sales tax, 

ferry tolls, conveyance charges and other costs on account of land and buildings required by the tenderer for 
collection of materials, storage, housing of staff or other purpose including temporary building materials of the 
work. No rent however be payable to BeDA for temporary occupation of land owned by BeDA at the site of 
work. 

(b). Labour  camps and  huts necessary to a suitable scale including conservancy and sanitary 
arrangements thereon to the satisfaction of the local health authorities. 

(c). Suitable water supply including pipe water supply wherever necessary for the staff. 
(d). Fees and dues hired by municipality, canal and water supply authorities. 
(e). Suitable equipments and wearing apparatus for the labourers engaged in risky operation. 
(f). Suitable fencing, barriers, signals including paraffin and electrical signal where necessary at 

works and approaches in order to protect the public and employees from accidents. 
(g). Compensation including cost of any suit for injury to persons or property due to neglect of any 

major precautions also sums which may become payable due to operation of Workman’s 
Compensation Act. 

(h). The contractor has to arrange adequate lighting arrangements for night works wherever 
necessary at his own cost. 

(i) The contractor has to arrange all the building materials including the equipments required for 
under reamed pile foundation for starting the work. 

57. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 

work. 
58. Deleted 

59. The materials like Cement, Steel, Paints etc. procured & used by the Contractor for the above noted 

work should be as per I.S.I specification and to be got approved from the Engineer-in-charge before execution. 

60. Special Class Contractor shall employ under him one graduate Engineer and two Diploma Holders 

belonging to the State of Orissa likewise “A” Class Contractor shall employ under him one Graduate Engineer, or 

two Diploma holder belonging to the State of Orissa. The employment of such Graduate Engineers and Diploma 

Holders under the Contactor shall be full-time and continuous and they shall not be superannuated, retired 

dismissed or removed personnel from any State Government or Central Govt. Service / Public Sector 
undertakings / Private Companies and Firms or ineligible for appointment to Government Service. The contractor 

shall pay them monthly emoluments which shall not be less than the emoluments of personnel of equivalent 

qualification employed under the State Government of Orissa. The Chief Engineer, Roads, Orissa may however, 

assist the contractor with names of such un-employed Graduate Engineers and Diploma Holders, if such help is 

sought for by the contractor. The names of such Engineering personnel appointed by the contractor should be 

intimated to the tender receiving authority alongwith each tender, as to who would be supervising the work. 

61. The companies or individuals registered with Works Department / Public Health Department & 

Electrical Department having both legal competency and expertise in Civil, Public Health and Electrical 

Engineering works need put tenders for this composite work and the documentary evidence under appropriate Act 

in support of their legal competency and expertise to execute Civil, Electrical and P.H works invariably should 

accompany their tender papers. The Civil Contractor in order to take part in the Turn-key tender should enter in to 

a joint venture agreement with eligible/ Registered PH/ Electrical Contractors (Associated with the joint venture) 

and a copy of such agreement after due registration should be furnished to the E.M. ,BeDA inviting composite 

tender for purchase of tender documents. This shall also form a part of the tender and should be attached with the 
tender. If the Civil Contractor is having registration in P.H and Electrical works under the same name and style, 

the question of joint venture does not arise. The tender papers shall bear signature of authorised person of the 

tenderer, the letter of authorisation should accompany tender papers. The authorisation should clearly indicate the 

name of legal person to sign and enter in to agreement and receiving payment and will be responsible for all 

contractual obligations for execution of work for Civil, S.I and W.S and Electrical items of work to the Engineer- 

in-charge as mentioned in Clause- 4 (ii). 
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62. The contract will be drawn up in P.W.D P-1 contract form. The contract shall be drawn & signed by 

Engineer Member, Brahmapur Development Authority on behalf of BeDA. In the interest of expeditious 

execution of work, payment of interim bills (Running A/C. bills) shall be made by the Engineer Member, 

Brahmapur Development Authority, Berhampur for final adjustment and compilation of accounts. Each bill of the 

Special Class or “A” Class Contractor shall be accompanied by an employment Roll of the Engineering personnel 
together with a certificate of the Graduate Engineer or Diploma holder so employed by the Contractor to the 

effect that, the work executed as per the bill has been supervised by him. (As per G.O, Works Department 

No.1606 Dtd.17.01.1986). 

63. M/S.O.B & C.C. Ltd shall be allowed a price preference up to 3 % on the lowest quotation and will be 

given an opportunity to state whether the firm will be willing to reduce the quotation to the work up to 3% above 

the lowest valid tender acceptable. 

64. Number of tests as specified in I.R.C/ MoRT&H / I.S.I specification required for construction of Roads/ 

Bridges/ Buildings or any structural works will be conducted in any Govt. test house/ Departmental 
Laboratories//Regd. materials testing laboratories as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection/ transportation of samples/ specimen etc .will be borne by the Contractor. 

The collection of samples and testing are to be conducted both prior to execution and during execution as may be 

directed by the Engineer-in-charge and in both the counts the cost shall be borne by the Contractor. An 

Engineering Personnel of the executing agency should be present at work site at the time of high level inspecting 

officers in the rank of Vice-Chairman & above. 

65. The Contractor is required to pay royalities to Government as fixed from time to time and produce such 

documents in support of their payment to the concerned Engineer Member along with their bills, failing which the 

amount of royalities of different materials as utilised by them in the work will be recovered from their bills and 

deposited in the Revenue Deptt. 
66. The incentive for the works costing more than Rs.40.00 lakh incase of Building and Rs.3.00 Crore in 

case of road works in original nature will be paid @ 1% of estimated cost of original works if completed before 

one month of original stipulated date of completion and 2% of the estimated cost if completed before two months 

of original stipulated date of completion (Part of the month shall be excluded) shall payable to the contractor. The 

maximum incentive will be allowed 2% only. No incentive will be paid in case of works where extension of time 

is allowed. 
67. Additional Performance Security (APS):- 

(i) If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 

14.99% (decimal upto 2 nos will be taken for all practical purposes) less than the estimated cost the tender 

excepting authority will finalise the tender through a transparent lottery system where all bidders/ their authorized 

representative, the concerned Engineer Member and D.A.O. will remain present. 

(ii) Additional performance Security shall be obtained from the bidder when the bid amount is less than 

the estimated cost put to tender. In such an event, the bidders who have quoted less bid price / rates than the 
estimated cost  put to tender  shall have to furnish  the exact  amount of differential  cost i.e.  estimated cost put 

to tender minus the quoted amount as Additional Performance Security in shape of Term Deposit 

Receipt pledged in favour of the Engineer Member with in seven days time from the date of opening of price 

bid. 
The bids of the technically qualified bidders will be opened for evaluation of the price bid. 

68. An affidavit shall be furnished by the Contractor at the time of submission of tender papers about the 

authentication of tender documents including bank guarantee. This has been concurred in by the Law Department 

& Finance Department vide their U.O.R No.1242/L. Dtd.05.08.2003 and No.195/EF-1 Dtd.04.03.2004 

respectively. 

69. No materials like cement, steel, paint, bitumen etc. will be supplied by the department to the work. All 

materials to the work shall be arranged by the Contractor at his own cost. The materials to be used for the work 

shall be as per I.S.S / I.R.S.C specification approved by the Engineer-in-charge before execution of work. 

70. In accordance with G.O Works Department O.M.No.2234 Dtd.19.11.2005, if the tenderer back out from 

the offer before acceptance of tender by the competent authority may attract penal action including forfeiture of 
E.M.D and action for black listing the tenderer. 

71. TECHNICAL SPECIFICATION: - The items of work shall be executed in accordance with B.I.S 

Code. For construction of pile foundation special precaution should be taken to avoid saline 

intrusion and segregation of concrete. Before pouring of concrete, temporary encasing to be 

provided. The water inside the bore to be drained out completely. Thereafter pre fabricated 

MS reinforcement (corrosion resistance steel HYSD bars Fe- 500 D grades )such as 12tor  - 

6nos verticals and 8tor as binder @175centre to centre to be inserted into the bore in perfect 

plumb. The clear cover between wall and reinforcement shall be 50mm. Minimum. Concrete 

with rich mixture of cement to be provided in the bore and temped vigorously & continuously.  

The temporary encasing slowly withdrawn. 
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72. CERTIFICATE OF NO RELATIONSHIP: - 

I / We hereby certify that, I / We am / are not related to any officer of BeDA of the rank of Assistant 

Engineer and above and any Officer of the rank of Assistant Secretary and above of the H & UD Department. I 

am also aware that, if the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture 

of E.M.D and total Security Deposit and I / We shall be liable to make good the loss or damage resulting from 

such cancellation. 
It also note that, non-submission of this certificate will render liable for rejection. 

73. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: - 

74.1 The bidder / Tenderer whose bid has been accepted will be notified of the award by the Engineer 

Member prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that, the 

Engineer Member will pay the contractor in consideration of the execution, completion and maintenance of the 

works by the contractor as prescribed by the contract. (Hereinafter and in the contract called the “Contract 

Price”). 
74.2 The notification of award will constitute the information of the contract subject to the fulfillment of 

I.S.D & additional performance security in accordance with the provisions of the agreement. 

74.3 The agreement will incorporate all clauses between the Engineer Member and the successful bidder, 

within 15 (fifteen) days following the notification of award alongwith the Letter of acceptance. The successful 

bidder will sign the agreement and deliver to the Engineer Member. Following documents shall form part of the 

agreement. 

(a). The notice inviting bid and the documents including additional conditions, specifications and 
drawings if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional performance 

security. 

(b) Standard P.W.D Form- P-1. 

75. TIME CONTROL: - 
75.1 Progress of work and Re-scheduling Programme. 

75.1.1 The Engineer Member / Engineer-in-charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the bid process and commencement 

of the contract. 

75.1.2 Within 7(Seven) days of issue of the letter of acceptance, the Contractor shall submit to the Engineer- 

in-charge for approval a Programme commensurate to Clause No.3 showing the general methods, arrangements 

and timing for all the activities in the works alongwith monthly cash flow forecast. 

 

75.1.3 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in 
which the time allowed for any work exceed one month to complete 1/4th of the whole of the work before 1/4th of 

the whole time allowed under the contract has elapsed, 1/ 2 of the whole of the work before 1/ 2 of the whole time 

allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed 

under the contract has elapsed. 
75.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress. 

of the works does not conform to the programme to which consent has been given, the Contractor shall 

produce at the request of the Engineer-in-charge, a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for completion. If the Contractor does 

not submit an up-dated programme within this period, the Engineer-in-charge may withhold the amount of 10 % 

of the contract value from the next payment certificate & continue to withhold this amount until the next payment 
after the due on which the over due programme has been submitted 

75.1.5. An update programme shall be a programme showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of 

the activities. 
75.1.6    The Engineer-in-charge’s approval of the programme shall not alter the Contractor’s obligations. 

75.2 Extension of the Completion Date. 

75.2.1 The time allowed for execution of the works as specified in the contract date shall be the essence of the 

contract. The execution of the works shall commence from the 15th day or such time period as mentioned in letter 

of award after the date on which the Engineer-in-charge issues written orders to commence the work or from the 
date of handing over of the site whichever is later. If the Contractor commits default in commencing the 

execution of the work as aforesaid, BeDA shall without prejudice to any other right or remedy available in law be 
at liberty to forfeit the earnest money & performance guarantee // Security deposit absolutely. 

75.2.2 As soon as possible after the contract is concluded the contractor shall submit a Time & Progress chart 

for each mile-stone and get it approved by the Department. The chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the 

dates of commencement and completion of various trades of sections of the work and may be amended as 
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necessary by agreement between the Engineer-in-charge and the Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the execution of the work, the 

contactor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for 

which a separate programme has been agreed upon) complete the work as per mile-stone given in contract data. 

75.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately 

give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavours 

to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-charge to proceed with the works. 

(i).Force measure, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, affecting any of the trades employed on the work, 

or 

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing 

work not forming part of the contract. 

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the 

intended completion date without the contractor taking steps to accelerate the remaining work and 

which would cause the contractor to incur additional cost, or 

(vii) Any other cause, which, in the absolute discretion of the Authority mentioned, in contract date is 

beyond the contractor’s control. 

75.2.4 Request for re-schedule and extension of time to be eligible for consideration, shall be made by the 

Contractor in writing within 30 (thirty) days of the happening of the event causing delay. The Contractor may 

also, if practicable indicate in such a request the period for which extension is desired. 

75.2.5 In any such case, a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the contractor by the Engineer-in-charge in writing within 2 (two) months of 

the date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar for 

giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 

 
75.3 Compensation for Delay. 

75.3.1 If the Contractor fails to maintain the required progress in terms of Clause-2 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall without prejudice to any other 

right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Vice-Chairman (Whose decision in 

writing shall be final and binding) may decide on the amount of tendered value of the work for every completed 

day / month (as applicable ) that the progress remains below that specified in Clause- 2 or that the work remains 

incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month for delay of work, delay to be computed on per day basis, provided 

always that, the total amount of compensation for delay to be paid under this condition shall not exceed 10% of 

the (Tender Value of work or to the Tendered Value of the item or group of items of work for which a separate 

period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 

this or any other contract with the Government. In case, the contractor does not achieve a particular milestone 

mentioned in contract data, or the rescheduled milestone (s) in terms of Clause-2.5, the amount shown against 

that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of 

time. With holding of this amount on failure to achieve a milestone shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent milestone (s), the 

withheld amount shall not be released. In case the Contractor fails to make up for the delay in subsequent 

milestone (s) amount mentioned against each milestone missed subsequently also shall be withheld. However, no 

interest, whatsoever, shall be payable on such withheld amount. 

75.4 Bonus for Early Completion. 

75.4.1 For availing incentive clause in any project which is completed before the stipulated date of completion 

subject to other stipulations it is mandatory on the part of the concerned Engineer Member to report the actual 

date of completion of the project as soon as possible through Fax of E-mail so that the report is received within 7 

days of such completion by the concerned Higher Authorities of BDA. The incentive for timely completion 
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should be on a graduated scale of 1% to 5% of the Contract Value. Assessment of the incentives may be worked 

out for earlier completion of work in all respect in the following scale. 

►Before 30% of the contract period = 5% of the contract value 

► Before 20% to 30% of the contract period = 4% of the contract value. 

► Before 10% to 20% of the contract period = 3% of the contract value. 

► Before 5% to 10% of the contract period = 2% of the contract value. 

► Before 5% of the contract period = 1% of the contract value. 

The amount of Bonus if payable shall be paid alongwith final bill after completion of the work. Such 

facility will be provided for the works costing more than Rs.40.00 lakh in case of Building and Rs.3.00 Crore of 

Road works of original nature. 

75.5 Management Meetings. 

75.5.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with matters raised 

in accordance with the early warning procedure. 

75.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be 

decided by the Engineer either at the management meeting or after the management meeting and stated in writing 

to all who attended the meeting. 

applicants shall furnish the followings: 

a. Required E.M.D. (Bid Security) as per the clause No.07, failing which tender will be liable for rejection. 

b. Scanned copy of valid Registration Certificate, Valid GST Certificate, PAN Card and EPF Code at the 

time of execution of Agreement along with the tender documents as peer Clause-09. 

c. Information regarding (i) Evidence of ownership of principal machineries // equipments in Schedule-C 

as peer Annexure-I of Schedule-C(ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if required 

as per Clause No.10 scanned copy of all documents are to be furnished with the bid. 

d. Information in scanned copy regarding current litigation debarring // expelling of the applicant or 

abandonment of work by the applicant in Schedule– E and affidavit to that effect including authentication of 

tender documents and Bank guarantee in Schedule-F as per clause-11. 

e. Information regarding experience in similar nature of works in Schedule-D-1 & Schedule-02 as per 

Clause-13 with scanned copy of experience certificate. 

f. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN 

after last date and time of submission of bid but before the stipulated date & time for opening of the bid. Non- 

submission of original bid security and cost of bid document within the designated period shall debar the bidder 

from participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also 

be informed to the registering authority for cancellation of his registration. 

g. Uploading copy of valid Smart Card / valid R.C. Book against different vehicles. 

h. In each lease deed executed towards hiring of vehicles / machineries, the specific name of wok tendered 

for, should invariably be mentioned in the lease deed. 

76. In case the 1st lowest tenderer or even the next lowest Tenderer withdraws in series one by one, thereby 

facilitating a particular tender for award then they shall be penalized with adequate disincentives with forfeiture 

of E.M.D unless adequate justification for such back out is furnished. Appropriate action for black-listing the 

tenderer shall also be taken against for disincentives of the Tenderer. 

77. In case the reason for backing out of the 1st lowest tenderer is justified, then the offer of 2nd lowest 

tenderer may be accepted provided that the 2nd lowest tenderer negotiate with the rates of 1st lowest tenderer. 

However approval from the next higher authority is mandatory for such cases. 

Similarly, if more than one of the Lowest Tenderers starting from the 1st lowest in series, such is the 1st 

lowest and the 2nd lowest tenderer, withdraw this should automatically stand cancelled unless for very special 

reasons to be recorded in writing. Approval of next higher authority is to be obtained prior to acceptance of the 

offer of other contractors quoting higher rates in the larger interest of getting the works done in time. In such 

cases, the next higher authority should accept the tender only if the 3rd lowest tenderer agrees to undertake the 

work at the rate quoted by the 1st  lowest tenderer. In case of some extreme urgency or other valid reasons, the 

deviation from the lowest rates may be considered, but this should go to the 2nd higher level of Authority in the 

hierarchy for acceptance. In such cases prior detailed investigation of the circumstances and reason thereof should 

be recorded in writing for accepting such tender at higher rates than the 1st lowest offer. 

78. Request for adjustment of E.M.D for other works is liable for rejection. 
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Signature of the Contractor Engineer Member 

 

 

 
 

79. To rescind contract (of which recession notice in writing to the contractor under the hand of the Engineer 

Member shall be conclusive evidence), 20% of the value of left over work will be realized from the Contractor as 

penalty. 

80. Engineer Contractors desirous of participating in the tenders should also furnish the required E.M.D at 

the prescribed rate. In case they desire to avail exemption of E.M.D, they are to produce at the time of opening, 

their original license for an entry to that affect (Such facilities are limited to 3 (three) works in a financial year). 

81. The above clauses supersede earlier clauses of similar/ identical nature. 

82. Before acceptance of tender the successful bidder will be required to submit a work programme and 

mile stone basing on the final achievement so as to complete the work within the stipulated time and incase of 

failure on the part of the Agency to achieve the mile stone liquidated damage will be imposed. 

82 (Eighty two) Clauses only.  
 

APPROVED 
 

              -Sd- 
Engineer Member 

Brahmapur Development Authority 
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Signature of the Contractor Engineer Member 

 

 

 

PERFORMANCE RECORD OF CONTRACTORS 

1. Name of the Contractor :- 

2. Registration No. and Date :-- 

3. Class of Contractor :-- 

4. Licensing Authority :-- 

5. Licence valid up to :-- 

6. Details of works executed :-- 

 

Sl Jobs Agreement Date of Stipulated Whether work Reasons for 
No. under amount commen date of is progressing delay if any 

 execution  cement completion as per programme  

1 2 3 4 5 6 7 
 

 

 

 

 

 

 

 
 

 

 
7. Whether the contractor has requisite machineries & personnel deployed (details of machinery and 

personnel deployed :-- 

8. Whether the quality of construction is satisfactory :-- 

9. Whether he has capability to make good the loss time :-- 

10. Whether the contractor has abandoned a work in the past three years, if yes, the details thereof :-- 

11. Whether the contractor has entered in to any litigation in the past, if yes the details there of :-- 
 

 

12. Name of the Certifying Officer Signature of Contractor 

with Official Seal. 



 

 

 
 

CERTIFICATE OF NO RELATIONSHIP SCHEDULE-A 

 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of BeDA of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the H & UD 

Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good 

the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

(*)  - Strike out which is not applicable Signature of the Tenderer 

Date:- 

 
SCHEDULE-B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(A class / Special Class / Super Class contractors only ) 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm 

/ company and their bio-data are furnished below. 

 

 

 

Sl. 

No 

Name of 

Engineering 

personnel 

appointed for 

supervising 

contractor’s 

work with 

address. 

 

 

 
Qualification 

 

 

 

Date of 

Appointment 

 

 

 

Monthly 

emolument 

 
Whether full 

time 

engagement 

and 

continuous. 

If they are superannuated / 

retired / dismissed or 

removed personnel from 

state Govt./ Central Govt ./ 

Public Sector Undertaking / 

private Companies and s or 

any one ineligible for 

Government  service. 
1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

 

Signature of the tenderer . 

Date :- 

 

ANNEXURE – I OF SCHEDULE-C 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 

(MINIMUM REQUIREMENT) 

Sl. No. List of plants and equipments Requirement Marks 

    

    

    

    

    

    

    



24 

Signature of the Contractor Engineer Member 

 

 

 
 

ANNEXURE – III OF SCHEDULE-C 

 

 

 

 

CERTIFICATE TO BE ISSUED BY THE ENGINEER MEMBER 

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender) 

 

 

 
Sl. 

No 

 

Name of the 

machineries/ 

equipments 

 

Identification 

No. / Engine / 

Chassis No. 

 

 

Capacity 

 
Year of 

purchase 

 

Condition 

(Working / 

breakdown) 

 

Since when 

deployed 

under him 

When it is 

likely to be 

released from 

current 

assignment 
1 2 3 4 5 6 7 8 

        

        

 

 

ENGINEER MEMBER 

 

 

 

 

 

 

 

ANNEXURE – IV OF SCHEDULE-C 

 

 

 

 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE 

TENDERER 

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 

 

 

 

 
Sl. 

No 

 

 
Name of Equipment & 

Machineries 

 

 
Required 

No. 

Name of the 

work for 

which 

Equipment & 

Machineries 

deployed 

Name of the 

Division under 

whose 

jurisdiction 

Equipment & 

Machineries 

deployed 

Name of the 

place where 

equipments 

and 

machineries 

deployed. 

Time schedule 

for movement 

of equipment/ 

machineries to 

work site for 

use in tendered 

work 

       

       

       

       

       

       

 

Signature of the tenderer 
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Signature of the Contractor Engineer Member 

 

 

 

 

 

 

SCHEDULE-D 

 

 

 

WORKING EXPERIENCE 

 

 

(TO BE GIVEN SEPARATELY FOR EACH CONSTITUENT FIRM OF JOINT VENTURE / CONSORTIUM) 

 
Name of the Firm: 

 

 

1. Total number of years experience in Civil construction work. 

 

2. Total number of years experience in specialized construction work 

 

(Indicate works that are relevant to the works for which this qualification application is sought) 

 

 

 

Nature of work Number of years of experience 

 

 

i) Road work 

ii) Bridges 

iii) Canal works 

iv) Irrigation structures 

v) Buildings 

vi) Industrial structures 
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Signature of the Contractor Engineer Member 

 

 

 
 

SCHEDULE-D1 
 
 

WORKING EXPERIENCE 

D-1. LIST OF PROJECTS EXECUTED THAT ARE SIMILAR IN NATURE TO THE 

WORK 

Name of 
Employer 

Name of 
location 

and name 
of work 

Contract price in 
Indian Rupees 

Items of 
works 

Date of starting 
the work as per 

Agreement 

Stipulated date of 
completion of the 

work as per 
Agreement 

Actual date of 
completion of 

the work 

Reasons for 
delay in starting/ 

completion, 
if any 

1 2 3 4 5 6 7 8 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

NOTE:-  This page is to be certified by the Engineer-in charge / Employer. 
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Signature of the Contractor Engineer Member 

 

 

 
 

 
WORKING EXPERIENCE 

 

SCHEDULE-D2 

D-2. LIST OF PROJECTS IN PROGRESS THAT ARE SIMILAR IN NATURE TO THE 

WORK 

 

Name of 
Employ 

er 

 

Name of 
location and 

name of work 

 

Contract price 
in Indian 
Rupees 

 
Items of 
works 

 

Date of starting 
the work as per 

Agreement 

Stipulated date of 
completion of the 

work as per 
Agreement 

Revised target 
date of 

completion of 
the work, if any 

Reasons for 
slow progress, if 

any, with the 
updated billing 

amount 
1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

NOTE:-  This page is to be certified by the Engineer-in charge / Employer. 
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Signature of the Contractor Engineer Member 

 

 

 
 

SCHEDULE-“E” 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 
OR ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved 

in any litigation relating to the 

Yes / No 

  

b) 

works. 

If yes: give details: 

 

2. a) Has the tenderer or any of its Yes / No 

  constituent partners been debarred/ 

expelled by any agency in India 

 

 

3. 

 

a) 

during the last 5 years. 

Has the tenderer or any of its 

 

Yes / No 

  constituent partners failed to 

perform on any contract work in 

 

  

b) 

India during the last 5 years. 

If yes, give details: 

 

Note: If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summararily be rejected. 

 

Signature 

 

 

 
SCHEDULE –F 

 
 

AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required attachments are true 

and correct. 

2.The   undersigned   also   hereby   certifies   that   neither   our   firm   M/s   

   nor any of its constituent partners have abandoned any 

road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such 

works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this statement 

or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 

(Signed by an Authorised Officer of the firm) 

Title of Officer 

Name of Firm 

Date: 
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Signature of the Contractor Engineer Member 

 

 

 

 

 

SCHEDULE – G 
 
 

A. STRUCTURE AND ORGANISATION 

Name of Applicant 

 

 (in case of the joint venture/ concern, 

the name of the leading partner) 

1. Head office Address 

Telex No. 

 

Cable address 

 
 

 
2. 

Telephone No. 

Fax 

Regional office Address (if any) 

 

 Telex No. 

Telephone No. 

Cable address 

 

3. 

Fax 

Local office Address 

 

 Telex No. 

Telephone No. 

Cable address 

 Fax  

4. Description of application (e.g. General, Civil Engineering contractor, supplier of equipment etc. Also 

attach relevant extracts from article of deed or other relevant document including the name of Principals). 

5. Name and address of bankers 

6. Main lines of Business. 

7. Name (s) and address (es) of principals of companies to be associated in the project and whether parent / 

subsidiary/others. 

8. Attach an organization chart showing the structure of the company including names and positions of 

directors and key personnel. 

Note : Particulars for items 2,3,4,5,6,7,8 above should be furnished separately for each partner of joint venture/ 

consortium. 

Note : Applicant cover proprietary firm, partnership limited company or corporation, joint venture of consortium. 

 

 

 

 

 

 

 

 

Signature 
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Signature of the Contractor Engineer Member 

 

 

 
 

SCHEDULE – I 

TECHNICAL ASSISTANCE DATA 

 

1. Name of the Technical Assistance firm  

2. Head office Address 

Telex No. 

 Telephone No. Cable address 

 

3. Regional office Address (if any) 

Telex No. 

 

 
Cable address 

 Telephone No.  

 

4. 
 

Name of partners 

a) 

 

  

b) 
 

  

c) 
 

 

Proposed assistance of responsibilities among constituent firms. 

(Attach documentary proof) 

 

a) Finance Distribution 

 

 

b) Work Distributions 

(Indicate details of fields of assistance) 

 

 

 

 

 

 

Signature 
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