BRAHMAPUR DEVELOPMENT AUTHORITY,
COURTPETA, BRAHMAPUR.

Bid Identification No. EM-BeDA-90-2025-26

Under
Housing & Urban Development Department, Bhubaneswar
GOVERNMENT OF ODISHA.

DETAIL TENDER CALL NOTICE (DTCN)
FOR THE WORK

Shifting of (500+100) KVA S/S at Multi Level Car Parking near
Traffic Police Out Post, Old Bus Stand, Brahmapur

ESTIMATED COST: - ¥13,56,590/~




e-Mail: bedaengineers@gmail.com
BRAHMAPUR DEVELOPMENT AUTHORITY
INVITATIONS FORBIDS (IFB)
Bid Identification No. EM-BeDA-90-2025-26
No.19//BeDA (Engg.) Dated.06.01.2026

1. Online tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Bids) in
conformity with detailed Tender Call Notice are invited by the Engineer Member, Brahmapur Development
Authority, Brahmapur on behalf of Governor of Odisha for tender in Single Cover System for the works as
detailed in the table below from respective class of Contractors registered with the State Government and
Contractor of equivalent grade // class registered with Central Government // MES// Railways, having
registered for Electrical works, on production of definite proof from the appropriate authority.

2. The bidders may submit bid for the following work

Bid Security in| cost of Bid
S| Value of (R[s)gy(rggriltne documentin | Class of Period of
No. Name of work W(glé;n mode) Rs. (on line | Contractor | completion
payment
1 2 3 4 5 6 7
1. Shifting of (500+100) KVA | %1356590/- %13565/- %6,000/- |HT Electrical 1
S/S at Multi Level Car Contractor | Month
Parking near Traffic Police
Out Post, Old Bus Stand,
Brahmapur
3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary Documents can be seen in the web site
https://tendersorissa.gov.in

4, The payment for earnest money deposit / Bid Security and cost of bid document shall be made in online

payment mode online.

5. The bid documents will be available in the web site https://tendersorissa.gov.in from 10.00 A.M. of
07.01.2026 to 5.30 P.M. of 16.01.2026 for online bidding.

6. The bidder must possess Compatible Digital Signature Certificate (DSC) of Class-I1 or Class-IlI.

7. Bid shall be received only “on online” on or before 5.30 P.M. of 16.01.2026.

8. Bids received on online, shall be opened at 11.00 A.M. of 17.01.2026 in the Office of the
Engineer Member, BeDA, Brahmapur in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If
the office happens to be closed on the last date of opening of the bids as specified, the bids will be
opened on the next working day the same time and venue.

9. Other details can be seen in the bidding documents

10. The uploaded tender documents must be accompanied with list of T&P and machineries in owned/hired
as per Schedule-E

11. All the uploaded documents in original must be produced for verification within 3 days after the opening
of the bid failing which the bid will be rejected and higher authorities will be moved for cancellation of
D.S.C.

12. The addendum/ corrigendum if any will be hoisted in the website only.

13. The authority reserves the right to cancel any or all bids without assigning any reason there of and not
bound to accept the lowest Tender.

14. The Tenderer must have registered themselves with Contractor Data Management System

(CDMS)available at portal www.sdmsodisha.gov.in which is mandatory as per notification
no.12934/Dt.23.08.2018

Signature of the Contractor Engineer Member
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CHECKLIST TOBE FILLED UP BY THE BIDDER

Sl. . Reference to Whether furnished
No. Particulars clause No. Yes No
01. | Cost of tender paper in case of down loading No.3
Rs.6000/- (On online payment mode)
02. | E.M.D. for Rs.13565/- (On online payment mode) No.3
03. | Copy of valid Registration Certificate No.9
04. | Copy of valid GST Certificate No.9
05. | Copy of PAN Card No.9
06. | No Relation Certificate in Schedule-A Schedule-A
07. | Works Experience - No.17
(A) | List of projects executed that are similar in nature to Schedule-D1
the work (Schedule-D1)
(B) | Works in hand list of projects in progress that are Schedule-D2
similar in nature to the work (Schedule-D2)
08 | Information regarding current litigation, debarring / Schedule-E
(A) | expelling of the tender or abandonment of the work
by the tender (Schedule-E)
(B) | Affidavit (Schedule-F) Schedule-F

Signature of the Contractor

Engineer Member




A. GENERAL INFORMATIONS

CONTRACT DATA

Sl. .
No. Item Details
1 Name of the work Shifting of (500+100) KVA S/S at Multi Level Car
Parking near Traffic Police Out Post, Old Bus
Stand, Brahmapur
2. Employer Vice-Chairman, Brahmapur Development Authority
3. Employer’s Representative Engineer Member, Brahmapur Development Authority,
Berhampur.
4, Accepting Authority Engineer Member, Brahmapur Development Authority,
Berhampur.
5. EStimated COSt ?13,56,590/-
B. BID INFORMATION
7 Intended completion period/ Time 1 Calendar Month
period assigned for completion
8. Last date & time of submission of Bid Date. 16.01.2026
Time. 5.30 P.M.
9. Cost of Bid Document
i. On Line Payment Rs.6000/-
ii. in favour of Engineer Member, Brahmapur Development Authority,
Berhampur.
iii. Payable at Berhampur
10. | Bid Security
i. Amount Rs.13565/- (On online payment mode)
ii. in favour of Engineer Member, Brahmapur Development Authority,
Berhampur.
iii. Payable at Berhampur
11 | Bid validity period 90 days
12 | Currency of Contract Indian Rupee
13 | Language of Contract English

Signature of the Contractor

Engineer Member




Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal with some information about the
firm/Contractor. This is a onetime activity for registering in Portal. During registration, the contractor has to
attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of
appropriate class (Class Il or Class Il1) issued from a registered Certifying Authority such as n-Code, Sify,

TC

S, MTNL etc.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a
user’s DSC will be validated against its date of validity and also against the Certificate Revocation
List (CRL) of respective CAs stored in system database. The system checks the unique ID, password and
DSC combination and authenticates the login process for use of portal.

. The tender documents uploaded by the Tender Inviting Officer in the website

www.tendersorissa.gov.in will appear in the section of “Upcoming Tender” before the due date of tender
sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the homepage.
Only a small notification will be published in the newspaper specifying the work details along with
mention of the specific website for details. The publication of the tender will be for specific period
of time till the last date of submission of bids as mentioned in the “Invitation for Bid” after which the
same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

. If the software application has the provision of payment of cost of tender document through payment

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required
to avail on-line payment.

Furnishing scanned copy of such documents is mandatory along with the tender documents
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall upload the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on-line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if
accompanied by cost of bid document and appropriate bid security. The system shall consider only
the last bid submitted through the E-Procurement portal.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using

Signature of the Contractor Engineer Member
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3.1

3.2.

his DSC; provided the questions are raised before the date mentioned in the home page under critical
dates.

1.7. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for
detail study. Any other drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the Superintending Engineer and Engineer Member as
mentioned in the Contract Data will be open for inspection by the bidders. The bidder is required to
down load all the documents including the drawings for preparation of his bid. It is not necessary for
the part of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading
his bid. He is required to up load documents related to his eligibility criteria and qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid,
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.
Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt
the bidding process and in such cases the bid security shall be forfeited.

1.8. Any addendum issued shall be part of the bidding documents and shall be notified in the website
www.tendersorissa.gov.in / notice board and through paper publication.

1.8.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder
shall carefully go through the document and prepare the required documents and up load the scanned
documents in Portable Document Format to the portal in the designated locations of Technical Bid.
He will fill up the rates of items or percentage in the BOQ down loaded for the work
in designated Cell and up loads the same in designated locations of Financial Bid. Submission
of document shall be affected by using DSC of appropriate class.

BID SECURITY: The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned
under NIT/Contract Data. The bidder shall scan all the written pages of the bid security and up load the
same to the system in designated place. The on-line bidder shall deposit the original copy of the ‘bid
security’ within the specified period mentioned in the DTCN (after receipt date of bid but before opening
date & time of bid) with the “Officer inviting the Bid”. The Officer inviting the bid shall not be responsible
for any postal delay and/or non-receipt of the original copy of the bid security on or before specified date
and time. Non-submission of bid security within the designated period shall debar the bidder from
participating in the on-line bidding system and his portal registration shall be cancelled. His name shall
also be informed to the registering authority for cancellation of his registration.
FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his
system and undertake the necessary preparatory work off-line and upload the completed tender at his
convenience within the final date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure
blank. He has to only write the figures, the words will be self-generated. The Bidders are advised to up load
the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem
of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He

shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and

store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the

documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes
sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit
the bid to the portal.

Signature of the Contractor Engineer Member
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3.2.1.The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be
submitted after due date and time. Therefore, only after satisfying that all the documents have been uploaded,
the Bidder should activate submit button.

3.2.2.the e-procurement process each process are time stamped. The system can identify each individual who

has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid
non-responsive. However, the Officer inviting the Bid if so, desires can ask for legible copies or original
copies for verification with in a stipulated period provided such document in no way alters the Bidder’s
price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security
shall be forfeited.

3.2.2.the e-procurement process each process are time stamped. The system can identify each individual who
has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid
non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original
copies for verification with in a stipulated period provided such document in no way alters the bidder’s
price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security
shall be forfeited.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the
authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

6. LATEBIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and
concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as asked
for by the system including the price bid. In doing so, the bids already submitted by the bidder will be
removed automatically from the system and the latest bid only will be admitted. But the bidder should
avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic
jam or power failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, with drawal of bid is allowed. But in such case, he has to write a letter
with appropriate reasons for his with drawl addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.

Signature of the Contractor Engineer Member



8.  OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date
is available in IFB, tender document as well as the home page of portal. Bid opening can be done by
the authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on to the
portal during that time.

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which
they appear in the “Invitation for Bid”.

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid
Security in the form specified in the DTCN, received after last date of receipt of bid and before opening
of the bids shall be opened and declared.

8.4.1. Combined bid security for more than one work is not acceptable.

8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender
cannot be opened.

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid
document and the scanned document of Bid security with that of the original submitted. If found in
order, they will continue opening of all other documents in the system provided under Technical Bid.

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the
qualification Information and other information furnished.

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify to the
documents in the Technical Bid, if necessary, with respect to any doubts or illegible documents required
for Technical Evaluation.

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid,
will finalize the list of responsive bidders. They will log on to the site with their DSC and record their
comments on the technical evaluation page in the system. The Officer Inviting the Bid if also the accepting
authority, shall log on to the system with his digital signature and check the technical evaluation. He
can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical
evaluation by the Accepting authority in the system, the system shall automatically generate
letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder
that their technical bid has been evaluated responsive with respect to the data/information furnished by
him and the letter shall also intimate him the date & time of opening of financial bid. The system shall
also inform the non-responsive bidders in their e-mail ID that their bid has been found non- responsive.

Signature of the Contractor Engineer Member



8.6.

8.7.

8.7.1.

8.7.2.

8.7.3.

The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders.
But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a
later date the bidder is found to have misled the evaluation through wrong information, action as per
relevant clause of DTCN shall be taken against the bidder/contractor.
After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the
technically qualified bidders shall be opened on the due date of opening. Members of the bid
opening committee log on to the system in sequence and open the financial bids for the technically
qualified bidders. The opening of financial bid by the opening officer using their DSC shall decrypt the
financial bids.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.
The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.
At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be
rejected.

8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any

discounts and withdrawals, and such other details as the officer inviting the tender may consider
appropriate, will be announced by him or his authorized representatives at the time of opening.

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6.

8.7.7.

9.

10.

The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall

auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for that

particular work by logging on to the portal with his DSC from anywhere.

CLARIFICATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask lowest bidder for clarification of his rates including reduction of rate on negotiation
and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1

first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be

visible to all the participating bidders after opening on their respective logins. Each activity is
recorded in the system with date and time stamping. Tenders in which the bidder quotes more
than 14.99% less then estimated cost shall be out rightly rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required to be
furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall
be treated as closure of the Bid process and commencement of the contract.

Signature of the Contractor Engineer Member
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OFFICE OF THE ENGINEER MEMBER

BRAHMAPUR DEVELOPMENT AUTHORITY: BERHAMPUR
DETAILED TENDER CALL NOTICE FOR BUILDING WORKS.

1. Sealed Percentage Rate bids are invited from respective Class of Contractors //
Firms registered with State Govt. and Contractors // Firms of equivalent Grade // Class
registered with Central Govt.// M.E.S // Railways for execution of Works on production
of definite proof from the appropriate authority in prescribed form to be eventually drawn
up in P.W.D form P-1 for the work “shifting of (500+100) KVA S/S at Multi Level Car Parking

near Traffic Police Out Post, Old Bus Stand, Brahmapur.” at an estimated cost of  13,56,590/-
(Rupees Thirteen Lakh Fifty Six Thousand Five Hundred Ninety) only.

2. The bid documents consisting of specifications, the schedule of quantities and set of terms and
conditions of contract and other necessary documents can be seen in the web site www.tendersorissa.gov.in.
3. The bid must be accompanied by Earnest Money Deposit // Bid Security of the amount specified for the

work in IFB, in favour of Engineer Member, Brahmapur Development Authority, Brahmapur online
payment mode only.

4, The bid documents will be available in the web site www.tendersorissa.gov.in. from 07.01.2026 at 10.00
A.M. to 16.01.2026 at 5.30 P.M.

5. The bidder must possess compatible digital signature certificate (DSC) of Class-1I or Class-1lI in single
cover system.

6. The bid shall be received only “On online” on or before 5.30 PM of 16.01.2026 Bid received on online
shall be opened at 11.00 A.M. on 17.01.2026 in the office of the Engineer Member, Brahmapur Development
Authority, Berhampur in the presence of bidders who wish to attend. Bidders who participated in the bid can
witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on
the last date of receipt and date of opening of bids as specified, the bids will be received and opened on the next
working day at the same time and venue maintaining the same time gap between receipt and opening.

7. Financial instrument such as cost of Bid Documents and Bid Security in original shall have to be
deposited before the Engineer Member, Brahmapur Development Authority, Berhampur in between the date and
time of closing and opening of the bid on working days, failing which the bid shall be summarily rejected.

8. The intending bidders are required to produce documents like Original Registration Certificate, valid
GST Certificate., PAN Card, EPF Code, after opening of the bid for verification purpose in the later stage
alongwith the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-l of Schedule-C preferably within 3 (Three) working days after the date of opening of the bid.
Furnishing scanned copy of such documents alongwith the bid document is mandatory. Otherwise, his/her bid
shall be declared as non-responsive and thus liable for rejections.

9 The work is to be completed in all respects within 30(Thirty) days. Tenderers whose tender is
accepted must submit a work programme at the time of execution of Agreement.

10 All tenders received will remain valid for a period of 30 (Thirty) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

11 The Engineer Member, Brahmapur Development Authority, Berhampur reserves the right to reject any
or all tenders received without assigning any reason thereof.
12. The tenders whose tender is selected for acceptance shall within a period of seven days upon written

intimation being given to him of acceptance of his tender make an initial security deposit of 2% (Two percent) of
the tendered amount as shown in Clause-3 above and sign the agreement in the P.W.D. Form P-1 (Schedule
XLV No.61) for the fulfillment of the contract in the office of the Engineer Member, Brahmapur
Development Authority, Berhampur. The earnest money deposited will be refunded automatically online to
the bidder after signing of agreement and issue of work order. This security deposit (2%), and the amount
withheld according to the provision of P-1 Agreements shall be retained as security deposit for due fulfillment
of this contract. Failure to enter in to the required Agreement and to make the security deposit, as above shall
entail forfeiture of the Earnest Money. No tender shall be finally accepted until the required amount of security
deposit (money) is deposited. The written agreement to be entered in to between the Contractors and the BeDA
shall be the fundamental right of the parties and the contract shall be deemed to be incomplete until the
agreement has first been signed by the contractor and then by the proper officer authorized to enter in to
the contract on behalf of BeDA. The Department will accept the security deposit in form of
NSC//KVP//POTD//POSB//Deposit receipt of Scheduled Bank A/C duly pledged in favour of the Engineer
Member, Brahmapur Development Authority, Berhampur and in no other form.

13. The rate should be quoted in percentage rate only. Percentage rate quoted by the contractor shall be
accurately filled in figures and words, so that there is no discrepancy. If any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage Excess / Less and total rate quoted by
the contractor, then the percentage will be taken as correct. The percentage quoted in the tender without

Signature of the Contractor Engineer Member
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Mentioning excess or less and not supported with the corresponding amount will be treated as excess. The
contractor will write percentage excess or less up to one decimal point only. If he writes the percentage excess or
less up to two or more decimal point, the first decimal point shall only be considered without rounding off. Where
the contractor has omitted to quote the rates either in figure and words, the officer opening the tender should
record the omission. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of the bill as the case
may be.

14, The contractor will be responsible for payment of all royalities other charges for quarrying materials. All
local taxes inclusive of State Sales Tax and Income Tax, Octroi Charges, Ferry and Tollage charges are to be paid
by the contractor. GST at the rate 18% shall be paid extra.

15. No departmental material will be supplied to the contractor from the departmental store unless under
special circumstances when the department feels it essential.
16. If the contractor removes any materials or stock so supplied to him from the site of work with a view to

disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the
contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty so imposed shall be recovered from any sum that may then or at any time there
after become due to the contractor or from his security.

17. The contractor should be fully liable to indemnify the Department for payment of the compensation
under workmen’s compensation Act-V 111 of 1823 on account of the workmen being employed by him & the full
amount of compensation paid will be recovered from the Contractor

18. Every tenderer must examine the Detailed Specification of Orissa PWD before submitting his tender.
The right is reserved without impairing the contract to make such increase or decrease in the quantities of items of
work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the
work fully and satisfactorily. Such increase shall in no case invalidate the contract or rates. It shall be definitely
understood that, BeDA does not accept any responsibility for the correctness of completeness of the quantities
shown in the schedule. The schedule is liable to alteration by omission or addition or deduction and such
omission, deductions shall in no case invalidate the contract & no extra monetary compensation will be
entertained.

19. a. All reinforced cement concrete work should conform to Orissa Detailed Specification and should be M-25
having a minimum compressive strength (in work test) 200 Kg // Sgm in 15cm.cubes at 28 days after mixing and
test conducted in accordance with 1S-456 and 1S-516 using 12mm to 20mm size black hard crusher broken
granite chips (20mm.size not to exceed 25%). The Reinforcement for all RCC work shall be, HYSD Fe-
500gr.

19. b. The make of the steel should be TATA, JINDAL, SHYMa Steel RINL, SAII.

20. Shuttering and centering shall be with seasoned sal wood planks, the inside of which shall be lined
with suitable sheeting and leak proof and water tight or alternatively steel shuttering and centering may be used.
21. The contractor shall make all arrangement for proper storage of materials. But, no cost for raising shed
for the storage of materials and pay to watchman etc. will be borne by Department. These expenses

to be borne by the contractor. The Department is not responsible for considering theft of materials at site. It is at
contractor’s risk. Under any such plea, if the contractor stops the work, he shall have to pay the penalty as per
Clauses of the P-1 contract.

22. For the purpose of jurisdiction in the event of dispute if any contract should be deemed to have entered
in to within the state of Orissa and it is agreed that, neither party to the contract nor the agreement will be
competent to bring a suit in regard to the matters covered by this contract at any place outside the State of Orissa.
23. After the work is finished all surplus materials and debris are to be removed by the contractor and
preliminary works such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed
from the site. No extra payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items. The ground up to 15-meter radius shall be cleaned and rough dressed.

24, The contractor shall not interfere with the execution of water supply or electrical fittings arrangements
and any other works entrusted to any other agency by the Department at any time during the progress of work.

25. The Department will have the right to inspect the scaffolding and centering made for the work and can
reject partly or fully such structures if found defective in their opinion.

26. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his
own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night works
whenever necessary at his own cost.

217. Bailing out of water from the foundation either rain water or sub soil water, if necessary, should be borne
by the Contractor. No payment will be made for Benchmarks, level/pillars, profiles and benching and leveling
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ground where required. The rates quoted should be for finished items of work inclusive of those incidental items
of work.

28. All the quantities mentioned in the schedule are combined for ground floor and multi floor in case of
multi-storied building and the rates should be through for the same.
29. Cement concrete in roof slabs, beams and wherever prescribed by the Engineer-in-charge shall be

machine mixed and vibrated and the contractor should arrange his own concrete mixer, vibrator, and pumps etc.

for the purpose.

30. It should be understood clearly that, no claims whatever will be entertained if the work will be curtailed

or stopped at any stage.

31. The tenderer shall have to be abiding by the C.P.W.D safety code introduced by the Government of

India, Ministry of Works, Housing and Supply in their standing orders No.44 to 46 Dtd.25.11.57, which can be

seen in the office of the Engineer Member, Brahmapur Development Authority, Berhampur on working hours.

32. The contractor will abide by the fair wages clause as introduced by the Government & abid by the rules of
OPWD Code..

33. The Department will have the right to supply at any time in the interest of work, any Deptt. Materials to

be used in the work and the contractor shall use such materials without any controversy or dispute on that

account. The rates of such materials will be at the stock issue rates fixed by the department plus storage charges

or market rates whichever is higher.

34. The Contractor will be responsible for the loss or damage if any departmental materials, equipments

supplied to him under Clause-28 during execution of the work due to reasons whatsoever and the cost of such

materials will be recovered from him at the prevailing stock issue rates plus storage charges or market rates

whichever is higher.

35 The contractor should arrange at his own cost necessary tools and plants, pumps, vibrator, concrete

mixer etc. required for the efficient execution of the work and rates quoted should be inclusive of the running

charges of such plant &cost of consumables.

36. The contractor will have to submit to the Engineer Member, Brahmapur Development Authority,

Berhampur monthly return of labour both skilled & unskilled engaged by him in the work.

37. The tenderers are required to go through each clause of P.W.D form P-1 in addition to Clauses

mentioned herewith before tendering.

38. No part of the contract shall be sublet without written permission of the Engineer Member, Brahmapur

Development Authority or transfer be made by Power of attorney authorizing others to receive payment on the

contractor’s behalf.

39. No tender documents(offline)will be sold to the intending tenderers.

40. If any further necessary information is required, the Engineer Member, Brahmapur Development

Authority, Berhampur will furnish such information, but it must be clearly understood that, tenders must be

received in order and according to instructions.

41, Cement shall be used by bags containing 50 Kgs. and weight of one cubic meter of cement being taken
as 14.42 quintal. The cement to be used should be of ULTRATECH//ACC//KONARK make only.
42. In the event of any delay in the supply of detailed structural designs for unavoidable reasons, reasonable

extension of time will be granted on the application of the contractor, but no claim for monetary compensation
will be entertained under any circumstances.

43. No contractors will be permitted to furnish their tender in their own manuscript paper.

44, (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself / themselves about the quality
and availability of materials. In every case the materials must comply with the relevant specifications. Complaints
at future date that the availability of materials at quarries has been misjudged cannot be entertained.

(ii) For the purpose of estimates the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The Contractors would however
be responsible for procurement of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of building. Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

45, BeDA will not however, after acceptance of contract rate pay any extra charges for lead or any other
reason in case the contractor is found later on to have misjudged the materials available.

46. All fittings for doors and windows if supplied by the contractor should be of best quality having ISI
mark and should be got approved by the Engineer-in-charge before they are used in the work.

47. The tenders containing extraneous conditions not covered by the tender call notice is liable for rejection.
48. After commencement of the work, the contractor shall arrange at his own cost all requisite equipments
for testing building items if found necessary and bear the entire cost of such test.

49, Tenderers are required to submit (1) List of works in the hand in the prescribed proforma enclosed
herewith (2) List of T&P (3) List of works executed alongwith the tenders.

50. Letters etc. found in the tender box, raising or lowering rates of dealing with any point in connection
with the tender will not be considered

51. All reinforced cement concrete works should be machine mixed, vibrated and finished smooth. Extra

charges for plastering if required to any R.C.C structures like columns, chajjas etc. shall not be paid.
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52. Tenders may at their opinion quote reasonable rate for each item of work carefully, so that in one item it
is not unworkably low and other too high.
53. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his

own cost if the work as shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected by the

Engineer Member. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Engineer Member in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

54. Income Tax as admissible under rules from time to time on the gross amount of bill will be deducted
from contractor’s bill. Surcharges as applicable by the I.T Act will also be levied over and above the tax.

55. GST @18% shall be paid extra.

56. The tenderer shall bear the cost of various incidental sundries and contingencies necessitated by the
work falling within the following or similar category.

(8). Rent, royalities and other charges of materials, octroi duty, all other taxes including sales tax,
ferry tolls, conveyance charges and other costs on account of land and buildings required by the tenderer for
collection of materials, storage, housing of staff or other purpose including temporary building materials of the
work. No rent however be payable to BeDA for temporary occupation of land owned by BeDA at the site of
work.

(b). Labour camps and huts necessary to a suitable scale including conservancy and sanitary

arrangements thereon to the satisfaction of the local health authorities.

(c). Suitable water supply including pipe water supply wherever necessary for the staff.
(d). Fees and dues hired by municipality, canal and water supply authorities.
(e). Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(). Suitable fencing, barriers, signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

(9). Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also sums which may become payable due to operation of Workman’s
Compensation Act.

(h). The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments required for
under reamed pile foundation for starting the work.
57. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.
58. Deleted
59. The materials like Cement, Steel, Paints etc. procured & used by the Contractor for the above noted
work should be as per I.S.1 specification and to be got approved from the Engineer-in-charge before execution.
60. Special Class Contractor shall employ under him one graduate Engineer and two Diploma Holders

belonging to the State of Orissa likewise “A” Class Contractor shall employ under him one Graduate Engineer, or
two Diploma holder belonging to the State of Orissa. The employment of such Graduate Engineers and Diploma
Holders under the Contactor shall be full-time and continuous and they shall not be superannuated, retired
dismissed or removed personnel from any State Government or Central Gowvt. Service / Public Sector
undertakings / Private Companies and Firms or ineligible for appointment to Government Service. The contractor
shall pay them monthly emoluments which shall not be less than the emoluments of personnel of equivalent
qualification employed under the State Government of Orissa. The Chief Engineer, Roads, Orissa may however,
assist the contractor with names of such un-employed Graduate Engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with each tender, as to who would be supervising the work.

61. The companies or individuals registered with Works Department / Public Health Department &
Electrical Department having both legal competency and expertise in Civil, Public Health and Electrical
Engineering works need put tenders for this composite work and the documentary evidence under appropriate Act
in support of their legal competency and expertise to execute Civil, Electrical and P.H works invariably should
accompany their tender papers. The Civil Contractor in order to take part in the Turn-key tender should enter in to
a joint venture agreement with eligible/ Registered PH/ Electrical Contractors (Associated with the joint venture)
and a copy of such agreement after due registration should be furnished to the E.M,,BeDA inviting composite
tender for purchase of tender documents. This shall also form a part of the tender and should be attached with the
tender. If the Civil Contractor is having registration in P.H and Electrical works under the same name and style,
the question of joint venture does not arise. The tender papers shall bear signature of authorized person of the
tenderer; the letter of authorization should accompany tender papers. The authorization should clearly indicate the
name of legal person to sign and enter in to agreement and receiving payment and will be responsible for all
contractual obligations for execution of work for Civil, S.I and W.S and Electrical items of work to the Engineer-
in-charge as mentioned in Clause- 4 (ii).
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62. The contract will be drawn up in P.W.D P-1 contract form. The contract shall be drawn & signed by
Engineer Member, Brahmapur Development Authority on behalf of BeDA. In the interest of expeditious
execution of work, payment of interim bills (Running A/C. bills) shall be made by the Engineer Member,
Brahmapur Development Authority, Berhampur for final adjustment and compilation of accounts. Each bill of the
Special Class or “A” Class Contractor shall be accompanied by an employment Roll of the Engineering personnel
together with a certificate of the Graduate Engineer or Diploma holder so employed by the Contractor to the
effect that, the work executed as per the bill has been supervised by him. (As per G.O, Works Department
No0.1606 Dtd.17.01.1986).
63. M/S.0. B & C.C. Ltd shall be allowed a price preference up to 3 % on the lowest quotation and will be
given an opportunity to state whether the firm will be willing to reduce the quotation to the work up to 3% above
the lowest valid tender acceptable.
64. Number of tests as specified in 1.R.C/ MoRT&H / 1.S.1 specification required for construction of Roads/
Bridges/ Buildings or any structural works will be conducted in any Govt. test house/ Departmental
Laboratories//Regd. materials testing laboratories as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection/ transportation of samples/ specimen etc will be borne by the Contractor.
The collection of samples and testing are to be conducted both prior to execution and during execution as may be
directed by the Engineer-in-charge and in both the counts the cost shall be borne by the Contractor. An
Engineering Personnel of the executing agency should be present at work site at the time of high-level inspecting
officers in the rank of Vice-Chairman & above.
65. The Contractor is required to pay royalities to Government as fixed from time to time and produce such
documents in support of their payment to the concerned Engineer Member along with their bills, failing which the
amount of royalities of different materials as utilised by them in the work will be recovered from their bills and
deposited in the Revenue Deptt.
66. The incentive for the works costing more than Rs.40.00 lakh in case of Building and Rs.3.00 Crore in
case of road works in original nature will be paid @ 1% of estimated cost of original works if completed before
one month of original stipulated date of completion and 2% of the estimated cost if completed before two months
of original stipulated date of completion (Part of the month shall be excluded) shall payable to the contractor. The
maximum incentive will be allowed 2% only. No incentive will be paid in case of works where extension of time
is allowed.
67. Additional Performance Security (APS):-
APS value shall be calculated as per the Office Memorandum No.07764600022025 173/
Dt.03.01.2026
68. An affidavit shall be furnished by the Contractor at the time of submission of tender papers about the
authentication of tender documents including bank guarantee. This has been concurred in by the Law Department
& Finance Department vide their U.O.R No.1242/L. Dtd.05.08.2003 and No.195/EF-1 Dtd.04.03.2004
respectively.
69. No materials like cement, steel, paint, bitumen etc. will be supplied by the department to the work. All
materials to the work shall be arranged by the Contractor at his own cost. The materials to be used for the work
shall be as per 1.S.S/ 1.R.S.C specification approved by the Engineer-in-charge before execution of work.
70. In accordance with G.O Works Department O.M.No0.2234 Dtd.19.11.2005, if the tenderer back out from
the offer before acceptance of tender by the competent authority may attract penal action including forfeiture of
E.M.D and action for black listing the tenderer.
71. TECHNICAL SPECIFICATION: - The items of work shall be executed in accordance with B.L.S
Code. For construction of pile foundation special precaution should be taken to avoid saline
intrusion and segregation of concrete. Before pouring of concrete, temporary encasing to be
provided. The water inside the bore to be drained out completely. Thereafter pre-fabricated
MS reinforcement (corrosion resistance steel HYSD bars Fe- 500 D grades) such as 12tor -
6nos verticals and 8tor as binder @175centre to center to be inserted into the bore in perfect
plumb. The clear cover between wall and reinforcement shall be 50mm. Minimum. Concrete
with rich mixture of cement to be provided in the bore and temped vigorously & continuously.
The temporary encasing slowly withdrawn.

Signature of the Contractor Engineer Member



15

72. CERTIFICATE OF NO RELATIONSHIP: -

I / We hereby certify that, | / We am / are not related to any officer of BeDA of the rank of Assistant
Engineer and above and any Officer of the rank of Assistant Secretary and above of the H & UD Department. |
am also aware that, if the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture
of E.M.D and total Security Deposit and | / We shall be liable to make good the loss or damage resulting from
such cancellation.

It also notes that, non-submission of this certificate will render liable for rejection.

73. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: -

74.1 The bidder / Tenderer whose bid has been accepted will be notified of the award by the Engineer
Member prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that, the
Engineer Member will pay the contractor in consideration of the execution, completion and maintenance of the
works by the contractor as prescribed by the contract. (Hereinafter and in the contract called the “Contract
Price”).

74.2 The notification of award will constitute the information of the contract subject to the fulfillment of
1.S.D & additional performance security in accordance with the provisions of the agreement.

74.3 The agreement will incorporate all clauses between the Engineer Member and the successful bidder,
within 15 (fifteen) days following the notification of award alongwith the Letter of acceptance. The successful
bidder will sign the agreement and deliver to the Engineer Member. Following documents shall form part of the
agreement.

(). The notice inviting bid and the documents including additional conditions, specifications and
drawings if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

(b) Standard P.W.D Form- P-1.

75. TIME CONTROL: -

75.1  Progress of work and Re-scheduling Programme.

75.1.1 The Engineer Member / Engineer-in-charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the bid process and commencement
of the contract.

75.1.2 Within 7(Seven) days of issue of the letter of acceptance, the Contractor shall submit to the Engineer-
in-charge for approval a Programme commensurate to Clause No.3 showing the general methods, arrangements
and timing for all the activities in the works alongwith monthly cash flow forecast.

75.1.3 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in
which the time allowed for any work exceed one month to complete 1/4™ of the whole of the work before 1/4" of
the whole time allowed under the contract has elapsed, 1/ 2 of the whole of the work before 1/ 2 of the whole time
allowed under the contract has elapsed, 3/4" of the whole of the work before 3/4" of the whole time allowed
under the contract has elapsed.
75.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress.

of the works does not conform to the programme to which consent has been given, the Contractor shall
produce at the request of the Engineer-in-charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the Contractor does
not submit an up-dated programme within this period, the Engineer-in-charge may withhold the amount of 10 %
of the contract value from the next payment certificate & continue to withhold this amount until the next payment
after the due on which the overdue programme has been submitted
75.1.5. An update programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of
the activities.
75.1.6  The Engineer-in-charge’s approval of the programme shall not alter the Contractor’s obligations.
75.2 Extension of the Completion Date.
75.2.1 The time allowed for execution of the works as specified in the contract date shall be the essence of the
contract. The execution of the works shall commence from the 15™ day or such time period as mentioned in letter
of award after the date on which the Engineer-in-charge issues written orders to commence the work or from the
date of handing over of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, BeDA shall without prejudice to any other right or remedy available in law be
at liberty to forfeit the earnest money & performance guarantee // Security deposit absolutely.
75.2.2 As soon as possible after the contract is concluded the contractor shall submit a Time & Progress chart
for each mile-stone and get it approved by the Department. The chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the

dates of commencement and completion of various trades of sections of the work and may be amended as
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necessary by agreement between the Engineer-in-charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contactor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per mile-stone given in contract data.
75.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works.

(i). Force measure, or

(if) Abnormally bad weather, or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, affecting any of the trades employed on the work,
or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the contractor taking steps to accelerate the remaining work and
which would cause the contractor to incur additional cost, or

(vii) Any other cause, which, in the absolute discretion of the Authority mentioned, in contract date is
beyond the contractor’s control.

75.2.4 Request for re-schedule and extension of time to be eligible for consideration, shall be made by the
Contractor in writing within 30 (thirty) days of the happening of the event causing delay. The Contractor may
also, if practicable indicate in such a request the period for which extension is desired.

75.2.5 In any such case, a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the contractor by the Engineer-in-charge in writing within 2 (two) months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor.

75.3 Compensation for Delay.

75.3.1 If the Contractor fails to maintain the required progress in terms of Clause-2 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall without prejudice to any other
right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Vice-Chairman (Whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for every completed
day / month (as applicable ) that the progress remains below that specified in Clause- 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be computed on per day basis, provided
always that, the total amount of compensation for delay to be paid under this condition shall not exceed 10% of
the (Tender Value of work or to the Tendered Value of the item or group of items of work for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone (s) in terms of Clause-2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of
time. With holding of this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone (s), the
withheld amount shall not be released. In case the Contractor fails to make up for the delay in subsequent
milestone (s) amount mentioned against each milestone missed subsequently also shall be withheld. However, no
interest, whatsoever, shall be payable on such withheld amount.

75.4  Bonus for Early Completion.

75.4.1 For availing incentive clause in any project which is completed before the stipulated date of completion
subject to other stipulations it is mandatory on the part of the concerned Engineer Member to report the actual
date of completion of the project as soon as possible through Fax of E-mail so that the report is received within 7
days of such completion by the concerned Higher Authorities of BDA. The incentive for timely completion
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should be on a graduated scale of 1% to 5% of the Contract Value. Assessment of the incentives may be worked
out for earlier completion of work in all respect in the following scale.

» Before 30% of the contract period = 5% of the contract value

» Before 20% to 30% of the contract period = 4% of the contract value.

» Before 10% to 20% of the contract period = 3% of the contract value.

» Before 5% to 10% of the contract period = 2% of the contract value.

» Before 5% of the contract period = 1% of the contract value.

The amount of Bonus if payable shall be paid along with final bill after completion of the work. Such
facility will be provided for the works costing more than Rs.40.00 lakh in case of Building and Rs.3.00 Crore of
Road works of original nature.

75.5 Management Meetings.

75.5.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters raised
in accordance with the early warning procedure.

75.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the management meeting and stated in writing
to all who attended the meeting.

applicants shall furnish the followings:

a. Required E.M.D. (Bid Security) as per the clause N0.07, failing which tender will be liable for rejection.
b. Scanned copy of valid Registration Certificate, Valid GST Certificate, PAN Card and EPF Code at the
time of execution of Agreement along with the tender documents as peer Clause-09.

C. Information regarding (i) Evidence of ownership of principal machineries // equipment in Schedule-C

as peer Annexure-I of Schedule-C(ii) Annexure-111 of Schedule-C & (iii) Annexure-1V of Schedule-C if required
as per Clause No.10 scanned copy of all documents are to be furnished with the bid.

d. Information in scanned copy regarding current litigation debarring // expelling of the applicant or
abandonment of work by the applicant in Schedule- E and affidavit to that effect including authentication of
tender documents and Bank guarantee in Schedule-F as per clause-11.

e. Information regarding experience in similar nature of works in Schedule-D-1 & Schedule-02 as per
Clause-13 with scanned copy of experience certificate.
f. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN

after last date and time of submission of bid but before the stipulated date & time for opening of the bid. Non-
submission of original bid security and cost of bid document within the designated period shall debar the bidder
from participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also
be informed to the registering authority for cancellation of his registration.

g. Uploading copy of valid Smart Card / valid R.C. Book against different vehicles.

h. In each lease deed executed towards hiring of vehicles / machineries, the specific name of wok tendered
for, should invariably be mentioned in the lease deed.

76. In case the 1% lowest tenderer or even the next lowest Tenderer withdraws in series one by one, thereby

facilitating a particular tender for award then they shall be penalized with adequate disincentives with forfeiture
of E.M.D unless adequate justification for such back out is furnished. Appropriate action for black-listing the
tenderer shall also be taken against for disincentives of the Tenderer.

77. In case the reason for backing out of the 1%t lowest tenderer is justified, then the offer of 2" lowest
tenderer may be accepted provided that the 2™ lowest tenderer negotiates with the rates of 1t lowest tenderer.
However, approval from the next higher authority is mandatory for such cases.

Similarly, if more than one of the Lowest Tenderers starting from the 1% lowest in series, such is the 1%
lowest and the 2™ lowest tenderer, withdraw this should automatically stand cancelled unless for very special
reasons to be recorded in writing. Approval of next higher authority is to be obtained prior to acceptance of the
offer of other contractors quoting higher rates in the larger interest of getting the works done in time. In such
cases, the next higher authority should accept the tender only if the 3™ lowest tenderer agrees to undertake the
work at the rate quoted by the 1st'owest tenderer. In case of some extreme urgency or other valid reasons, the
deviation from the lowest rates may be considered, but this should go to the 2™ higher level of Authority in the
hierarchy for acceptance. In such cases prior detailed investigation of the circumstances and reason thereof should
be recorded in writing for accepting such tender at higher rates than the 1% lowest offer.

78. Request for adjustment of E.M.D for other works is liable for rejection.

Signature of the Contractor Engineer Member
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79. To rescind contract (of which recession notice in writing to the contractor under the hand of the Engineer
Member shall be conclusive evidence), 20% of the value of left over work will be realized from the Contractor as
penalty.

80. Engineer Contractors desirous of participating in the tenders should also furnish the required E.M.D at
the prescribed rate. In case they desire to avail exemption of E.M.D, they are to produce at the time of opening,
their original license for an entry to that affect (Such facilities are limited to 3 (three) works in a financial year).

81. The above clauses supersede earlier clauses of similar/ identical nature.

82. Before acceptance of tender the successful bidder will be required to submit a work programme and
mile stone basing on the final achievement so as to complete the work within the stipulated time and incase of
failure on the part of the Agency to achieve the mile stone liquidated damage will be imposed.

82 (Eighty-two) Clauses only..
APPROVED
_Sd_

Engineer Member
Brahmapur Development Authority

Signature of the Contractor Engineer Member
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PERFORMANCE RECORD OF CONTRACTORS

1. Name of the Contractor :-
2. Registration No. and Date :--
3. Class of Contractor :--
4, Licensing Authority :--
5. Licence valid up to :--
6. Details of works executed :--
Jobs Agreement Date of Stipulated Whether work Reasons for
under amount commen date of is progressing delay if any
execution cement completion as per programme
2 3 4 5 6 7
7. Whether the contractor has requisite machineries & personnel deployed (details of machinery and
personnel deployed :--
8. Whether the quality of construction is satisfactory :--
9. Whether he has capability to make good the loss time :--
10. Whether the contractor has abandoned a work in the past three years, if yes, the details thereof :--
11. Whether the contractor has entered in to any litigation in the past, if yes the details there of :--
12. Name of the Certifying Officer Signature of Contractor

with Official Seal.

Signature of the Contractor Engineer Member



CERTIFICATE OF NO RELATIONSHIP SCHEDULE-A
I/We hereby certify that 1/We* am/are* related/not related(*) to any officer of BeDA of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the H & UD
Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good
the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer

Date:-

SCHEDULE-B
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(A class / Special Class / Super Class contractors only )
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm
/ company and their bio-data are furnished below.

Name of If they are superannuated /

Engineering Whether full retired / dismissed or

personnel time removed personnel from
SI. | appointed for Qualification Date of Monthly engagement state Govt./ Central Govt ./
No supervising Appointment | emolument g e?n q Public Sector Undertaking /
contractor’s . private Companies and s or
: continuous. A
work with any one ineligible for
address. Government service.
1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Signature of the tenderer .

Date :-

ANNEXURE — 1 OF SCHEDUILE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

Sl. No.

List of plants and equipments

Requirement

Marks
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ANNEXURE — 111 OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE ENGINEER MEMBER

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

When it is
S| Name of the Identification Year of Condition Since when likely to be
N(; machineries/ No./ Engine/ | Capacity purchase (Working / deployed released from
equipments Chassis No. breakdown) under him current
assignment
1 2 3 5 6 7 8

ANNEXURE — IV OF SCHEDULE-C

TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

ENGINEER MEMBER

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE

Name of the | NaMeOTtNe 1 yoe ofthe | 1ime schedule
work for DIVISIﬁn under place where f(;r mo_vemer:}

Sl. | Name of Equipment & | Required which | Whose equipments of equipmen
ineri i jurisdiction machineries to

No Machineries No. Equipment & - and -
Machineries | EQuipment& | oo ies | Worksite for
deploved Machineries deploved use in tendered
Ploy deployed ployed. work

Signature of the Contractor

Signature of the tenderer

Engineer Member
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SCHEDULE-D

WORKING EXPERIENCE

(TO BE GIVEN SEPARATELY FOR EACH CONSTITUENT FIRM OF JOINT VENTURE / CONSORTIUM)

Name of the Firm:

1. Total number of years experience in Civil construction work.

2. Total number of years experience in specialized construction work

(Indicate works that are relevant to the works for which this qualification application is sought)

Nature of work

ii)
iii)
iv)
v)

vi)

Road work

Bridges

Canal works
Irrigation structures
Buildings

Industrial structures

Signature of the Contractor

Number of years of experience

Engineer Member



SCHEDULE-D1

WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED THAT ARE SIMILAR IN NATURE TO THE

26

WORK
Name of Name of Contract price in Items of Date of starting Stipulated date of Actual date of Reasons for
Employer location Indian Rupees works the work as per completion of the completion of delay in starting/
and name Agreement work as per the work completion,
of work Agreement if any
1 2 3 4 5 6 7 8

NOTE:- This page is to be certified by the Engineer-in charge / Employer.

Signature of the Contractor

Engineer Member
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SCHEDULE-D2
WORKING EXPERIENCE

D-2. LIST OF PROJECTS IN PROGRESS THAT ARE SIMILAR IN NATURE TO THE

WORK
: : Reasons for
Name of Name of Contract price Date of starting St|pu|at¢d date of Revised target slow progress, if
) ; ) Items of completion of the date of h
Employ location and in Indian K the work as per K leti f any, with the
er name of work Rupees works Agreement work as per completion o updated billing
Agreement the work, if any
amount
1 2 3 4 5 6 7 8

NOTE:- This page is to be certified by the Engineer-in charge / Employer.

Signature of the Contractor

Engineer Member




28

SCHEDULE-"E”

1. a) Is the tenderer currently involved Yes/ No

in any litigation relating to the

works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note: If any information in this schedule is found to be incorrect or concealed, qualification application will be

summararily be rejected.

Signature

AFFIDAVIT
1.The undersigned, do hereby certify that all the statements made in the required attachments are true
and correct.

2.The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any

road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for such
works have been rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm
Date:

Signature of the Contractor Engineer Member



Note :

STRUCTURE AND ORGANISATION
Name of Applicant

(in case of the joint venture/ concern,
the name of the leading partner)
Head office Address

Telex No.

Telephone No.

Fax

Regional office Address (if any)
Telex No.

Telephone No.

Fax

Local office Address

Telex No.

Telephone No.

Fax
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Cable address

Cable address

Cable address

Description of application (e.g. General, Civil Engineering contractor, supplier of equipment etc. Also

attach relevant extracts from article of deed or other relevant document including the name of Principals).

Name and address of bankers

Main lines of Business.

Name (s) and address (es) of principals of companies to be associated in the project and whether parent /

subsidiary/others.

Attach an organization chart showing the structure of the company including names and positions of

directors and key personnel.

Particulars for items 2,3,4,5,6,7,8 above should be furnished separately for each partner of joint venture/

consortium.

Note : Applicant cover proprietary firm, partnership limited company or corporation, joint venture of consortium.

Signature

Signature of the Contractor

Engineer Member



SCHEDULE — |

TECHNICAL ASSISTANCE DATA
Name of the Technical Assistance firm
Head office Address
Telex No.
Telephone No. Cable address
Regional office Address (if any)
Telex No. Cable address

Telephone No.

Name of partners

a)

b)

c)

Proposed assistance of responsibilities among constituent firms.

(Attach documentary proof)

Finance Distribution

Work Distributions

(Indicate details of fields of assistance)

Signature of the Contractor

Signature

Engineer Member
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