
 
 
 
 
 
 

            
      BRAHMAPUR DEVELOPMENT AUTHORITY 

                COURT ROAD, COURTPETA, BRAHMAPUR. 
 

                         Bid Identification No. EM-BeDA-31-2026-27 
 
 
 

                         Under 
                         Housing & Urban Development Department,     

  Bhubaneswar GOVERNMENT OF ODISHA. 
 
 
 
 
 

             DETAILED TENDER CALL NOTICE (DTCN) FOR THE WORK 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                  ESTIMATED COST: ‐ ₹2025000.00  

 SUPPLY AND INSTALLATION OF LED FLOOD LIGHT, WIRING 
FOR DISTRIBUTION OF POWER, AREA ILLUMINATION & 

WATER PURIFIER AT HALADIAPADAR BUS STAND, 
BRAHMAPUR 
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BRAHMAPUR DEVELOPMENT AUTHORITY 
INVITATIONS FOR BIDS (IFB) 

Bid Identification No.EM-BeDA-31/2026-27 
e-Mail:  bedaengineers@gmail.com 
No.808/ BeDA, Dated.07.10.2026  

1. Online percentage-rate bids in the prescribed form, to be eventually drawn up in P.W.D. Form P-
1, are invited through the Single Cover System under e-Procurement from eligible HT / MV 
Electrical Contractor / Contractors / Agencies / Firms registered with the State Government of 
Odisha and Contractors / Firms of equivalent grade/class registered with Central Government / 
CPWD / MES / Railways or other competent statutory authority, subject to production of valid 
registration, license and other eligibility documents as prescribed in this DTCN. 
The bidders may submit bid for the following work through the Single Cover System in the e-     

     Procurement Portal. 
2.      The bidders may submit bid for the following work 

 

 
Sl. 
No. 

 
 

Name of work 

 
Value of 
work in 

(Rs.) 

Bid Security 
in ₹ 

 (on line 
payment 
mode) 

Cost of Bid 
document in ₹ 

(on line 
payment mode) 

 
Class of 

Contractor 

 
Period of 

completion 

1 2 3 4 5 6 7 
1. SUPPLY AND 

INSTALLATION OF LED 
FLOOD LIGHT, WIRING 
FOR DISTRIBUTION OF 
POWER, AREA 
ILLUMINATION & WATER 
PURIFIER AT 
HALADIAPADAR BUS 
STAND, BRAHMAPUR 
 

₹2025000/- 
 

₹20250/-  ₹6,000/- HT / MV 
Electrical 

Contractor 

 2 (Two) 
Calendar 
Months 

3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen and downloaded from the 
e-Procurement Portal: www.tendersodisha.gov.in. 

4. The Bid Security / EMD and cost of Bid Document shall be remitted online through the e-
Procurement Portal in the manner prescribed therein. Exemption from Bid Security shall be 
admissible only as per the prevailing codal/Government provisions and applicable notifications. 

5. The bid documents will be available in the web site https://tendersodisha.gov.in from 10.00 
A.M. of 09.10.2026 to 5.30 P.M. of 21.10.2026 for online bidding. 

6. The bidder must possess a valid and compatible Digital Signature Certificate (DSC) of the 
appropriate class as required by the e-Procurement Portal. 

7. Bid shall be received only “on online” on or before 5.30 P.M. of 21.10.2026.  
8. Bids received on online, shall be opened at 11.00 A.M. of 22.10.2026 in the Office of the 

Engineer Member, BeDA, Brahmapur in the presence of the bidders who wish to attend. Bidders 
who participated in the bid can witness the opening of bids after logging on to the site through 
their DSC. If the office happens to be closed on the last date of opening of the bids as specified, 
the bids will be opened on the next working day the same time and venue. 

9. Other details can be seen in the bidding documents . 
10. The uploaded tender documents shall include the required list/details of Tools & Plants (T&P) 

and machinery, owned or hired, wherever required under this DTCN. 
11. The bidder shall produce the original documents, wherever called for, for verification within the 

period specified by the Officer Inviting the Bid / DTCN. Failure to produce required originals or 
legible/authentic documents within the stipulated period may render the bid non-responsive. 

12. Any addendum/corrigendum, if issued, shall be hosted on the e-Procurement Portal only and 
shall form part of the bidding documents. 

mailto:bedaengineers@gmail.com
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13. The Authority reserves the right to reject any or all bids without assigning any reason thereof 
and is not bound to accept the lowest bid, subject to the applicable provisions of the OPWD 
Code, Government orders and the terms of this DTCN. 

14. The Tenderer must have registered themselves with Contractor Data Management System 
(CDMS)available at portal www.sdmsodisha.gov.in which is mandatory as per notification 
no.12934/Dt.23.08.2018  

 
 

CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Sl. 
No. Particulars Reference to 

clause No. 
Whether 

 Yes No 
01. Cost of Bid Document: ₹6,000/-                   

(Online payment) 
Clause No.3   

02. Bid Security / EMD: ₹20250/-                                   
(Online payment) 

Clause No.3   

03. Copy of valid Registration Certificate No.9   
04. Copy of valid GST Certificate No.9   
05. Copy of PAN Card No.9   
06. No Relation Certificate in Schedule-A Schedule-A   
07. Works Experience - No.17   
(A) List of projects executed that are similar in 

nature to the work (Schedule-D1) 
Schedule-D1   

(B) Works in hand list of projects in progress 
that are similar in nature to the work 

 

Schedule-D2   
08 
(A) 

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tender 
(Schedule-E) 

Schedule-E   

(B) Affidavit (Schedule-F) Schedule-F   
12.  Valid Electrical License  Clause No.9   
13. Undertaking for warranty / comprehensive 

maintenance as specified 
Technical 
Specification 

  

http://www.sdmsodisha.gov.in/
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CONTRACT DATA 

 

A. GENERAL INFORMATIONS 
 

Sl. 
No. Item Details 
1 Name of the work Supply and installation of LED flood light, wiring for 

distribution of power, area illumination & water purifier at 
Haladiapadar Bus Stand, Brahmapur 
 

2. Employer Vice-Chairman, Brahmapur Development Authority 

3. Employer’s Representative Engineer Member, Brahmapur Development Authority, 
Berhampur. 

4. Accepting Authority Engineer Member, Brahmapur Development Authority, 
Berhampur. 

5. Estimated cost ₹2025000/- 

 
 

B. BID INFORMATION 
 
 

7 Intended completion period/ 
Time period assigned for 

 

2 (Two) Calendar Months  

8. Last date & time of submission 
of Bid 

Date. 

Dt.21.10.2026 at 5.30 P.M. 

9. Cost of Bid Document 

 i. On Line Payment ₹6,000/- 

 ii. in favour of Engineer Member, Brahmapur Development Authority, 
Berhampur. 

 iii. Payable at Berhampur 

10. Bid Security 

 i. Amount ₹20500/- (On online payment mode) 

 ii. in favour of Engineer Member, Brahmapur Development Authority, 
Berhampur. 

 iii. Payable at Berhampur 
11 Bid validity period 90 (Ninety) days 

12 Currency of Contract Indian Rupee 

13 Language of Contract English 
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Procedure to participate in online bidding 
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder 
intending to participate in the bid is required to register in the Portal with some information 
about the firm/Contractor. This is a onetime activity for registering in Portal. During registration, 
the contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. 
The DSC used must be of appropriate class (Class II or Class III) issued from a registered 
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 
a. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password of 
DSC. For each login, a user’s DSC will be validated against its date of validity and also 
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The 
system checks the unique ID, password and DSC combination and authenticates the login process 
for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the e-Procurement Portal 
www.tendersodisha.gov.in will be available under the appropriate tender section. The bidder 
shall download and carefully study all bid documents before submission. The online bidding 
facility shall remain available only up to the date and time specified in the Invitation for Bid / 
Contract Data.www.tendersodisha.gov.in 

c. A bidder claiming exemption from payment of Bid Security / EMD shall upload the 
documentary evidence establishing such exemption in accordance with the prevailing codal 
provisions and Government orders. Mere claim without supporting evidence shall not be 
accepted. 

d. If the software application has the provision of payment of cost of tender document through 
payment gateways of authorized bankers by directly debiting the account of the bidders, bidders 
will be required to avail on-line payment. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents 
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during 
the e- procurement process, the tender inviting officer shall not accept any responsibility 
for failures or breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement 
system in the State or his/their subsidiaries or their parent companies shall be ineligible 
to participate in the procurement processes that are undertaken through the e-
procurement system irrespective of who operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall upload clear scanned 
copies of all documents prescribed in the DTCN in support of eligibility and qualification 
requirements. Original documents shall be produced for verification whenever required by the 
Tender Inviting Authority. 

1.5. Each bidder shall submit only one bid for the work. The bid shall be complete in all respects 
and shall contain the required Bid Security / EMD, cost of Bid Document and all 
eligibility/qualification documents prescribed in this DTCN. The system shall consider the 
latest valid bid submitted before the closing date and time.  
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1.6. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on 
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal 
using his DSC; provided the questions are raised before the date mentioned in the home page 
under critical dates. 

1.7. The bids uploaded by the Tender Inviting Officer may consist of general arrangements 
drawings or typical sections of the project. Bidder may down load these drawings and take 
out the print for detail study. Any other drawings and documents pertaining to the works 
available with the officer inviting the Bid as well as in the office of the Superintending 
Engineer and Engineer Member as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents including 
the drawings for preparation of his bid. It is not necessary for the part of the Bidder to up-
load the drawings other Bid documents (after signing) while up-loading his bid. He is 
required to up load documents related to his eligibility criteria and qualification 
information and Bill of Quantities duly filled in. It is assumed that while participating in the 
bid, the bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for not 
having referred to any or all documents provided in the Bid by the Officer Inviting the Bid 
will be construed as plea to disrupt the bidding process and in such cases the bid security 
shall be forfeited. 

1.8. Any addendum/corrigendum issued shall be part of the bidding documents and shall be notified 
on the e-Procurement Portal: www.tendersodisha.gov.in 

1.8.1. All tender documents shall be provided in the e-Procurement Portal. The bidder shall 
carefully study all documents, upload the required eligibility/qualification documents in the 
prescribed location and fill in the percentage rate in the BOQ in the designated Financial Bid 
field. Submission shall be made using a valid DSC. 

2. BID SECURITY / EMD: The Bidder shall furnish Bid Security / EMD of the amount 
specified in the NIT / Contract Data through online payment in the e-Procurement Portal. 
Where exemption is claimed, the bidder shall upload valid documentary proof of such 
exemption. Non-furnishing of the required Bid Security / EMD or valid exemption proof 
shall render the bid non-responsive. The Bid Security shall be dealt with in accordance 
with the prevailing OPWD Code and applicable Government orders. 

3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in 
his system and undertake the necessary preparatory work off-line and upload the completed 
tender at his convenience within the final date and time of submission. The bidder shall only 
submit single copy of the required documents and Price Bid in the portal. In the Financial bid, 
the bidder cannot leave any figure blank. He has to only write the figures; the words will be self-
generated. The Bidders are advised to up load the completed Bid document well ahead of the last 
date & time of receipt to avoid any last moment problem of power failures etc. 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, Declaration 
form, price bid etc and store in the system. 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the documents. 
Once the Bidder makes sure that all the documents have been up-loaded in appropriate place, he 
clicks the submit button to submit the bid to the portal.
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3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore, only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button. 

3.2.2. the e-procurement process each process are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 
scanned documents by taking out sample printing. Non-submission of legible documents may 
render the bid non-responsive. However, the Officer inviting the Bid if so, desires can ask for 
legible copies or original copies for verification with in a stipulated period provided such 
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original 
documents with in the stipulated date, his bid security shall be forfeited. 

3.2.2. the e-procurement process each process are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 
scanned documents by taking out sample printing. Non-submission of legible documents may 
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible 
copies or original copies for verification with in a stipulated period provided such document in 
no way alters the bidder’s price bid. If the Bidder fails to submit the original documents with in 
the stipulated date, his bid security shall be forfeited. 

4. SECURITY OF BID SUBMISSION: 
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 

opener(s). The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / 
opened by the authorized openers only on or after the due date and time. 

5. DEADLINE FOR SUBMISSION OF THE BIDS: 
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the 

date and time (Server date and time) is over, the bidder will not be able to submit the bid. 
The date & time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer inviting the Bid. 

6. LATE BIDS: 
6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed 
by the bidder and concerned officers. 

7. MODIFICATION AND WITHDRAWAL OF BIDS: 
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the 

final date and time of submission. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the bids already 
submitted by the bidder will be removed automatically from the system and the latest bid only 
will be admitted.  But the bidder should avoid modification of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to 
submit his modified bids with in the designated time of receipt, the bid already in the system 
shall be taken for evaluation. 

7.2. In the E-Procurement Portal, with drawal of bid is allowed. But in such case, he has to write 
a letter with appropriate reasons for his with drawl addressed to the Officer inviting the bid 
and up load the scanned document to portal in the respective bid before the closure date and 



Signature of the Contractor Engineer Member 

8  

 

time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

 
8. OPENING OF THE BID: 
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. 

This date is available in IFB, tender document as well as the home page of portal. Bid opening 
can be done by the authorized users which are defined during the tender publication / 
approval stage. The bids are encrypted using their public keys and can be decrypted only on 
or after the Bid Opening due date and time. The bid openers private key will be required to open 
the bids and all the openers have to log on to the portal during that time. 

8.1.1. The bidders who participated in the on- l i n e  bidding can witness opening of the bid from any 
system logging on to the portal with the DSC away from opening place. Contractors are not 
required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is 
taken as the reference. 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next 
working day. 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that 
in which they appear in the “Invitation for Bid”. 

8.4. During bid opening, the authorized officers shall verify the online payment status of the cost of Bid 
Document and Bid Security / EMD and examine the documents uploaded in the Single Cover. 
Where any original document is specifically required under this DTCN, it shall be verified in 
accordance with the stipulated procedure. 

8.4.1. Combined bid security for more than one work is not acceptable. 
8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 

Unless all the Officers who have been declared as Opening officers, log on the portal with their 
DSC the Tender cannot be opened. 

8.5.1. Subject to verification of the online Bid Security / EMD and Bid Document cost, and subject to 
fulfillment of the eligibility and qualification requirements, the bids shall be taken up for 
evaluation. 

8.5.2. Subject to verification of the online Bid Security / EMD and Bid Document cost and fulfillment 
of the eligibility and qualification requirements, the bids shall be taken up for evaluation. 
Clarification, if sought by the Tender Inviting Authority, shall not be used to alter the 
substance of the bid or the quoted price. 

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify 
to the documents in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents required for Technical Evaluation. 

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 
bid of the bidder will be evaluated on its own merit 

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for 
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC 
and record their comments on the technical evaluation page in the system. The Officer Inviting 
the Bid if also the accepting authority, shall log on to the system with his digital signature and 
check the technical evaluation. He can either accept or pass on to the evaluating officers for 
re-evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the 
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system, the system sha l l  a u t o m a t i c a l l y  generate letter to all the responsive bidders and 
the system shall forward the letter to all the responsive bidder that their technical bid has been 
evaluated responsive with respect to the data/information furnished by him and the letter shall 
also intimate him the date & time of opening of financial bid. The system shall also inform the 
non-responsive bidders in their e-mail ID that their bid has been found non- responsive. 

8.6. The Technical evaluation of all the bids will be taken up as per the information furnished by the 
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original 
documents and if at a later date the bidder is found to have misled the evaluation through 
wrong information, action as per relevant clause of DTCN shall be taken against the 
bidder/contractor. 

8.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids 
of the technically qualified bidders shall be opened on the due date of opening.  Members of 
the bid opening committee log on to the system in sequence and open the financial bids for 
the technically qualified bidders. The opening of financial bid by the opening officer using their 
DSC shall decrypt the financial bids. 

8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 
qualification information. 

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 

8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 
found responsive will be announced and the bids of only those bidders will be opened. The 
remaining bids will be rejected. 

8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each 
item, any discounts and withdrawals, and such other details as the officer inviting the 
tender may consider appropriate, will be announced by him or his authorized representatives 
at the time of opening. 

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
8.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 
8.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 
9. CLARIFICATION OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdowns of unit rates. 

LOTTERY / SELECTION OF BIDDER: If more than one bidder quotes the same rate, 
including the estimated cost put to tender or a rate below the estimated cost put to 
tender, and the bids are otherwise responsive, the tender shall be finalized through a 
transparent lottery system in accordance with Works Department O.M. No.173 dated 
03.01.2026 and clarification O.M. No.632 dated 09.01.2026, as applicable. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their 
value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status 
(Sheet) will be visible to all the participating bidders after opening on their respective 
logins. Each activity is recorded in the system with date and time stamping. In case of 
tender where the quoted price is less over estimated cost, the bid is liable for 
calculation as per the Office Memorandum of Works Dept. vide 
No.07764600022025-173/W, Bhubaneswar, Dt.03.01.2026. 
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10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
10.1. The e-Procurement Portal shall generate the appropriate award communication. The Letter of 

Acceptance shall specify the Performance Security and, where applicable, Additional 
Performance Security (APS) required to be furnished by the successful bidder. The issue of the 
Letter of Acceptance shall constitute closure of the bid process and commencement of the 
contract, subject to execution of the agreement. 

 

 



Signature of the Contractor Engineer Member 

11  

 

OFFICE OF THE ENGINEER MEMBER BRAHMAPUR 
DEVELOPMENT AUTHORITY: BERHAMPUR 

           DETAILED TENDER CALL NOTICE FOR BUILDING WORKS 
 

1. Online percentage-rate bids are invited from eligible HT / MV Electrical Contractor / Firms 
registered with the State Government of Odisha and Contractors / Firms of equivalent 
grade/class registered with Central Government / CPWD / MES / Railways, for execution of 
the work “Supply and installation of LED flood light, wiring for distribution of power, area 
illumination & water purifier at Haladiapadar Bus Stand, Brahmapur” at an estimated cost 
of ₹2025000/- (Rupees Twenty Lakh Twenty Five Thousand) only to be eventually drawn up 
in P.W.D. Form P-1. 
2. The bid documents consisting of specifications, the schedule of quantities, drawings and the set 
of terms and conditions of contract and other necessary documents can be seen/downloaded from the 
e-Procurement Portal: www.tendersodisha.gov.in.. 
3. The bid shall be accompanied by Bid Security / EMD of the amount specified in the IFB / 
Contract Data through online payment in the e-Procurement Portal. Exemption, if any, shall be 
governed by the prevailing codal provisions and Government orders. 
4. The bid documents will be available in the e-Procurement Portal www.tendersodisha.gov.in from 
09.10.2026 at 10.00 A.M. to 21.10.2026 at 5.30 P.M. for online bidding. 
www.tendersodisha.gov.in.  
5. The bidder must possess a valid Digital Signature Certificate (DSC) as required by the e-
Procurement Portal and shall submit the bid through the Single Cover System. 
6. The bid shall be received only online through the e-Procurement Portal on or before 5.30 P.M. 
of 21.10.2026. The bids shall be opened at 11.00 A.M. on 22.10.2026 in the office of the Engineer 
Member, Brahmapur Development Authority, Brahmapur. Bidders who have participated may witness 
the opening online by logging into the portal with their DSC. If the office is closed on the scheduled 
date of opening, the bids shall be opened on the next working day at the same time and venue, 
subject to the e-Procurement system rules. 
7. As the Bid Security / EMD and cost of Bid Document are to be remitted online, no physical financial 
instrument is required to be deposited unless specifically called for by the e-Procurement Portal or the 
Officer Inviting the Bid under the applicable Government provisions. 
8. The intending bidders shall upload clear scanned copies of the valid Registration Certificate, GST 
Registration Certificate, PAN Card and other documents specifically required under this DTCN. The 
originals shall be produced for verification whenever called for by the Tender Inviting Authority. Failure 
to furnish required documents or to establish their authenticity may render the bid non-responsive. 
9.   The work is to be completed in all respects within 60 days / months. The successful tenderer 
shall submit a work programme at the time of execution of the Agreement and comply with the 
milestone/progress requirements stipulated in the contract. 
10.  All bids received shall remain valid for a period of 90 (Ninety) days from the last date of 
receipt of bids, unless extended with the consent of the bidder in accordance with the 
applicable provisions. 
11    The Engineer Member, Brahmapur Development Authority, Berhampur reserves the right to reject 
any or all tenders received without assigning any reason thereof. 
12. The successful bidder shall furnish the required initial Security Deposit / Performance Security and 
execute the agreement in P.W.D. Form P-1 within the period prescribed in the Letter of Acceptance and 
applicable OPWD Code / Government orders. The initial Security Deposit shall be 1% of the bid 
amount, subject to the prevailing codal provisions. Further security deposit deductions from running 
bills shall be made at the rates applicable to the class of contractor under the OPWD Code and relevant 
Government orders. Failure to execute the agreement or furnish the required security within the 
stipulated period shall attract forfeiture of Bid Security and other action as permissible under the rules. 
The security may be furnished in the prescribed form including NSC / KVP / Post Office Time Deposit / 
Post Office Savings Bank Account / Term Deposit Receipt / Bank Guarantee, as permitted by the 
applicable Government provisions. 
13. The bidder shall quote the percentage rate (Excess / Less) in the manner prescribed in the BOQ. 
The quoted percentage shall be clearly indicated and shall govern the calculation of the contract 
amount. Any discrepancy or omission shall be dealt with in accordance with the e-Procurement system, 
the OPWD Code and the conditions of P.W.D. Form P-1. No bid containing conditions contrary to the 
DTCN shall be considered.

http://www.tendersorissa.gov.in/
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The contractor shall quote the percentage Excess / Less up to the number of decimal places permitted 
by the e-Procurement Portal / BOQ. Bills for percentage-rate tenders shall be prepared on the estimated 
rates of individual items, with the accepted percentage Excess / Less added or deducted from the gross 
amount, as applicable under P.W.D. Form P-1. 
14. The contractor shall be responsible for payment of royalty, statutory dues, labour cess and other 
charges/taxes as applicable under law. The rates quoted shall be exclusive of GST, and GST shall be 
dealt with separately strictly in accordance with the prevailing GST law, Government orders and 
applicable rates. 
15. No departmental material will be supplied to the contractor from the departmental store unless 
under special circumstances when the department feels it essential. 
16. If the contractor removes any materials or stock so supplied to him from the site of work with a 
view to disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal 
arising out of the contract be liable to pay a penalty equivalent to five times the price of the 
materials or stock according to the stipulated rates and the penalty so imposed shall be recovered 
from any sum that may then or at any time there after become due to the contractor or from his 
security. 
17. The contractor shall be fully liable to indemnify BeDA for any compensation payable under 
applicable workmen compensation / labour laws on account of workmen employed by him, and the 
amount paid shall be recoverable from the Contractor. 
18. Every tenderer must examine the Detailed Specification of Odisha PWD before submitting his 
tender. The right is reserved without impairing the contract to make such increase or decrease in the 
quantities of items of work mentioned in the schedule attached to the tender notice as may be 
considered necessary to complete the work fully and satisfactorily. Such increase shall in no case 
invalidate the contract or rates. It shall be definitely understood that, BeDA does not accept any 
responsibility for the correctness of completeness of the quantities shown in the schedule. The schedule 
is liable to alteration by omission or addition or deduction and such omission, deductions shall in no 
case invalidate the contract & no extra monetary compensation will be entertained. 
19. The contractor shall make all arrangement for proper storage of materials. But, no cost for raising 
shed for the storage of materials and pay to watchman etc. will be borne by Department. These 
expenses to be borne by the contractor. The Department is not responsible for considering theft of 
materials at site. It is at contractor’s risk. Under any such plea, if the contractor stops the work, he 
shall have to pay the penalty as per Clauses of the P-1 contract. 
20. For the purpose of jurisdiction in the event of dispute if any contract should be deemed to have 
entered in to within the state of Odisha and it is agreed that, neither party to the contract nor the 
agreement will be competent to bring a suit in regard to the matters covered by this contract at any 
place outside the State of Odisha. 
21. After completion, all packing materials, debris, surplus materials and temporary works shall be 
removed by the contractor. The lift shaft, landings, machine/control areas and surrounding work areas 
shall be cleaned and handed over in a neat and usable condition. No extra payment shall be made for 
these activities. 
24. The contractor shall not interfere with the execution of water supply or electrical fittings 
arrangements and any other works entrusted to any other agency by the Department at any time 
during the progress of work. 
25. The Department will have the right to inspect the scaffolding and centering made for the work and 
can reject partly or fully such structures if found defective in their opinion. 
26. The contractor will have to arrange for water supply for all works and make sanitary arrangements 
at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements 
for night works whenever necessary at his own cost. 
27. Bailing out of water from the foundation either rain water or sub soil water, if necessary, should be 
borne by the Contractor. No payment will be made for Benchmarks, level/pillars, profiles and 
benching and leveling ground where required. The rates quoted should be for finished items of work 
inclusive of those incidental items of work. 
28. All the quantities mentioned in the schedule are combined for ground floor and multi floor in case 
of multi-storied building and the rates should be through for the same. 
29. Cement concrete in roof slabs, beams and wherever prescribed by the Engineer-in-charge shall 
be machine mixed and vibrated and the contractor should arrange his own concrete mixer, vibrator, 
and pumps etc. for the purpose. 
30. It should be understood clearly that, no claims whatever will be entertained if the work will be 
curtailed or stopped at any stage. 
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31. The tenderer shall have to be abiding by the C.P.W.D safety code introduced by the Government 
of India, Ministry of Works, Housing and Supply in their standing orders No.44 to 46 Dtd.25.11.57, 
which can be seen in the office of the Engineer Member, Brahmapur Development Authority, Berhampur 
on working hours. 
32. The contractor will abide by the fair wages clause as introduced by the Government & a bid by the 

rules of OPWD Code 
33. The Department will have the right to supply at any time in the interest of work, any Deptt. 
Materials to be used in the work and the contractor shall use such materials without any 
controversy or dispute on that account. The rates of such materials will be at the stock issue rates 
fixed by the department plus storage charges or market rates whichever is higher. 
34. The Contractor will be responsible for loss or damage to any departmental property, equipment or 
materials entrusted to him during execution and the cost shall be recoverable as per the contract. 
35. He contractor should arrange at his own cost necessary tools and plants, pumps, vibrator, 
concrete mixer etc. required for the efficient execution of the work and rates quoted should be 
inclusive of the running charges of such plant &cost of consumables. 
36. The contractor shall submit monthly progress reports and a detailed commissioning/test report, 
including results of all safety tests and statutory inspection, to the Engineer Member, BeDA. 
37. The tenderers are required to go through each clause of P.W.D form P-1 in addition to 
Clauses mentioned herewith before tendering. 
38. No part of the contract shall be sublet without written permission of the Engineer Member, 
Brahmapur Development Authority or transfer be made by Power of attorney authorizing others to 
receive payment on the contractor’s behalf. 
39. No tender documents(offline)will be sold to the intending tenderers. 
40. If any further necessary information is required, the Engineer Member, Brahmapur Development 
Authority, Berhampur will furnish such information, but it must be clearly understood that, tenders 
must be received in order and according to instructions. 
41. Cement shall be used by bags containing 50 Kgs. and weight of one cubic meter of cement being 
taken as 14.42 quintal. The cement to be used should be of ULTRATECH//ACC//KONARK make only. 
42. In the event of any delay in the supply of detailed structural designs for unavoidable reasons, 
reasonable extension of time will be granted on the application of the contractor, but no claim for 
monetary compensation will be entertained under any circumstances. 
43. No contractors will be permitted to furnish their tender in their own manuscript paper. 
44. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The 
bidder should also inspect the quarries and approach roads to quarries and satisfy himself / 
themselves about the quality and availability of materials. In every case the materials must comply 
with the relevant specifications. Complaints at future date that the availability of materials at quarries 
has been misjudged cannot be entertained. 

(ii) For the purpose of estimates the approved quarry lead is to be provided judiciously. 
Engineers in charge would be responsible for ensuring the quality of the materials supplied. The 
Contractors would however be responsible for procurement of materials from authorized sources 
and voluntarily disclose the source of procurement for the purpose of building. Besides, the bidder 
would be required to submit the details of quarry for procurement while submitting the bids. 
45. BeDA will not however, after acceptance of contract rate pay any extra charges for lead or any 
other reason in case the contractor is found later on to have misjudged the materials available. 
46. All fittings for doors and windows if supplied by the contractor should be of best quality having 
ISI mark and should be got approved by the Engineer-in-charge before they are used in the work. 
47. The tenders containing extraneous conditions not covered by the tender call notice is liable for 

rejection. 
48. After commencement of the work, the contractor shall arrange at his own cost all requisite 
equipment’s for testing building items if found necessary and bear the entire cost of such test. 
49. Tenderers are required to submit (1) List of works in the hand in the prescribed proforma 
enclosed herewith (2) List of T&P (3) List of works executed along with the tenders. 
50. Letters etc. found in the tender box, raising or lowering rates of dealing with any point in 
connection with the tender will not be considered 
51. All reinforced cement concrete works should be machine mixed, vibrated and finished smooth. 
Extra charges for plastering if required to any R.C.C structures like columns, chajjas etc. shall not be 
paid.      
52. Tenders may at their opinion quote reasonable rate for each item of work carefully, so that in 
one item it is not unworkably low and other too high. 
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53. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his own cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 
apprentices will be selected by the 
Engineer Member. The period of employment will commence within one month after the date of work 
order and would last till the date, when 90% of the work is completed. The fair wage to be paid to 
the apprentices should not be less than the emolument of personnel of equivalent qualification 
employed under Government. The number of apprentices to be employed should be fixed by the 
Engineer Member in the manner so that the total expenditure does not exceed one percent of the 
tendered cost of the work. 
54. Income Tax as admissible under rules from time to time on the gross amount of bill will be 
deducted from contractor’s bill. Surcharges as applicable by the I.T Act will also be levied over and 
above the tax. 
55. GST, if applicable, shall be dealt with separately in accordance with the prevailing GST 

law and Government orders. 
56. The tenderer shall bear the cost of various incidental sundries and contingencies necessitated 
by the work falling within the following or similar category. 

(a).   Rent, royalities and other charges of materials, octroi duty, all other taxes including sales 
tax, ferry tolls, conveyance charges and other costs on account of land and buildings required by 
the tenderer for collection of materials, storage, housing of staff or other purpose including 
temporary building materials of the work. No rent however be payable to BeDA for temporary 
occupation of land owned by BeDA at the site of work. 

(b). Labour camps and huts necessary to a suitable scale including conservancy and sanitary 
arrangements thereon to the satisfaction of the local health authorities. 

(c). Suitable water supply including pipe water supply wherever necessary for the staff.  
(d). Fees and dues hired by municipality, canal and water supply authorities. 
(e). Suitable equipment’s and wearing apparatus for the laborers engaged in risky operation. 
(f). Suitable fencing, barriers, signals including paraffin and electrical signal where necessary 

at works and approaches in order to protect the public and employees from accidents. 
(g). Compensation including cost of any suit for injury to persons or property due to neglect of 

any major precautions also sums which may become payable due to operation of 
Workman’s Compensation Act. 

(h). The contractor has to arrange adequate lighting arrangements for night works wherever 
necessary at his own cost. 

(i) The contractor has to arrange all the building materials including the equipment’s required 
for under reamed pile foundation for starting the work. 

57. Under no circumstances interest is chargeable for the dues or additional dues if any payable 
for the work. 

58. Deleted 
59. The materials like Cement, Steel, Paints etc. procured & used by the Contractor for the above 
noted work should be as per I.S.I specification and to be got approved from the Engineer-in-charge 
before execution. 
60. Special Class Contractor shall employ under him one graduate Engineer and two Diploma Holders 
belonging to the State of Odisha likewise “A” Class Contractor shall employ under him one Graduate 
Engineer, or two Diploma holder belonging to the State of Odisha. The employment of such Graduate 
Engineers and Diploma Holders under the Contactor shall be full-time and continuous and they shall not 
be superannuated, retired dismissed or removed personnel from any State Government or Central Govt. 
Service / Public Sector undertakings / Private Companies and Firms or ineligible for appointment to 
Government Service. The contractor shall pay them monthly emoluments which shall not be less than 
the emoluments of personnel of equivalent qualification employed under the State Government of 
Odisha. The Chief Engineer, Roads, Odisha may however, assist the contractor with names of such un-
employed Graduate Engineers and Diploma Holders, if such help is sought for by the contractor. The 
names of such Engineering personnel appointed by the contractor should be intimated to the tender 
receiving authority along with each tender, as to who would be supervising the work. 
61. The companies or individuals registered with Works Department / Public Health Department & 
Electrical Department having both legal competency and expertise in Civil, Public Health and Electrical 
Engineering works need put tenders for this composite work and the documentary evidence under 
appropriate Act in support of their legal competency and expertise to execute Civil, Electrical and P.H 
works invariably should accompany their tender papers. The Civil Contractor in order to take part in 
the Turn-key tender should enter in to a joint venture agreement with eligible/ Registered PH/ 
Electrical Contractors (Associated with the joint venture) and a copy of such agreement after due 
registration should be furnished to the Engineer Member, BeDA inviting composite tender for purchase 
of tender documents. This shall also form a part of the tender and should be attached with the tender. 
If the Civil Contractor is having registration in P.H and Electrical works under the same name and style, 



Signature of the Contractor Engineer Member 

15  

 

the question of joint venture does not arise. The tender papers shall bear signature of authorized 
person of the tenderer; the letter of authorization should accompany tender papers. The authorization 
should clearly indicate the name of legal person to sign and enter in to agreement and receiving 
payment and will be responsible for all contractual obligations for execution of work for Civil, S.I and 
W.S and Electrical items of work to the Engineer- in-charge as mentioned in Clause- 4 (ii).  
62. The contract will be drawn up in P.W.D P-1 contract form. The contract shall be drawn & 
signed by Engineer Member, Brahmapur Development Authority on behalf of BeDA. In the interest 
of expeditious execution of work, payment of interim bills (Running A/C. bills) shall be made by 
the Engineer Member, Brahmapur Development Authority, Berhampur for final adjustment and 
compilation of accounts. Each bill of the Special Class or “A” Class Contractor shall be accompanied by 
an employment Roll of the Engineering personnel together with a certificate of the Graduate Engineer 
or Diploma holder so employed by the Contractor to the effect that, the work executed as per the 
bill has been supervised by him. (As per G.O, Works Department No.1606 Dtd.17.01.1986). 
63. M/S.O. B & C.C. Ltd shall be allowed a price preference up to 3 % on the lowest quotation and 
will be given an opportunity to state whether the firm will be willing to reduce the quotation to the 
work up to 3% above the lowest valid tender acceptable. 
64. Number of tests as specified in I.R.C/ MoRT & H / I.S.I specification required for construction of 
Roads/ Bridges/ Buildings or any structural works will be conducted in any Govt. test house/ 
Departmental Laboratories//Regd. materials testing laboratories as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection/ transportation of samples/ specimen 
etc.  will be borne by the Contractor. The collection of samples and testing are to be conducted both 
prior to execution and during execution as may be directed by the Engineer-in-charge and in both 
the counts the cost shall be borne by the Contractor. An Engineering Personnel of the executing 
agency should be present at work site at the time of high-level inspecting officers in the rank of Vice-
Chairman & above. 
65. The Contractor is required to pay royalties to Government as fixed from time to time and 
produce such documents in support of their payment to the concerned Engineer Member along with 
their bills, failing which the amount of royalties of different materials as utilized by them in the work 
will be recovered from their bills and deposited in the Revenue Deptt. 
66. The incentive for the works costing more than Rs.40.00 lakh in case of Building and Rs.3.00 
Crore in case of road works in original nature will be paid @ 1% of estimated cost of original works if 
completed before one month of original stipulated date of completion and 2% of the estimated cost if 
completed before two months of original stipulated date of completion (Part of the month shall be 
excluded) shall payable to the contractor. The maximum incentive will be allowed 2% only. No incentive 
will be paid in case of works where extension of time is allowed. 

The APS shall be furnished by the successful bidder in the prescribed form, such as 
Term Deposit Receipt / Bank Guarantee or other permitted security instrument, in favour 
of the competent authority, within seven days of issue of the Letter of Acceptance, as 
stipulated in the applicable Works Department O.M. Failure to furnish the APS within the 
prescribed period shall attract cancellation of the award and other action, including 
blacklisting, as permissible under Government rules. 
67. APS shall be calculated and furnished strictly in accordance with Works Department O.M. 

No.07764600022025-173/W dated 03.01.2026 and clarification vide O.M. No.632/W dated 
09.01.2026, as amended from time to time. The earlier threshold negative bid cap provisions 
under Appendix-IX, Clause 36 of OPWD Code Volume-II shall not apply to this tender. The 
applicable APS shall be determined as follows: (i) where the bid price is not below 10% of the 
estimated cost put to tender, no APS is required; (ii) where the bid price is below 10% but not 
below 20% of the estimated cost put to tender, the APS percentage shall increase by 0.1% for 
every percentage point below 10%, starting with 0.1% at 11%, and shall be applied on the bid 
price; (iii) where the bid price is 20% or more below the estimated cost put to tender, the APS 
percentage shall increase by 0.2% for every percentage point below 20%, in addition to 1% of 
the bid price, and shall be applied on the bid price; (iv) rounding shall be made as prescribed in 
the said O.M.; (v) APS shall form part of the Performance Security; and (vi) justification for an 
abnormally low bid may be scrutinized by the competent Departmental Technical Committee / 
competent authority as prescribed by Government. 

APS shall be calculated and furnished strictly in accordance with Works Department O.M. No. 
07764600022025-173/W dated 03.01.2026 and clarification vide O.M. No. 632/W dated 
09.01.2026, as amended from time to time. The earlier threshold negative bid cap provisions 
under Appendix-IX, Clause 36 of OPWD Code Volume-II shall not apply to this tender. The 
applicable APS shall be determined as follows: (i) where the bid price is not below 10% of the 
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estimated cost put to tender, no APS is required; (ii) where the bid price is below 10% but not 
below 20% of the estimated cost put to tender, the APS percentage shall increase by 0.1% for 
every percentage point below 10%, starting with 0.1% at 11%, and shall be applied on the bid 
price; (iii) where the bid price is 20% or more below the estimated cost put to tender, the APS 
percentage shall increase by 0.2% for every percentage point below 20%, in addition to 1% of the 
bid price, and shall be applied on the bid price; (iv) rounding shall be made as prescribed in the 
said O.M.; (v) APS shall form part of the Performance Security; and (vi) justification for an 
abnormally low bid may be scrutinized by the competent Departmental Technical Committee / 
competent authority as prescribed by Government. 
68. The successful bidder shall furnish the required affidavit regarding correctness/authenticity of the 
documents uploaded in the e-Procurement Portal, including any document relating to security, as 
prescribed in the DTCN and applicable Government orders. 
& Finance Department vide their U.O.R No.1242/L. Dtd.05.08.2003 and No.195/EF-1 
Dtd.04.03.2004 respectively. 
69. All lift equipment, accessories, electrical materials, supports, fasteners, cables and other 
materials required for the work shall be arranged by the Contractor at his own cost. All materials shall 
be of approved make and conform to the latest applicable BIS/IS specifications and statutory 
requirements. 
70. In accordance with G.O Works Department O.M.No.2234 Dtd.19.11.2005, if the tenderer back 
out from the offer before acceptance of tender by the competent authority may attract penal action 
including forfeiture of 
E.M.D and action for black listing the tenderer. 
GOVERNING PROVISIONS: This DTCN shall be read together with the latest applicable provisions of the 
Odisha Public Works Department (OPWD) Code, Volume-I and Volume-II, P.W.D. Form P-1, Works Department 
Government Orders / Office Memoranda and the conditions of the e-Procurement Portal. In case of any 
inconsistency, the latest statutory / codal provision or Government order applicable on the date of tender shall 
prevail. 
71. CERTIFICATE OF NO RELATIONSHIP: - 

I / We hereby certify that, I / We am / are not related to any officer of BeDA of the rank of 
Assistant Engineer and above and any Officer of the rank of Assistant Secretary and above of the H & 
UD Department. I am also aware that, if the facts subsequently proved to be false, my / our contract 
will be rescinded with forfeiture of E.M.D and total Security Deposit and I / We shall be liable to make 
good the loss or damage resulting from such cancellation. 

It also notes that, non-submission of this certificate will render liable for rejection. 
72. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: - 
74.1 The bidder / Tenderer whose bid has been accepted will be notified of the award by the 
Engineer Member prior to expiration of the validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 
Acceptance”) will state the sum that, the Engineer Member will pay the contractor in consideration of 
the execution, completion and maintenance of the works by the contractor as prescribed by the 
contract. (Hereinafter and in the contract called the “Contract Price”). 
74.2 The notification of award will constitute the information of the contract subject to the 

fulfillment of 
I.S.D & additional performance security in accordance with the provisions of the agreement. 
74.3 The agreement will incorporate all clauses between the Engineer Member and the successful 
bidder, within 15 (fifteen) days following the notification of award along with the Letter of 
acceptance. The successful bidder will sign the agreement and deliver to the Engineer Member. 
Following documents shall form part of the agreement. 

(a). The notice inviting bid and the documents including additional conditions, specifications 
and drawings if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 
including additional performance security. 

(b) Standard P.W.D Form- P-1. 
75. TIME CONTROL: - 
75.1 Progress of work and Re-scheduling Programme. 
75.1.1 The Engineer Member / Engineer-in-charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the bid 
process and commencement of the contract. 
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75.1.2 Within 7(Seven) days of issue of the letter of acceptance, the Contractor shall submit to the 
Engineer- in-charge for approval a Programme commensurate to Clause No.3 showing the general 
methods, arrangements and timing for all the activities in the works alongwith monthly cash flow 
forecast. 
75.1.3 To ensure good progress during the execution of the work, the contractor shall be bound in 
all cases in which the time allowed for any work exceed one month to complete 1/4th of the whole of 
the work before 1/4th of the whole time allowed under the contract has elapsed, 1/ 2 of the whole of the 
work before 1/ 2 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the 
work before 3/4th of the whole time allowed under the contract has elapsed. 
75.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the works 
does not conform to the programme to which consent has been given, the Contractor shall produce at 
the request of the Engineer-in-charge, a revised programme showing the modifications to such 
programme necessary to ensure completion of the works within the time for completion. If the 
Contractor does not submit an up-dated programme within this period, the Engineer-in-charge may 
withhold the amount of 10 % of the contract value from the next payment certificate & continue to 
withhold this amount until the next payment after the due on which the overdue programme has been 
submitted 
75.1.5. An update programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 
75.1.6   The Engineer-in-charge’s approval of the programme shall not alter the Contractor’s obligations. 
75.2 Extension of the Completion Date. 
75.2.1 The time allowed for execution of the works as specified in the contract date shall be the 
essence of the contract. The execution of the works shall commence from the 15th day or such time 
period as mentioned in letter of award after the date on which the Engineer-in-charge issues written 
orders to commence the work or from the date of handing over of the site whichever is later. If 
the Contractor commits default in commencing the execution of the work as aforesaid, BeDA shall 
without prejudice to any other right or remedy available in law be at liberty to forfeit the earnest 
money & performance guarantee // Security deposit absolutely. 
75.2.2 As soon as possible after the contract is concluded the contractor shall submit a Time & 
Progress chart for each mile-stone and get it approved by the Department. The chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contactor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for 
which a separate programme has been agreed upon) complete the work as per mile-stone given in 
contract data. 

75.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. 

(i). Force measure, or 
(ii) Abnormally bad weather, or 
(iii) Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, affecting any of the trades employed on the 

work, or 
(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in 

executing work not forming part of the contract. 
(vi) In case a variation is issued which makes it impossible for completion to be achieved by 

the intended completion date without the contractor taking steps to accelerate the 
remaining work and which would cause the contractor to incur additional cost, or 

(vii) Any other cause, which, in the absolute discretion of the Authority mentioned, in contract 
date is beyond the contractor’s control. 
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75.2.4 Request for re-schedule and extension of time to be eligible for consideration, shall be 
made by the Contractor in writing within 30 (thirty) days of the happening of the event causing 
delay. The Contractor may also, if practicable indicate in such a request the period for which extension 
is desired. 

75.2.5 In any such case, a fair and reasonable extension of time for completion of work may be 
given. Such extension shall be communicated to the contractor by the Engineer-in-charge in writing 
within 2 (two) months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
charge and this shall be binding on the contractor. 

75.3 Compensation for Delay. 

75.3.1 If the Contractor fails to maintain the required progress in terms of Clause-2 or to complete 
the work and clear the site on or before the contract or extended date of completion, he shall 
without prejudice to any other right or remedy available under the law to the Government on account 
of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the Vice-Chairman (Whose decision in writing shall be final and binding) may decide on the amount 
of tendered value of the work for every completed day / month (as applicable ) that the progress 
remains below that specified in Clause- 2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month for delay of work, delay to be computed on per day 
basis, provided always that, the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the (Tender Value of work or to the Tendered Value of the item or 
group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does not 
achieve a particular milestone mentioned in contract data, or the rescheduled milestone (s) in terms 
of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. With holding of this amount on failure to 
achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone (s), the withheld amount shall not 
be released. In case the Contractor fails to make up for the delay in subsequent milestone (s) 
amount mentioned against each milestone missed subsequently also shall be withheld. However, no 
interest, whatsoever, shall be payable on such withheld amount. 

75.4 Bonus for Early Completion. 

75.4.1 For availing incentive clause in any project which is completed before the stipulated date of 
completion subject to other stipulations it is mandatory on the part of the concerned Engineer 
Member to report the actual date of completion of the project as soon as possible through Fax of E-
mail so that the report is received within 7 days of such completion by the concerned Higher 
Authorities of BDA. The incentive for timely completion should be on a graduated scale of 1% to 5% 
of the Contract Value. Assessment of the incentives may be worked out for earlier completion of work 
in all respect in the following scale. 

►Before 30% of the contract period = 5% of the contract value 
► Before 20% to 30% of the contract period = 4% of the contract value. 
► Before 10% to 20% of the contract period = 3% of the contract value. 
► Before 5% to 10% of the contract period = 2% of the contract value. 
► Before 5% of the contract period = 1% of the contract value. 
The amount of Bonus if payable shall be paid along with final bill after completion of the work. 

Such facility will be provided for the works costing more than Rs.40.00 lakh in case of Building and 
Rs.3.00 Crore of Road works of original nature. 

75.5 Management Meetings. 

75.5.1 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining work and 
to deal with matters raised in accordance with the early warning procedure. 
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75.5.2 The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken is to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 
applicants shall furnish the followings: 

a. Required E.M.D. (Bid Security) as per the clause No.07, failing which tender will be liable for 
rejection. 

b. Scanned copy of valid Registration Certificate, valid GST Registration Certificate, PAN Card and 
EPF/ESI registration, wherever applicable, along with other documents specifically required under this 
DTCN shall be uploaded with the bid. Originals shall be produced for verification whenever called for by 
the Tender Inviting Authority. 

c. Information regarding (i) Evidence of ownership of principal machineries // equipment in 
Schedule-C as peer Annexure-I of Schedule-C(ii) Annexure-III of Schedule-C & (iii) Annexure-IV of 
Schedule-C if required as per Clause No.10 scanned copy of all documents are to be furnished with the 
bid. 

d. Information in scanned copy regarding current litigation debarring // expelling of the 
applicant or abandonment of work by the applicant in Schedule– E and affidavit to that effect 
including authentication of tender documents and Bank guarantee in Schedule-F as per clause-11. 

e. Information regarding experience in similar nature of works in Schedule-D-1 & Schedule-02 
as per Clause-13 with scanned copy of experience certificate. 

f. Submission of original bid security and tender paper cost as prescribed in the relevant clause of 
DTCN after last date and time of submission of bid but before the stipulated date & time for opening 
of the bid. Non- submission of original bid security and cost of bid document within the designated 
period shall debar the bidder from participating in the on-line bidding system and his portal 
registration shall be cancelled. His name shall also be informed to the registering authority for 
cancellation of his registration. 

g. Uploading copy of valid Smart Card / valid R.C. Book against different vehicles. 

h. In each lease deed executed towards hiring of vehicles / machineries, the specific name of wok 
tendered for, should invariably be mentioned in the lease deed. 

76. In case the 1st lowest tenderer or even the next lowest Tenderer withdraws in series one by one, 
thereby facilitating a particular tender for award then they shall be penalized with adequate 
disincentives with forfeiture of E.M.D unless adequate justification for such back out is furnished. 
Appropriate action for black-listing the tenderer shall also be taken against for disincentives of the 
Tenderer. 

77. In case the reason for backing out of the 1st lowest tenderer is justified, then the offer of 2nd 

lowest tenderer may be accepted provided that the 2nd lowest tenderer negotiates with the rates of 
1st lowest tenderer. However, approval from the next higher authority is mandatory for such cases. 

Similarly, if more than one of the Lowest Tenderers starting from the 1st lowest in series, such is 
the 1st lowest and the 2nd lowest tenderer, withdraw this should automatically stand cancelled unless 
for very special reasons to be recorded in writing. Approval of next higher authority is to be obtained 
prior to acceptance of the offer of other contractors quoting higher rates in the larger interest of 
getting the works done in time. In such cases, the next higher authority should accept the tender 
only if the 3rd lowest tenderer agrees to undertake the work at the rate quoted by the 1st lowest 
tenderer. In case of some extreme urgency or other valid reasons, the deviation from the lowest 
rates may be considered, but this should go to the 2nd higher level of Authority in the hierarchy for 
acceptance. In such cases prior detailed investigation of the circumstances and reason thereof should 
be recorded in writing for accepting such tender at higher rates than the 1st lowest offer. 
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78. Request for adjustment of E.M.D for other works is liable for rejection. 
79. To rescind contract (of which recession notice in writing to the contractor under the hand of the 
Engineer Member shall be conclusive evidence), 20% of the value of left over work will be realized 
from the Contractor as penalty. 

80. The above clauses supersede earlier clauses of similar/ identical nature. 

81. Before acceptance of tender the successful bidder will be required to submit a work 
programme and mile stone basing on the final achievement so as to complete the work within the 
stipulated time and incase of failure on the part of the Agency to achieve the mile stone liquidated 
damage will be imposed. 
81 (Eighty-One) Clauses only.  

 

                                                                                       APPROVED 
 
              -Sd- 

Engineer Member   
 Brahmapur Development Authority
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PERFORMANCE RECORD OF CONTRACTORS 

1. Name of the Contractor: 

2. Registration No. and Date: 

3. Class of Contractor: 

4. Licensing Authority: 

5. Licence valid up to: 

6. Details of works executed: 
 

Sl Jobs Agreement Date of Stipulated Whether work Reasons for 
No. under amount commen date of is progressing delay if any 
 executio

n  cement completion as per 
programme  

1 2 3 4 5 6 7 
 

 
 
 
 
 
 
 

 

 
 

7. Whether the contractor has requisite machineries & personnel deployed (details of 

machinery and personnel deployed: 

8. Whether the quality of construction is satisfactory: 

9. Whether he has capability to make good the loss time: 

10. Whether the contractor has abandoned a work in the past three years, if yes, the details 
thereof: 

11. Whether the contractor has entered in to any litigation in the past, if yes, the details there of: 
 
 

12. Name of the Certifying Officer Signature of Contractor 
with Official Seal.
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CERTIFICATE OF NO RELATIONSHIP SCHEDULE-A 
 
 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of BeDA of 

the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under 

Secretary and above of the H & UD Department, Govt. of Odisha I/We* am/are* aware 

that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

(*)  - Strike out which is not applicable Signature of the Tenderer 

                                                                                                                                         
Date: 
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SCHEDULE-B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED 
GRADUATE ENGINEER / DIPLOMA HOLDERS 

(A class / Special Class / Super Class 
contractors only) 

I / We hereby certify that at present the following Engineering personnel are 
working with me / in our firm 

/ Company and their bio-data are 
furnished below. 

 
 
 

Sl. 
No 

Name of 
Engineeri

ng 
personnel 
appointed 

for 
supervisin

g 
contractor
’s work 

with 
 

 
 
 

Qualification 

 
 
 

Date of 
Appointme
nt 

 
 
 

Monthly 
emolume
nt 

 
Whether 
full- t ime 
engageme

nt and 
continuou

s. 

If they are 
superannuated / 

retired / dismissed or 
removed personnel 
from state Govt./ 

Central Govt./ Public 
Sector Undertaking / 

private Companies and 
s or any one ineligible 

for Government 
service  1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our 
tender liable for rejection. 

 
 

Signature of the 
tenderer.   Date: 

 
ANNEXURE – I OF SCHEDULE-C 

 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT 
WORK (MINIMUM REQUIREMENT) 

Sl. 
No. 

List of plants and 
equipment’s 

Requirement Marks 
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ANNEXURE – III OF SCHEDULE-C 

 
 
 
 

CERTIFICATE TO BE ISSUED BY THE ENGINEER MEMBER 
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE 
DEPLOYED. 

(Not issued prior to 90 days of receipt of tender) 
 
 

 
Sl
. 
N
o 

 
Name of 
the 
machineri
es/ 

 

 
Identificati
on No. / 
Engine / 
Chassis 

 

 
 

Capacity 
 

Year 
of 
purcha
se 

 
Conditio

n 
(Working 
/ 

 

 
Since 
when 

deployed 
under 

 

When it is 
likely to be 
released 

from 
current 

 
1 2 3 4 5 6 7 8 

        

        

 
 

ENGINEER MEMBER 
 
 
 
 
 
 
 

ANNEXURE – IV OF SCHEDULE-C 
 
 
 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH 
THE TENDERER 

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 
 
 

 

 
Sl
. 
N
o 

 

 
Name of 

Equipment & 
Machineries 

 

 
Requir

ed 
No. 

Name of 
the work 
for which 
Equipment 

& 
Machinerie

 
 

Name of 
the Division 

under 
whose 

jurisdiction 
Equipment 

& 
 

 

Name of 
the place 

where 
equipmen

t’s and 
machineri

 
 

Time 
schedule 

for 
movement 

of 
equipment/ 
machineries 

   
   

 
 

       
       
       
       
       
       

 
Signature of the tenderer
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SCHEDULE-D 

 
 
 

WORKING EXPERIENCE 
 
 

(TO BE GIVEN SEPARATELY FOR EACH CONSTITUENT FIRM OF JOINT VENTURE / CONSORTIUM) 

 
Name of the Firm: 

 
 

1. Total number of years’ experience in Civil construction work. 
 

2. Total number of years’ experience in specialized construction work. 
 
(Indicate works that are relevant to the works for which this qualification application is sought) 

 
 
 

Nature of work Number of years of experience 
 
 

i) Road work 

ii) Bridges 

iii) Canal works 

iv) Irrigation structures 

v) Buildings 

vi) Industrial structures
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SCHEDULE-D1 

 
 

WORKING 
EXPERIENCE 

D-1. LIST OF PROJECTS EXECUTED THAT ARE SIMILAR IN 
NATURE TO THE WORK 

 
 

Name 
of 
Employe
r 

Name of 
location 

and 
name of 

work 

Contract price 
in Indian 
Rupees 

Items 
of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated date 
of completion 
of the work as 
per Agreement 

Actual date 
of 

completion 
of the work 

Reasons for 
delay in 
starting/ 

completion, 
if any 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE: - This page is to be certified by the Engineer-in charge / Employer. 



Signature of the Contractor Engineer Member 

  

 

 
WORKING 
EXPERIENCE 

 
SCHEDULE-D2 

D-2. LIST OF PROJECTS IN PROGRESS THAT ARE SIMILAR IN 
NATURE TO THE WORK 

 
 

Name 
of 

Employ 
er 

 
Name of 
location 

and name 
of work 

 
Contract 
price in 
Indian 
Rupees 

 
Items 
of 
works 

 
Date of 

starting the 
work as per 
Agreement 

Stipulated date 
of completion 
of the work as 
per Agreement 

Revised 
target date 

of 
completion of 
the work, if 

 

Reasons for 
slow progress, 

if any, with 
the updated 

billing amount 
1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE:-  This page is to be certified by the Engineer-in charge / Employer. 
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SCHEDULE-“E” 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 
 
 

1. a) Is the tenderer currently involved 

in any litigation relating to the 
Yes / 
No 

  

b) 
works. 

If yes: give details: 
 

2. a) Has the tenderer or any of its Yes / 
N    constituent partners been debarred/ 

expelled by any agency in India 
 

 

3. 
 

a) 
during the last 5 years. 

Has the tenderer or any of its 
 

Yes / 
   constituent partners failed to 

perform on any contract work in 
 

  

b) 
India during the last 5 

years. If yes, give 

 

 

Note: If any information in this schedule is found to be incorrect or concealed, qualification 

application will be summararily be rejected. 

 
Signature 

 
 
 

SCHEDULE –F 
 
 

AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2.The   undersigned   also   hereby   certifies   that   neither   our   firm   M/s   

   nor any of its constituent partners have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us for such works have been rescinded during the last five years 

prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or 

Corporation to furnish pertinent information as deemed necessary and as requested by 

the Department to verify this statement or regarding my (our) competency and general 

reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 

 

(Signed by an Authorized Officer of the 

firm) Title of Officer 

Name of Firm Date:



Signature of the Contractor Engineer Member 

  

 

 
 

SCHEDULE – G 
 
 

A. STRUCTURE AND ORGANISATION 

Name of Applicant 
 

 (In case of the joint venture/ concern, 

the name of the leading partner) 
1. Head office Address 

Telex No. 
 

Cable 
  

 
 
2. 

Telephone 

No. Fax 

Regional office Address (if any) 

 

 Telex No. 

Telephone No. 
Cable 
address 

 

3. 
Fax 

Local office Address 
 

 Telex No. 

Telephone No. 
Cable 
address 

 Fax  
4. Description of application (e.g. General, Civil Engineering contractor, supplier of 

equipment etc. Also attach relevant extracts from article of deed or other relevant 

document including the name of Principals). 

5. Name and address of bankers 

6. Main lines of Business. 

7. Name (s) and address (es) of principals of companies to be associated in the project and 

whether parent / subsidiary/others. 

8. Attach an organization chart showing the structure of the company including names 

and positions of directors and key personnel. 

Note : Particulars for items 2,3,4,5,6,7,8 above should be furnished separately for each 

partner of joint venture/ consortium. 

Note : Applicant cover proprietary firm, partnership limited company or corporation, joint venture 
of consortium. 

 
 
 
 
 
 
 
 

Signature
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SCHEDULE – I TECHNICAL 

ASSISTANCE DATA 

 
1. Name of the Technical Assistance firm  
2. Head office Address 

Telex No. 
 Telephone No. Cable 

address 
 
3. Regional office Address 

(if any) Telex No. 

 
 

Cable 
  Telephone No.  

 
4. 

 
Name of 

partners a) 

 

  
b) 

 

  
c) 

 

 
Proposed assistance of responsibilities among constituent 

firms. (Attach documentary proof) 

 

a) Finance Distribution 
 
 

b) Work Distributions 

(Indicate details of fields of assistance) 
 
 
 
 
 
 

Signature 
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